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REJECTION CLAUSES 
(Tender must comply with the following criteria, otherwise tender shall be rejected) 

1. Tenderer shall have to comply with Eligibility criteria (ITT 5 & ITT 6), Litigation history 
(ITT 13), Experience criteria (ITT 14) & Financial criteria (ITT 15); 

2. Tenderer must submit required experience Criteria in support of his experience  and 
must submit a certificate from the End-User in support of his experience 
[TDS(ITT14.1b)]; 

3. If the Tenderer is a Joint Venture, Consortium or Associations (JVCA), JVCA 
agreement or Letter of Intent along with the proposed agreement duly signed by all 
partners of the intended JVCA and authenticated by a Notary Public must be 
submitted (ITT 18.1); 

4. For JVCA, lead partner and its other partners must meet minimum qualification criteria 
(ITT 18.2); 

5. A Tenderer shall submit only one (1) Tender, either individually or as a JVCA (ITT 20); 

6. Tender Submission Letter (Form PW3-1) shall be properly filled up by the Tenderer 
(ITT 24.1 a)otherwise tender will be rejected; 

7. Tenderer information sheet (Form PW3-2) shall be properly filled up and required 
documents to be attached by the Tenderer (ITT 24.1 b); 

8. Bill of Quantities using the form(s) furnished in Section 6: Bill of Quantities shall be 
properly filled up by the Tenderer (ITT 25.2, 51.2). Tenderers are not allowed to 
change/ modify the format of Price Schedule. 

9. If the Tenderer is not manufacturer, Manufacturer’s Authorisation Letter (Form PW3-
5(a)) furnished in Section 5: Tender and Contract Forms, for the items mentioned in 
TDS must be submitted to demonstrate that it has been duly authorized by the 
manufacturer or producer of the Goods to supply the Goods to Bangladesh 
[TDS{ITT24.1(l)}]; 

10. Tenderer have to submit Complete CV (Form PW3-5) of day to day maintenance 
expert and unscheduled maintenance expert from the OEM. [ITT (TDS 31.1(d)]; 

11. The Tenderer shall have to submit with the tender the guarantee/ warranty certificate 
of the offered Materials/ items/ spares including works and its satisfactory performance 
during warranty period. [TDS{ITT24.1 (l)}]; 

12. The Tenderer shall have to submit with the tender the Certificate from the 
manufacturer/ authorized entities of manufacturer confirming that offered system/ 
Equipment/ items/ spares are new, unused, in good condition and will fit properly 
without any modification of the existing system. [TDS{ITT24.1 (l)}]; 

13. Tender Shall be accompanied by a valid Tender Security in accordance with [TDS(ITT 
35.1)]. 

14. Tenderer must comply  completion period as per clause PCC (GCC 1.1(Y)] PCC(GCC 
2.5); 

15. Tender shall remain valid for the period specified in the TDS after the date of Tender 
submission deadline (ITT 33.1); 

16. Tender must be accompanied by Letter of Authorization to sign the Tender on behalf 
of the Tenderer (ITT 24.1f, 51.2);  

17. Tender must comply the scope of Supply & Works as stated under General 
Specification, Section 7, without any material deviation or reservation (ITT 52.2);  
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18. Tenderer shall have to submit Original Printed Catalogue and detail drawings (in 
English) from the manufacturer including product’s description/ technical specifications 
and storing guidelines of the offered equipment/ items/system [ITT {TDS 24.1(l)}]; 

19. Tender must submit Certificate confirming compliance to the terms and conditions of 
the Tender Document [ITT{TDS 24.1(l)}] 

20. Tenderer shall have to comply with the payment terms [PCC (GCC 66.1)];  

21. Tenderer shall have to submit original sealed & signed tender document which was 
issued by BPDB and would be enclosed with the Tender Submission letter (Copy of 
issued tender document will not be accepted) [ITT {TDS 24.1(l)}]; 
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Section 1.    Instructions to Tenderers 

A. General 

1. Scope of Tender 1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS) 
issues this Tender Document for the procurement of Works and 
associated Services incidental thereto as specified in the TDS and as 
detailed in Section 6: Bill of Quantities. The name of the Tender 
and the number and identification of its constituent lot(s) are stated in 
the TDS. 

1.2 The successful Tenderer shall be required to execute the works and 
physical services as specified in the General Conditions of Contract 

2. Interpretation 2.1 Throughout this Tender Document: 

(a) the term “in writing” means communication written by hand or 
machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice  
versa;   

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) “Person” means and includes an individual, body of 
individuals, sole proprietorship, partnership, company, 
association or cooperative society that wishes to participate in 
Procurement proceedings; 

(e) “Tenderer” means a Person who submits a Tender; 

(f) “Tender Document” means the Document provided by a 
Procuring Entity to a Tenderer as a basis for preparation of the 
Tender; and 

(g) “Tender” depending on the context, means a Tender 
submitted by a Tenderer for execution of Works and Physical 
Services to a Procuring Entity in response to an Invitation for 
Tender.  

3. Source of Funds 3.1 The Procuring Entity has been allocated public funds as indicated 
in the TDS and intends to apply a portion of the funds to eligible 
payments under the Contract for which this Tender Document is 
issued.  

3.2 For the purpose of this provision, “public funds” means any 
monetary resources appropriated to Procuring Entities under 
Government budget, or loan, grants and credits placed at the 
disposal of Procuring Entities through the Government by the 
development partners or foreign states or organisations. 

3.3 Payments by the development partner, if so indicated in the TDS, 
will be made only at the request of the Government and upon 
approval by the development partner or foreign state or 
Organisation in accordance with the applicable Loan / Credit / 
Grant Agreement, and will be subject in all respects to the terms 
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and conditions of that Agreement. 

4. Corrupt, 
Fraudulent, 
Collusive or 
Coercive 
Practices 

4.1 The Government requires that Procuring Entities, as well as 
Tenderers and Contractors shall observe the highest standard of 
ethics during implementation of procurement proceedings and the 
execution of Contracts under public funds.  

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth  below  
as follows:  

(a) “corrupt practice” means offering,   giving or promising to 
give, receiving, or soliciting either directly or indirectly, to 
any officer or employee of a Procuring Entity or other public 
or private authority or individual, a gratuity in any form;  
employment or any other thing or service of value as an 
inducement with respect to an act or decision or method 
followed by a Procuring Entity in connection with a 
Procurement proceeding or Contract execution; 

(b) “fraudulent practice” means   the misrepresentation or 
omission of facts in order to influence a decision to be taken 
in a  Procurement proceeding or Contract execution; 

(c) “collusive practice” means a scheme or arrangement between 
two (2)  or more Persons, with or without the knowledge of 
the  Procuring Entity, that is designed to  arbitrarily reduce the 
number of Tenders submitted or fix Tender prices at artificial, 
non-competitive levels,  thereby denying a Procuring Entity 
the benefits of competitive price arising from genuine and 
open competition; or 

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence 
a decision to be taken in the Procurement proceeding or 
the execution of a Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders. 

(e) “obstructive practice” means deliberately destroying, 
falsifying, altering or concealing of evidence material to the 
investigation or making false statements to investigators in 
order to materially impede an investigation into allegations 
of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation. 

4.3 Should any corrupt, fraudulent, collusive, coercive or obstructive  
practice of any kind come to the knowledge of the Procuring Entity, it 
will, in the first place, allow the Tenderer to provide an explanation 
and shall, take actions only when a satisfactory explanation is not 
received. Such exclusion and the reasons thereof, shall be recorded 
in the record of the procurement proceedings and promptly 
communicated to the Tenderer concerned. Any communications 
between the Tenderer and the Procuring Entity related to matters of 
alleged corrupt, fraudulent, collusive, coercive, or obstructive 
practices shall be in writing. 
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 4.4 If corrupt, fraudulent, collusive,  coercive or obstructive practices of 
any kind is determined by the Procuring Entity against any 
Tenderer or Contractor in competing for, or in executing, a contract 
under public fund, the Procuring Entity shall : 

(a) exclude the concerned Tenderer from further participation 
in the  concerned procurement proceedings;  

(b) reject any recommendation for award that had been 
proposed for that concerned Tenderer; and 

(c) declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time. 

4.5 The Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion and obstruction as stated in GCC 
Clause 39 and 89.1(b)(vii). 

5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers from 
all countries, except for any specified in the TDS.  

5.2 A Tenderer may be a physical or juridical individual or body of 
individuals, or company, association or any combination of them in 
the form of a Joint Venture, Consortium or Association (JVCA) 
invited to take part in public procurement or seeking to be so 
invited or submitting a Tender in response to an Invitation for 
Tenders. 

5.3 A Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially autonomous, 
it operates under commercial law, and it is not a dependent 
agency of the Procuring Entity. 

5.4 The Tenderer shall have the legal capacity to enter into the 
Contract.          

5.5 Tenderers should not be associated, or have been associated in 
the past, directly or indirectly, with a consultant or any of its 
affiliates which have been engaged by the Procuring Entity to 
provide consulting services for the preparation of the design, 
specifications, and other documents to be used for the 
procurement of the works to be performed under this Invitation for 
Tenders. 

5.6 The Tenderer in its own name or its other names or also in the 
case of its Persons in different names, shall not be under a 
declaration of ineligibility for corrupt, fraudulent, collusive, 
coercive, or obstructive practices as stated under ITT Sub Clause 
4.4. 

5.7 The Tenderer with a poor performance, consistent history of 
litigation or arbitration awards against it shall not be eligible to 
Tender.   

5.8 The Tenderer shall not be insolvent, be in receivership, be 
bankrupt, be in the process of bankruptcy, be not temporarily 
barred from undertaking business and it shall not be the subject of 
legal proceedings for any of the foregoing. 

5.9 The Tenderer shall have fulfilled its obligations to pay taxes and 
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social security contributions under the provisions of laws  and 
regulations of the country of its origin. 

5.10 Tenderers shall provide such evidence of their continued eligibility 
satisfactory to the Procuring Entity, as the Procuring Entity will 
reasonably request. 

5.11 These requirements for eligibility will extend, as applicable, to each 
JVCA partner and Subcontractor proposed by the Tenderer. 

6. Eligible Materials, 
Equipment and 
Associated 
Services 

6.1 All materials, equipment and associated services to be supplied 
under the Contract are from eligible sources, unless their origin is 
from a country specified in the TDS. 

6.2 For the purposes of this Clause, “origin” means the place where 
the Materials and Equipments are mined, grown, cultivated, 
produced or manufactured or processed, or through manufacturing, 
processing, or assembly, another commercially recognized new 
product results that differs substantially in its basic characteristics 
from its components or the place from which the associated 
services are supplied. 

6.3 The origin of   materials and equipment and associated services is 
distinct from the nationality of the Tenderer. 

7. Site Visit 7.1 The Tenderer is advised to visit and examine the Site of Works 
and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the Tender and 
entering into a contract for construction of the Works.  

7.2 The Tenderer and any of its personnel or agents will be granted 
permission by the Procuring Entity  to enter into  its premises and 
lands for the purpose of such visit, but only upon the express 
condition that the Tenderer, its personnel, and agents will release 
and indemnify the Procuring Entity  and its personnel and agents 
from and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to 
property, and any other loss, damage, costs, and expenses 
incurred as a result of the inspection. 

7.3  The Tenderer should ensure that the Procuring Entity is informed 
of the visit in adequate time to allow it to make appropriate 
arrangements. 

7.4 The costs of visiting the Site shall be at the Tenderer’s own 
expense. 

B. Tender Document 

8. Tender Document: 
General 

8.1 The Sections comprising the Tender Document are listed below, 
and should be read in conjunction with any Addendum issued 
under ITT Clause 11. 

 Section 1     Instructions to Tenderers (ITT) 

 Section 2     Tender Data Sheet (TDS) 

 Section 3     General Conditions of Contract (GCC) 

 Section 4     Particular Conditions of Contract (PCC) 
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 Section 5     Tender and Contract Forms 

 Section 6     Bill of Quantities (BOQ) 

 Section 7     General Specifications  

 Section 8      Particular Specifications  

 Section 9      Drawings    

 8.2 The Procuring Entity is not responsible for the completeness of the 
Tender Document and their addenda, if these were not purchased 
directly from the Procuring Entity, or through its agent as stated in the 
TDS. 

8.3 The Tenderer is expected to examine all instructions, forms, terms, 
and specifications in the Tender Document as well as in 
addendum to Tender, if any.  

9. Clarification of 
Tender Document  

9.1 A prospective Tenderer requiring any clarification of the Tender 
Document shall contact the Procuring Entity in writing at the 
Procuring Entity’s address and within time as indicated in the TDS. 

9.2  A Procuring Entity is not obliged to answer any clarification 
request received after that date as stated under ITT Sub Clause 
9.1. 

9.3 The Procuring Entity shall respond in writing within five (5) working 
days of receipt of any such request for clarification received under 
ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all those 
who have purchased the Tender Document, including a description 
of the enquiry but without identifying its source.   

9.5 Should the Procuring Entity deem it necessary to revise the Tender 
Document as a result of a clarification, it will do so following the 
procedure under ITT Clause 11 and ITT Sub Clause 42.2. 

10. Pre-Tender  
Meeting 

10.1 To clarify issues and to answer questions on any matter arising in the 
Tender Document, the Procuring Entity may, if stated in the TDS, 
hold a pre-Tender Meeting at the place, date and time as specified in 
the TDS. All potential Tenderers are encouraged and invited to 
attend the meeting, if it is held. 

10.2 The Tenderer is requested to submit any questions in writing so as to 
reach the Procuring Entity no later than one day  prior to the date of 
the meeting. 

10.3 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted within five 
(5) working  days after holding the meeting to all those who 
purchased the Tender document and to even those who did not 
attend the meeting. Any revision to the Tender document listed in 
ITT Sub-Clause 8.1 that may become necessary as a result of the 
pre-Tender meeting will be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT Sub Clause 11 
and not through the minutes of the Pre-Tender meeting.         

10.4 Non-attendance at the Pre-Tender meeting will not be a cause for 
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disqualification of a Tenderer.                                                                                  

11. Addendum to 
Tender Document 

 

11.1 At any time prior to the deadline for submission of Tenders, the 
Procuring Entity, on its own initiative or in response to an inquiry in 
writing from a Tenderer, having purchased the Tender Document, or 
as a result of a Pre-Tender meeting may revise the Tender 
Document by issuing an Addendum. 

 11.2 The Addendum issued under ITT Sub Clause 11.1 shall become an 
integral part of the Tender Document and shall have a date and an 
issue number and must be circulated by fax, mail or e-mail, to 
Tenderers who have purchased the Tender Documents, within three 
(3) working days of issuance of such Addendum, to enable 
Tenderers to take appropriate action. 

 11.3 The Tenderers will acknowledge receipt of an Addendum within 
three (3) working days. 

 11.4 Procuring Entities shall also ensure posting of the relevant addenda 
with the reference number and date on their websites including 
notice boards, where the Procuring Entities had originally posted the 
IFTs. 

 11.5 To give a prospective Tenderer reasonable time in which to take an 
addendum into account in preparing its Tender, the Procuring Entity 
may, at its discretion, extend the deadline for the submission of 
Tenders, pursuant to ITT Sub Clause 42.2. 

 11.6 If an addendum is issued when time remaining is less than one-third 
of the time allowed for the preparation of Tenders, a Procuring Entity 
at its discretion shall extend the deadline by an appropriate number 
of days for the submission of Tenders, depending upon the nature of 
the Procurement requirement and the addendum. In any case, the 
minimum time for such extension shall not be less than three (3) 
working days. 

C. Qualification Criteria 

12. General Criteria 12.1 The Tenderer shall possess the necessary professional and 
technical qualifications and competence, financial resources, 
equipment and other physical facilities, managerial capability, 
specific experience, reputation, and the personnel, to perform the 
contract. 

12.2 To qualify for multiple number of contracts/lots in a package made 
up of this and other individual contracts/lots for which tenders are 
invited in the Invitation for Tenders, the Tenderer shall 
demonstrate having resources and experience sufficient to meet 
the aggregate of the qualifying criteria for the individual contracts. 

13. Litigation History 13.1 Litigation history shall comply with the requirement as specified in 
ITT 15.1(c). 

14. Experience Criteria  14.1 The Tenderer shall have the following minimum level of 
construction experience to qualify for the performance of the 
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 Works under the Contract: 

(a) a minimum number of years of general experience in the 
construction of works as Prime Contractor or Subcontractor 
or Management Contractor as specified in the TDS; and 

(b) Specific experience as a Prime Contractor or 
Subcontractor or Management Contractor in construction 
works of a nature, complexity and methods/construction 
technology similar to the proposed Works in at least a 
number of contract(s) and of a minimum value over the 
period, as specified in the TDS. 

15. Financial Criteria  15.1 The Tenderer shall have the following minimum level of financial 
capacity to qualify for the performance of the Works under the 
Contract. 

(a) the average annual construction turnover as specified in 
the   TDS during the period specified in the TDS;  

(b) availability of minimum liquid assets or working capital or 
credit facilities, as specified in the TDS; and 

(c) satisfactory resolution of all claims, arbitrations or other 
litigation cases and shall not have serious negative impact 
on the financial capacity of the Tenderer. 

16. Personnel 
Capacity 

16.1 The Tenderer shall have the following minimum level of personnel 
capacity to qualify for the performance of the Works under the 
Contract: 

(a) a Construction Project Manager, Engineers, and other key 
staff  with qualifications and experience as specified in the 
TDS; 

17. Equipment 
Capacity 

17.1 The Tenderer shall own suitable equipment and other physical 
facilities or have proven access through contractual arrangement 
to hire or lease such equipment or facilities for the desired period, 
where necessary or have assured access through lease, hire, or 
other such method, of the essential equipment, in full working 
order, as specified in the TDS. 

18. Joint Venture, 
Consortium or 
Association 
(JVCA) 

18.1 The Tenderer may participate in the procurement proceedings 
forming a Joint Venture, Consortium or Associations (JVCA) by an 
agreement, executed case by case on a non judicial stamp of value 
as stated in TDS or alternately with the intent to enter into such an 
agreement supported by a Letter of Intent along with the proposed 
agreement duly signed by all partners of the intended JVCA and 
authenticated by a Notary Public. 

 18.2 The figures for each of the partners of a JVCA shall be added 
together to determine the Tenderer’s compliance with the minimum 
qualifying criteria; however, for a JVCA to qualify, lead partner and its 
other partners must meet the criteria stated in the TDS. Failure to 
comply with these requirements will result in rejection of the JVCA 
Tender.  Subcontractors’ experience and resources will not be taken 
into account in determining the Tenderer’s compliance with the 
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qualifying criteria. 

 18.3 Each partner of the JVCA shall be jointly and severally liable for the 
execution of the Contract, all liabilities and ethical and legal 
obligations in accordance with the Contract terms. 

 18.4 The JVCA shall nominate a Representative (partner-in-charge) who 
shall have the authority to conduct all business for and on behalf of 
any and all the partners of the JVCA during the tendering process 
and, in the event the JVCA is awarded the Contract, during contract 
execution including the receipt of payments for and on behalf of the 
JVCA. 

 18.5 Each partner of the JVCA shall complete the JVCA Partner   
Information (Form PW3-3) for submission with the Tender. 

19. Subcontractor(s) 19.1 A Tenderer may intend to subcontract an activity or part of the 
Works, in which case such elements and the proposed 
Subcontractor shall be clearly identified.   

 19.2 The Procuring Entity may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the Tenderer 
to propose an acceptable substitute. 

 19.3 The Procuring Entity may also select nominated Subcontractor(s) to 
execute certain specific components of the Works and if so, those 
will be specified in the TDS. 

 19.4 The successful Tenderer shall under no circumstances assign the 
Works or any part of it to a Subcontractor. 

 19.5 Each Subcontractor shall complete the Subcontractor Information 
(Form PW3-4) for submission with the Tender. 

D. Tender Preparation 

20. Only one Tender 20.1 A Tenderer shall submit only one (1) Tender for each lot, either 
individually or as a JVCA.  The Tenderer who submits or participates 
in    more than one (1) Tender in one (1) lot will cause all the 
Tenders of that particular Tenderer to be rejected. 

21. Cost of Tendering 21.1 The Tenderer shall bear all costs associated with the preparation 
and submission of its Tender, and the Procuring Entity shall not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Tendering process. 

22. Issuance and Sale 
of Tender 
Document 

22.1 A Procuring Entity shall make Tender Documents available 
immediately to the potential Tenderers, requesting and willing to 
purchase at the corresponding price if the advertisement has been 
published in the newspaper. 

22.2 There shall not be any pre-conditions whatsoever, for sale of Tender 
Documents and the sale of such Document shall be permitted up to 
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the day prior to the day of  deadline for the submission of Tender. 

23. Language of 
Tender 

23.1 The Tender shall be written in the English language. 
Correspondences and documents relating to the Tender may be 
written in English or Bangla. Supporting documents and printed 
literature furnished by the Tenderer that are part of the Tender may 
be in another language, provided they are accompanied by an 
accurate translation of the relevant passages in the English or 
Bangla language, in which case, for purposes of interpretation of the 
Tender, such translation shall govern. 

23.2 The Tenderer shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of 
Tender 

24.1 The Tender prepared by the Tenderer will comprise the following: 

(a) the Tender Submission Letter in accordance with ITT Clause 
25 (Form PW3-1);  

(b) Tenderer Information in accordance with ITT Clauses 5,29 
and 32 (Form PW3-2); 

(c) the priced Bill of Quantities for each lot in accordance with 
ITT Clauses 25,27 and 28; 

(d) Tender Security as stated under ITT Clauses 35, 36 and 37. 

(e) alternatives, if permissible, as stated under  ITT Clause 26; 

(f) written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, as stated under ITT Sub Clause 40.3; 

(g) Valid Trade license ; 

(h) documentary evidence of Tax Identification Number (TIN) 
and Value Added Tax (VAT) as a proof of taxation 
obligations as stated under  ITT Sub Clause 5.9;   

(i) documentary evidence as stated under ITT Clause 29 
establishing the Tenderer’s  qualifications to perform the 
Contract if its tender is accepted; 

(j) Technical Proposal  describing work  plan  & method, 
personnel, equipment  and schedules  as stated under  ITT 
Clause 31;  

(k) documentary evidence as stated under ITT Clause 32 
establishing the minimum qualifications of the Tenderer 
required to be met for due performance of the Works and 
physical services  under the Contract; and 

(l) any other document as specified in the TDS. 

 24.2 In addition to the requirements stated under ITT Sub Clause 24.1, 
Tenders submitted by a JVCA or proposing a Subcontractor shall 
include: 

(a) a Joint Venture Agreement entered into by all partners, 
executed on a non-judicial stamp of value or equivalent as 
stated under ITT Sub Clause 18.1; or  

(b) a Letter of Intent along with the proposed agreement duly 
signed by all partners of the intended JVCA with the 
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declaration that it will execute the Joint Venture agreement in 
the event the Tenderer is successful;   

(c) the JVCA Partner   Information (Form PW3-3);  

(d) the Subcontractor Information (Form PW3-4).  

25. Tender 
Submission Letter 
and Bill of 
Quantities 

25.1 The Tenderer shall submit the Tender Submission Letter (Form 
PW3-1), which shall be completed without any alterations to its 
format, filling in all blank spaces with the information requested, 
failing which the Tender may be rejected as being incomplete. 

 25.2 The Tenderer shall submit the priced Bill of Quantities using the 
form(s) furnished in Section 6: Bill of Quantities. 

 25.3 If in preparing its Tender, the Tenderer has made errors in the unit 
rate or price or the total price, and wishes to correct such errors prior 
to submission of its Tender, it may do so, but shall ensure that each 
correction is initialled by the authorised person of the Tenderer. 

26. Alternatives 26.1 Unless otherwise stated in the TDS, alternatives shall not be 
considered. 

 26.2 When alternative times for completion are explicitly invited, a 
statement to that effect will be included in the TDS, as will the 
method of evaluating different times for completion. 

 26.3 Except as provided under ITT Sub Clause 26.4,  Tenderers wishing 
to offer technical alternatives to the requirements of the Tender 
Documents must first price the Procuring Entity’s design as 
described in the Tender Documents and shall further provide all 
information necessary for a complete evaluation of the alternative by 
the Procuring Entity, including drawings, designs, design 
calculations, technical specifications, breakdown of prices, and 
proposed construction methodology and other relevant details. 

 26.4 When specified in ITT clause 26.1, Tenderers are permitted to 
submit alternative technical solutions for specified parts of the 
Works, and such parts will be identified in the TDS. 

 26.5 Only the technical alternatives, if any, of the lowest evaluated 
Tenderer conforming to the basic technical requirements will be 
considered by the Procuring Entity.   

27. Tender Prices, 
Discounts and 
Price Adjustment 

27.1 The prices and discounts quoted by the Tenderer in the Tender 
Submission Letter (Form PW3-1) and in the Bill of Quantities (BOQ) 
shall conform to the requirements specified below. 

 27.2 The Tenderer shall fill in unit rates or prices for all items of the Works 
both in figures and in words as described in the BOQ. 

 27.3 The items quantified in the BOQ for which no unit rates or prices 
have been quoted by the Tenderer will not be paid for, by the 
Procuring Entity when executed and shall be deemed covered by the 
amounts of other rates or prices in the BOQ and, it shall not be a 
reason to change the Tender price. 
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 27.4 The Procuring Entity may, if necessary, require the Tenderer to 
submit the detail breakdown of the unit rates or prices quoted by the 
Tenderer for the facilitation of the Tender proceedings. 

 27.5 The price to be quoted in the Tender Submission Letter, as stated 
under ITT Sub Clause 25.1, shall be the total price of the Tender, 
excluding any discounts offered. 

 27.6 The Tenderer shall quote any unconditional discounts and the 
methodology for application of discount in the Tender Submission 
Letter as stated under ITT Sub Clause 25.1. 

 27.7 Tenderers wishing to offer any price reduction for the award of more 
than one lot shall specify in their Tender the price reductions 
applicable to each lot, or alternatively, to any combination of lots 
within the package. Price reductions or discounts will be submitted 
as stated under ITT Sub Clause 27.1, provided the Tenders for all 
lots are submitted and opened together. 

 27.8 All applicable taxes, custom duties, VAT and other levies payable by 
the Contractor under the Contract, or for any other causes, as of the 
date twenty-eight (28) days prior to the deadline for submission of 
Tenders, shall be included in the unit rates and prices and the total 
Tender price submitted by the Tenderer. 

 27.9 Unless otherwise provided in the TDS and the Contract, the price of 
a Contract shall be fixed in which case the unit rates or prices may 
not be modified in response to changes in economic or commercial 
conditions. 

 27.10 If so indicated under ITT Sub Clause 27.9, Tenders are being invited 
with a provision for price adjustments. The unit rates or prices quoted 
by the Tenderer are subject to adjustment during the performance of 
the Contract in accordance with the provisions of GCC Clause 71 
and, in such case the Procuring Entity shall provide the indexes and 
weightings or coefficients in Appendix to the Tender for the price 
adjustment formulae specified in the PCC. 

 27.11 The Procuring Entity may require the Tenderer to justify its proposed 
indexes, if any of those as stated under ITT Sub Clause 27.10, are 
instructed to be quoted by the Tenderer in Appendix to the Tender. 

28. Tender Currency 28.1 The Tenderer shall quote all prices in the Tender Submission Letter 
and in the Bill of Quantities in Bangladesh Taka currency unless 
otherwise specified in the TDS. 

29. Documents 
Establishing 
Eligibility of the 
Tenderer 

29.1 A Tenderer, if applying as a sole Tenderer, shall submit documentary 
evidence to establish its eligibility as stated under ITT Clause 5 and, 
in particular, it shall:  

(a) complete the eligibility declarations in the Tender Submission 
Letter (Form PW3-1);  

(b) complete the Tenderer Information (Form PW3-2); 

(c) provide completed Subcontractor Information (Form PW3-4), 
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if it intends to engage any Subcontractor(s). 

 29.2 A Tenderer, if applying as a partner of an existing or intended JVCA  
shall submit documentary evidence to establish its eligibility as stated 
under ITT Clause 5 and, in particular, in addition to as specified in 
ITT Sub Clause 29.1, it shall:  

(a) provide for each JVCA partner, completed JVCA Partner 
Information (Form PW3-3);  

(b) provide the JVCA agreement or Letter  of Intent along with 
the proposed agreement of the intended JVCA  as stated in 
ITT Sub Clause 18.1. 

30. Documents 
Establishing the 
Eligibility and 
Conformity of 
Materials, 
Equipment and 
Services 

30.1 The Tenderer shall submit documentary evidence to establish the 
origin of all Materials, Equipment and services to be supplied under 
the Contract as stated under ITT Clause 6.  

30.2 To establish the conformity of the Materials, Equipment and services 
to be supplied under the Contract, the Tenderer shall furnish, as part 
of its Tender, the documentary evidence (which may be in the form 
of literature, specifications and brochures, drawings or data) that 
these conform to the technical specifications and standards specified 
in Section 7, General Specifications and Section 8, Particular 
Specifications. 

31. Documents 
Establishing 
Technical 
Proposal 

31.1 The Tenderer shall furnish a Technical Proposal including a 
statement of work methods, equipment, personnel, schedule and 
any other information as stipulated in TDS, in sufficient detail to 
demonstrate the adequacy of the Tenderer’s proposal to meet the 
work requirements and the completion time.   

32. Documents 
Establishing the 
Tenderer’s 
Qualification 

32.1 Tenderers shall complete and submit the Tenderer Information 
(Form PW3-2)  and shall include documentary evidence, as 
applicable to satisfy the following: 

(a) general experience of construction works as stated under ITT 
Sub Clause 14.1(a) ; 

(b) specific experience in construction works of  similar nature 
and size as stated under  ITT Sub Clauses 14.1(b)  

(c) average annual construction turnover for a period as stated 
under  ITT Sub Clause 15.1(a); 

(d) adequacy of working capital for this Contract i.e. access to 
line(s) of credit and availability of other financial resources as 
stated under ITT Sub Clause 15.1(b); 

(e) technical and administrative personnel along with their  
qualification and experience proposed for the Contract as 
stated under  ITT  Clause 16; 

(f) major items of construction equipment proposed to carry 
out the Contract as stated under  ITT Clause 17; 

(g) authority to seek references from the Tenderer’s bankers or 
any other sources.  

(h) information regarding any litigation, current or during the 
last five years, in which the Tenderer is involved, the 
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parties concerned, and disputed amount; 

(i) reports on the financial standing of the Tenderer, such as 
profit and loss statements and auditor’s reports for the past 
five years. 

32.2 A Procuring Entity shall disqualify a Tenderer who submits a 
document containing false information for purposes of qualification or 
mislead or makes false representations in proof of qualification 
requirements.  An Procuring Entity may declare such a Tenderer 
ineligible, either indefinitely or for a stated period of time, from 
participation in future procurement proceedings 

32.3 A Procuring Entity may disqualify a Tenderer if it finds at any time 
that the information submitted concerning the qualifications of the 
Tenderer was materially inaccurate or materially incomplete.  Also, 
an Procuring Entity may disqualify a Tenderer who has record of 
poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays, litigation history or 
financial failures. 

33. Validity Period of 
Tender 

33.1 Tenders shall remain valid for the period specified in the TDS after 
the date of Tender submission deadline prescribed by the Procuring 
Entity. A Tender valid for a period shorter than that specified will be 
rejected by the Procuring Entity as non- responsive. 

34. Extension of 
Tender Validity 
and Tender     
Security 

34.1 In exceptional circumstances, prior to the expiration of the Tender 
validity period, the Procuring Entity may solicit the Tenderers’ 
consent to an extension of the period of validity of their Tenders.  

34.2 The request and the responses shall be made in writing. Validity of 
the tender security provided under ITT Clause 35 shall also be 
suitably extended for twenty eight (28) days beyond the new date for 
the expiry of the Tender Validity. If a Tenderer does not respond or 
refuses the request it shall not forfeit its tender security, but its tender 
shall no longer be considered in the evaluation proceedings. A 
Tenderer agreeing to the request will not be required or permitted to 
modify its tender. 

35. Tender Security 35.1 The Tenderer shall furnish as part of its Tender, in favour of the 
Procuring Entity or as otherwise directed on account of the Tenderer, 
a Tender Security in original form and in the amount, as specified in 
the TDS. 

35.2 If the Tender is a Joint Venture, the Tenderer shall furnish as part of 
its Tender, in favour of the Procuring Entity or as otherwise directed 
on account of the title of the existing or intended JVCA or any of the 
partners of that JVCA or in the names of all future partners as named 
in the Letter of Intent of the JVCA, a Tender Security in original form 
and in the amount as stated under ITT Sub Clause 35.1. 

36. Form of Tender 
Security 

36.1 The Tender Security shall: 

(a) at the Tenderer’s option, be either; 

i. in the form of a bank draft or pay order, or 

ii. in the form of an irrevocable bank guarantee  issued by a 
scheduled Bank of Bangladesh, in the format (Form 
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PW3-6) furnished in Section 5: Tender and Contract 
Forms; 

(b) be payable promptly upon written demand by the Procuring 
Entity in the case of the conditions listed in ITT Sub Clause 
39.1  being invoked; and  

(c) remain valid for at least twenty eight (28) days beyond the 
expiry date of the Tender  Validity in order to make a claim in 
due course against a Tenderer in the circumstances as stated  
under ITT Sub Clause 39.1. 

37. Authenticity of 
Tender Security 

37.1 The authenticity of the Tender Security submitted by a Tenderer may 
be examined and verified by the Procuring Entity at its discretion in 
writing from the Bank issuing the security.   

 37.2 If a Tender Security is found to be not authentic, the Procuring Entity 
may proceed to take measures against that Tenderer as stated 
under ITT Sub Clause 4.4. 

 37.3 A Tender not accompanied by a valid Tender Security will be 
rejected by the Procuring Entity. 

38. Return of Tender 
Security 

38.1 No Tender Securities shall be returned by the Tender Opening 
Committee (TOC) during and after the opening of the Tenders. 

 38.2 No Tender Security shall be returned to the Tenderers before 
contract signing, except to those who are found unsuccessful. 

 38.3 Unsuccessful Tenderer’s tender security will be discharged or 
returned as soon as possible but within 28 days of the end of the 
tender validity period specified in ITT Sub-Clauses 33.1. 

 38.4 The tender security of the Successful Tenderer will be discharged 
upon the Tenderer’s furnishing of the performance security pursuant 
to ITT Clause 33 and signing the Agreement. 

39. Forfeiture of 
Tender Security 

39.1 The Tender Security may be  forfeited, if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but within the 
validity of the Tender  as stated under ITT Clause 33 and 34; 
or         

(b) refuses to accept a Notification of Award as stated under ITT 
Sub Clause 63.1; or 

(c) fails to furnish Performance Security as stated under ITT 
Sub Clause 64.1 and 64.2; or 

(d) refuses to sign the Contract as stated under ITT Sub Clause 
69.2  ; or 

(e) does not accept the correction of the Tender price following 
the correction of the arithmetic errors as stated under ITT 
Clause 55. 

40. Format and 
Signing of Tender 

40.1 The Tenderer shall prepare one (1) original of the documents 
comprising the Tender as described in ITT Clause 24 and clearly 
mark it “ORIGINAL.”  In addition, the Tenderer shall prepare the 
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number of copies of the Tender, as specified in the TDS and clearly 
mark each of them “COPY.”  In the event of any discrepancy 
between the original and the copies, the ORIGINAL shall prevail. 

 40.2 Alternatives, if permitted in accordance with ITT Clause 26, shall be 
clearly marked “Alternative”. 

 40.3 The original and each copy of the Tender shall be typed or written in 
indelible ink and shall be signed by the Person duly authorized to 
sign on behalf of the Tenderer. This authorization shall be attached 
to the Tender Submission Letter (Form PW3-1). The name and 
position held by each Person(s) signing the authorization must be 
typed or printed below the signature. All pages of the original and of 
each copy of the Tender, except for un-amended printed literature, 
shall be numbered sequentially and signed or initialled by the person 
signing the Tender. 

 40.4 Any interlineations, erasures, or overwriting will be valid only if they 
are signed or initialled by the Person(s) signing the Tender. 

E. Tender Submission 

41. Sealing,     Marking 
and Submission of 
Tender 

41.1 The Tenderer shall enclose the original in one (1) envelope and all 
the copies of the Tender, including the alternatives, if permitted under 
ITT Clause 26, in another envelope, duly marking the envelopes as 
“ORIGINAL” “ALTERNATIVE” (if permitted) and “COPY.” These 
sealed envelopes will then be enclosed and sealed in one (1) single 
outer envelope. 

41.2 The inner and outer envelopes shall: 

(a) be addressed to the Procuring Entity at the address as stated 
under  ITT Sub Clause 42.1; 

(b) bear the name of the Tender and the Tender Number as 
stated under ITT Sub Clause 1.1;  

(c) bear the name and address of the Tenderer;  

(d) bear a statement “DO NOT OPEN BEFORE ----------------------” 
the time and date for Tender opening as stated under ITT Sub 
Clause 48.1; 

(e) bear any additional identification marks as specified in the 
TDS. 

41.3 The Tenderer is solely and entirely responsible for pre-disclosure of 
Tender information if the envelope(s) are not properly sealed and 
marked. 

41.4 Tenders shall be delivered by hand or by mail, including courier 
services at the address(s) as stated under ITT Sub Clause 42.1. 

41.5 The Procuring Entity will, on request, provide the Tenderer with 
acknowledgement of receipt showing the date and time when it’s 
Tender was received. 

42. Deadline for 
Submission of 

42.1 Tenders shall be delivered to the Procuring Entity at the address 
specified in the TDS and no later than the date and time specified in 
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Tender the TDS. 

42.2 The Procuring Entity may, at its discretion, extend the deadline for 
submission of Tender as stated under ITT Sub Clause 42.1, in which 
case all rights and obligations of the Procuring Entity and Tenderers 
previously subject to the deadline will thereafter be subject to the 
new deadline as extended. 

42.3 In general, the submission of Tenders will not be allowed in more 
than one place.  If, in exceptional cases, for procurement using 
government’s own fund, submission of Tenders is allowed in more 
than one location/place, name of such primary and secondary 
location/place(s) shall be as specified in the TDS. 

43. Late Tender 43.1 Any Tender received by the Procuring Entity after the deadline for 
submission of Tenders as stated under ITT Sub Clause 42.1 shall be 
declared LATE, rejected, and returned unopened to the Tenderer. 

44. Notice for 
Modification, 
Substitution or 
Withdrawal of 
Tender 

44.1 A Tenderer may modify, substitute or withdraw its Tender after it has 
been submitted by sending a written notice duly signed by the 
authorized signatory and properly sealed, and shall include a copy of 
the authorization; provided that such written notice including the 
affidavit is received by the Procuring Entity prior to the deadline for 
submission of Tenders as stated under ITT Clause 42.  

45. Tender 
Modification 

45.1 The Tenderer shall not be allowed to retrieve its original Tender, but 
shall be allowed to submit corresponding modification to its original 
Tender marked as “MODIFICATION”. 

46. Tender 
Substitution 

46.1 The Tenderer shall not be allowed to retrieve its original Tender, but 
shall be allowed to submit another Tender marked as 
“SUBSTITUTION”. 

47. Tender Withdrawal 47.1 The Tenderer shall be allowed to withdraw its Tender by a Letter of 
Withdrawal marked as “WITHDRAWAL”. 

F. Tender Opening and Evaluation 

48. Tender Opening 48.1 Tenders shall be opened in one location, immediately, but no later 
than one hour, after the deadline for submission of Tenders at the 
place as specified in the TDS. In case of submission of tender for 
procurement using Government’s own fund, tenders shall be opened 
at the primary place of submission within three hours of the deadline 
for submission of tenders. 

 48.2 Persons not associated with the Tender may not be allowed to 
attend the public opening of Tenders. 

 48.3 The Tenderers’ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will be 
allowed to attend and witness the opening of Tenders, and will sign a 
register evidencing their attendance. 
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 48.4 The authenticity of withdrawal or substitution of, or   modifications to 
original Tender, if any made by a Tenderer in specified manner, shall 
be examined and verified by the Tender Opening Committee (TOC) 
based on documents submitted as stated under ITT Sub Clause 
44.1. 

 48.5 Ensuring that only the correct (M), (S), (A), (O) envelopes are 
opened, details of each Tender will be dealt with as follows: 

(a) the Chairperson of the Tender Opening Committee will read 
aloud each Tender and record in the Tender Opening Sheet 
(TOS) : 

(i) the name and address  of the Tenderer;  

(ii) state if it is a withdrawn, modified, substituted  or   
original Tender;  

(iii) the  Tender price;  

(iv) any discounts;  

(v) any alternatives;  

(vi) the presence or absence of any requisite Tender 
Security;  and 

(vii) such other details as the Procuring Entity, at its 
discretion, may consider appropriate 

(b) only discounts and alternatives read aloud at the Tender 
opening will be considered in evaluation. 

(c) all pages of the original version of the Tender, except for un-
amended printed literature, will be initialled by members of 
the Tender Opening Committee. 

 48.6 Upon completion of Tender opening, all members of the Tender 
Opening Committee and the Tenderers or Tenderer’s duly 
authorised representatives attending the Tender opening shall sign 
by name, address, designation, the Tender Opening Sheet, copies of 
which shall be issued to the Head of the Procuring Entity or an officer 
authorised by him or her and also to the members of the Tender 
Opening Committee and any authorised Consultants and, to the 
Tenderers immediately. 

 48.7 The omission of a Tenderer’s signature on the record shall not 
invalidate the contents and effect of the record under ITT Sub 
Clause 48.6. 

 48.8 No Tender will be rejected at the Tender opening stage except the 
LATE Tenders as stated in the ITT Clause 43. 

49. Evaluation of 
Tenders 

49.1 Tenders shall be examined and evaluated only on the basis of the 
criteria specified in the Tender Document.  

49.2 The Procuring Entity’s Tender Evaluation Committee (TEC) shall 
examine, evaluate and compare Tenders that are substantially 
responsive to the requirements of Tender Documents in order to 
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identify the successful Tenderer. 

50. Evaluation 
Process 

50.1 The TEC will consider a Tender responsive that conforms in all 
respects to the requirements of the Tender Document without 
material deviation, reservation, or omission. The evaluation 
process should begin immediately after tender opening, following  
four broad  steps: 

(a) Preliminary  examination 

(b) Technical examination and  responsiveness  

(c) Financial evaluation and price comparison 

(d) Post-qualification of the Tender. 

51. Preliminary 
Examination 

51.1  The Procuring Entity shall examine the tenders to confirm that all 
documentation requested in ITT Clause 24 has been provided, to 
determine the completeness of each document submitted. 

51.2 The Procuring Entity shall confirm that the following documents and 
information have been provided in the tender.  If any of these 
documents or information is missing, the offer shall be rejected. 

(a) Tender Submission Letter; 

(b) Priced Bill of Quantities; 

(c) Written confirmation of authorization to commit the 
Tenderer; and 

(d) Tender Security. 

52. Technical 
Responsiveness 
and Technical 
Evaluation 

52.1 The Procuring Entity’s determination of a tender’s responsiveness is 
to be based on the contents of the tender itself without recourse to 
extrinsic evidence. 

52.2 A substantially responsive tender is one that conforms in all respects 
to the requirements of the Tender Document without material 
deviation, reservation, or omission.  A material deviation, reservation, 
or omission is one that: 

(a) affects in any substantial way the scope, quality, or 
performance of the Works specified in the Contract; or 

(b) limits in any substantial way, or is inconsistent with the 
Tender Documents, the Procuring Entity’s rights or the 
Tenderer’s obligations under the Contract; or 

(c) if rectified would unfairly affect the competitive position of 
other Tenderers presenting substantially responsive 
tenders. 

 52.3 If a tender is not substantially responsive to the Tender Document, it 
shall be rejected by the Procuring Entity and shall not subsequently 
be made responsive by the Tenderer by correction of the material 
deviation, reservation, or omission. 

 52.4 There shall be no requirement as to the minimum number of 
responsive tenders. 
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 52.5 There shall be no automatic exclusion of tenders which are above or 
below the official estimate. 

 52.6 The Procuring Entity shall now examine the tender to confirm that all 
terms and conditions specified in the GCC and the PCC have been 
accepted by the Tenderer without any material deviation or 
reservation. 

 52.7 The Procuring Entity shall evaluate the technical aspects of the 
tender submitted in accordance with ITT Clauses 30,31 and 32, to 
confirm that all requirements specified in Section 7: General 
Specifications and Section 8: Particular Specifications of the Tender 
Document have been met without any material deviation or 
reservation. 

 52.8 If, after the examination of the terms and conditions and the technical 
aspects of the tender, the Procuring Entity determines that the tender 
is not substantially responsive in accordance with ITT Sub-Clauses 
52.6 and 52.7, it shall reject the tender. 

 52.9 Provided that a tender is substantially responsive, the Procuring 
Entity may request that the Tenderer submit the necessary 
information or documentation, within a reasonable period of time, to 
rectify nonmaterial nonconformities or omissions in the tender related 
to documentation requirements.  Such omission shall not be related 
to any aspect of the rates of the tender reflected in the Priced Bill of 
Quantities. Failure of the Tenderer to comply with the request may 
result in the rejection of its tender. 

 52.10 The TEC  may regard a Tender as responsive even if it contains;  

(a) minor or insignificant deviations  which do not meaningfully 
alter or depart from the technical specifications, 
characteristics and commercial terms and, conditions or 
other mandatory requirements set out  in the Tender 
Document; or 

(b) errors or oversights, that if corrected, would not alter the key 
aspects  of the Tender. 

53. Clarification on 
Tender 

53.1 The TEC may ask Tenderers for clarification of their Tenders, 
including breakdowns of unit rates or prices, in order to facilitate the 
examination and evaluation of Tenders. The request for clarification 
by the TEC and the response from the Tenderer shall be in writing, 
and Tender clarifications which may lead to a change in the 
substance of the Tender or in any of the key elements of the Tender 
pursuant to ITT Sub Clause 52.2, will neither be sought nor be 
permitted.  

53.2 Changes in the Tender price shall also not be sought or permitted, 
except to confirm the correction of arithmetical errors discovered by 
the TEC in the evaluation of the Tenders, as stated under ITT Sub 
Clause 55.1. 

54. Restrictions on 
Disclosure of 

54.1 After the opening of tenders, information relating to the 
examination, clarification, and evaluation of tenders and 
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Information  recommendations for award shall not be disclosed to tenderers or 
other persons not officially concerned with the evaluation process 
until the award of the contract is announced. 

54.2 Any effort by a Tenderer to influence a Procuring Entity in its 
decision concerning the evaluation of Tenders, Contract awards 
may result in the rejection of its Tender as well as further action in 
accordance with Section 64 (5) of the Public Procurement Act, 
2006. 

55. Correction of 
Arithmetical Errors 

55.1 Provided that the Tender is substantially responsive, the TEC  
shall correct arithmetical errors on the following basis: 

(a) if there is a discrepancy between the unit price and the line 
item total price that is obtained by multiplying the unit price 
and quantity, the unit price will prevail and the line item 
total price shall be corrected, unless in the opinion of the 
TEC  there is an obvious misplacement of the decimal 
point in the unit price, in which case the total price as 
quoted will govern and the unit price will be corrected; and 

(b) if there is an error in a total corresponding to the addition 
or subtraction of subtotals, the subtotals shall prevail and 
the total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 
unit price in words will prevail, unless the amount 
expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to 
(a) and (b) above.   

55.2 If the Tenderer determined to be the lowest evaluated tenderer 
does not accept the correction of errors, its tender shall be 
disqualified and its tender security may be forfeited. 

56. Financial 
Evaluation 

56.1 The TEC will evaluate each Tender that has been determined, up to 
this stage of the evaluation, to be substantially responsive to the 
requirements set out in the Tender Document. 

 56.2 To evaluate a Tender, the TEC  will consider the following: 

(a) the Tender price, excluding Provisional Sums and the 
provision, if any, for contingencies in the priced  Bill of 
Quantities, but including Daywork items, where priced 
competitively; 

(b) adjustments for correction of arithmetical errors pursuant 
to ITT Sub Clause 55.1; 

(c) adjustments in order to take into consideration the 
unconditional discounts or methodology for application of 
the discount offered pursuant to ITT Sub Clause  27.7;  

(d) adjustments for any other acceptable variations or 
deviations pursuant to ITT Sub Clause 52.10. 
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 56.3 Variations, deviations, alternatives and other factors which are in 
excess of the requirements of the Tender Document or otherwise 
result in unsolicited benefits for the Procuring Entity will not be taken 
into account in Tender evaluation. 

 56.4 The estimated effect of any price adjustment provisions under GCC 
Clause 71, applied over the period of execution of the Contract, will 
not be taken into account in Tender evaluation. 

 56.5 If so indicated in the ITT Sub Clause 1.1 the Procuring Entity may 
award one or multiple lots to one Tenderer following the 
methodology specified in ITT Sub Clause 56.6. 

 56.6 To determine the lowest-evaluated lot or combination of lots, the 
TEC  will take into account: 

(a) the experience and resources sufficient to meet the 
aggregate of the qualifying criteria for the individual lot; 

(b) the lowest-evaluated Tender for each lot calculated in 
accordance with all the requirements of Evaluation Criteria; 

(c) the price reduction on account of discount per lot or 
combination of lots and the methodology for application of 
the discount as offered by the Tenderer in its Tender; and 

(d) the Contract-award sequence that provides the optimum 
economic combination on the basis of least overall cost of 
the total Contract package taking into account any 
limitations due to constraints in Works or execution 
capacity determined in accordance with the post-
qualification criteria stated under ITT Clause 59. 

 56.7 If the tender, which results in the lowest Evaluation Tender Price, is 
Substantially below the updated official estimate or seriously 
unbalanced as a result of front loading in the opinion of the Procuring 
Entity, the Procuring Entity may require the Tenderer to produce 
details price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the 
price analyses, taking into consideration the schedule of estimated 
Contract payments, the Procuring Entity may require that the amount 
of the performance security set forth in ITT Clause 64 be increased 
at the expenses of the Tenderer to a level sufficient to protect the 
Procuring Entity against financial loss in the event of default of the 
successful Tenderer under the Contract. 

57. Price Comparison 57.1 The TEC will compare all substantially responsive Tenders to 
determine the lowest-evaluated Tender, in accordance with ITT 
Clause 56. 

57.2 In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tenderer with the superior past performance 
with the Procuring Entity shall be selected, whereby factors such as 
delivery period, quality of  Works delivered, complaints history and 
performance indicators could be taken into consideration. 
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57.3 In the event that there is a tie for the lowest price and none of the 
Tenderers has the record of past performance with the Procuring 
Entity as stated under ITT Sub Clause 57.2, then the Tenderer shall 
be selected, subject to firm confirmation through the Post-
qualification process, after consideration as to whether the Tenderer 
has demonstrated in its Tender superior past performance with the 
other Procuring Entities or a more efficient work programme and 
work methodology. 

57.4 The successful Tenderer as stated under ITT Sub Clauses 57.1, 
57.2 and 57.3 shall not be selected through lottery under any 
circumstances. 

58. Negotiations 58.1 No negotiations shall be held during the Tender evaluation or 
award with the lowest or any other Tenderer. 

 58.2 The Procuring Entity through the TEC may, however, negotiate 
with the lowest evaluated Tenderer with the objective to reduce 
the Contract price by reducing the scope of works or a reallocation 
of risks and responsibilities, only when it is found that the lowest 
evaluated Tender is significantly higher than the official estimate; 
the reasons for such higher price being duly analyzed. 

 58.3 If the Procuring Entity decides to negotiate for reducing the scope 
of the requirements under ITT Sub Clause 58.2, it will be required 
to guarantee that the lowest Tenderer remains the lowest 
Tenderer even after the scope of work has been revised and shall 
further be ensured that the objective of the Procurement will not 
be seriously affected through this reduction. 

 58.4 In the event that the Procuring Entity decides because of a high 
Tender price to reduce the scope of the requirements to meet the 
available budget, the Tenderer is not obliged to accept the award 
and shall not be penalised in any way for rejecting the proposed 
award. 

59. Post-qualification 59.1 The Procuring Entity shall determine to its satisfaction whether the 
Tenderer that is selected as having submitted the lowest evaluated 
and substantially responsive tender is qualified to perform the 
Contract satisfactorily. 

 59.2 The determination shall be based upon an examination of the 
documentary evidence of the Tenderer’s qualifications submitted by 
the Tenderer, pursuant to ITT Clause 32, clarifications in accordance 
with ITT Clause 53 and the qualification criteria indicated in ITT 
Clauses 12 to 17. Factors not included therein shall not be used in 
the evaluation of the Tenderer’s qualification. 

 59.3 An affirmative determination shall be a prerequisite for award of the 
Contract to the Tenderer. A negative determination shall result in 
rejection of the tenderer’s tender, in which event the Procuring Entity 
shall proceed to the next lowest evaluated tender to make a similar 
determination of that Tenderer’s capabilities to perform satisfactorily 
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 59.4 The TEC may verify information contained in the Tender by visiting 
the premises of the Tenderer as a part of the post qualification 
process, if practical and appropriate. 

60. Procuring Entity’s 
Right to Accept 
any or to Reject 
Any or All Tenders 

60.1  The Procuring Entity reserves the right to accept any tender, to 
annul the tender proceedings, or to reject any or all tenders at any 
time prior to contract award, without thereby incurring any liability to 
Tenderers, or any obligations to inform the Tenderers of the grounds 
for the Procuring Entity’s action. 

61. Informing Reasons 
for Rejection  

61.1 Notice of the rejection will be given promptly within seven (7) days of 
decision taken by the Procuring Entity to all Tenderers and, the 
Procuring Entity will, upon receipt of a written request, communicate 
to any Tenderer the reason(s) for its rejection but is not required to 
justify those reason(s). 

G. Contract Award 

62. Award Criteria 62.1 The Procuring Entity shall  award the Contract to the Tenderer 
whose offer is responsive to all the requirements  of  the Tender 
Document and that has been determined to be the lowest 
evaluated Tender, provided further that the Tenderer is 
determined to be Post-qualified in accordance with ITT Clause  
59. 

62.2 A Tenderer will not be required, as a condition for award, to 
undertake responsibilities not stipulated in the Tender documents, 
to change its price, or otherwise to modify its Tender. 

63. Notification of 
Award   

 

 

 

63.1 Prior to the expiry of the Tender Validity period and within seven 
(7) working days of receipt of the approval of the award by the 
Approving Authority, the Procuring Entity shall issue the 
Notification of Award (NOA) to the successful Tenderer.   

63.2 The Notification of Award, attaching the contract as per the 
sample (Form PW3-7) to be signed, shall state : 

(a) the acceptance of the Tender by the Procuring Entity;  

(b) the price at which the contract is awarded;   

(c) the amount of the Performance Security and its format;  

(d) the date and time within which the Performance Security 
shall be submitted; and  

(e) the date and time within which the Contract shall be signed. 

63.3 The NOA shall be accepted by the successful Tenderer within 
seven (7) working days from the date of receiving of the NOA. 

63.4 Until a formal contract is signed, the Notification of Award will 
constitute a Contract, which shall become binding upon the 
furnishing of a Performance Security and the signing of the 
Contract by both parties. 

64. Performance 64.1 The Performance Security shall be provided by the successful 
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Security Tenderer in the amount as specified in the TDS and denominated 
in the currencies in which the Contract Price is payable. 

 64.2 The Procuring Entity may increase the amount of the 
Performance Security above the amounts as stated under ITT 
Sub Clause 64.1 but not exceeding twenty five (25) percent of the 
Contract price, if it is found that the Tender is Substantially below 
the updated official estimated or unbalanced as a result of front 
loading as stated under ITT Sub Clause 56.7. 

 64.3 The proceeds of the Performance Security shall be payable to the 
Procuring Entity unconditionally upon first written demand as 
compensation for any loss resulting from the Contractor’s failure 
to complete its obligations under the Contract. 

65. Form and Time   
Limit for 
Furnishing of 
Performance 
Security 

65.1 The Performance Security, as stated under ITT Clause 64, may 
be in the form of a Bank Draft, Pay Order or an irrevocable Bank 
Guarantee in the format (Form PW3-9), issued by any scheduled 
Bank of Bangladesh acceptable to the Procuring Entity. 

65.2 Within twenty eight (28) days from the date of issuance of the 
Notification of Award (NOA) but not later than the date specified 
therein, the successful Tenderer shall furnish the Performance 
Security for the due performance of the Contract in the amount as 
stated under ITT Sub Clauses 64.1 or 64.2. 

66. Validity of 
Performance 
Security 

66.1 The Performance Security shall be required to be valid until a date 
twenty eight (28) days beyond the Intended Completion Date as 
specified in Tender Document.  

67. Authenticity of 
Performance 
Security      

67.1 The Procuring Entity may verify the authenticity of the 
Performance Security submitted by the successful Tenderer by 
sending a written request to the branch of the bank issuing the 
Pay Order, Bank Draft or irrevocable Bank Guarantee in specified 
format. 

68. Adjudicator 68.1 The Procuring Entity proposes the person named in the TDS to be 
appointed as Adjudicator under the Contract, at an hourly fee and 
for those reimbursable expenses specified in the TDS. 

69. Contract    Signing 69.1 At the same time as the Procuring Entity issues the Notification of 
Award (NOA), the Procuring Entity will send the draft Contract 
Agreement and all documents forming the Contract to the 
successful Tenderer.  

69.2 Within twenty-one (21) days of receipt of the Agreement, but not later 
than twenty–eight (28) days of issuance of the NOA, the successful 
Tenderer shall sign, date, and return it to the Procuring Entity. 

69.3 Failure of the successful Tenderer to submit the Performance   
Security, pursuant to ITT Sub-Clause 64.1, or sign the Contract, 
pursuant to ITT Sub-Clause 69.2, shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the 
Tender Security.  In that event the Procuring Entity may award the 
Contract to the next lowest evaluated Tenderer, whose offer is 
substantially responsive and is determined by the Procuring Entity 
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to be qualified to perform the Contract satisfactorily. 

70. Publication of 
Notification of 
Award of Contract 

70.1 Notification of Awards for Contracts of Taka ten (10) million and 
above  shall be notified by the Procuring Entity to the Central 
Procurement Technical Unit within seven (7) days of issuance of 
the NOA for publication in their website, and that notice shall be 
kept posted for not less than a month.  

70.2 Notification of Award for  Contracts below Taka ten (10) million,  
shall be published by the Procuring Entity on its Notice Board and 
where applicable on the website of the Procuring Entity and  that 
notice shall be kept posted for not less than a month.    

71. Debriefing of 
Tenderers 

71.1 Debriefing of Tenderers by Procuring Entity shall outline the 
relative status and weakness only of his or her Tender requesting 
to be informed of the grounds for not accepting the Tender 
submitted by him or her, without disclosing information about any 
other Tenderer. 

71.2 In the case of debriefing, confidentiality of the evaluation process 
shall be maintained.   

72. Right to Complain 72.1 Any Tenderer has the right to complain in accordance with 
Section 29 of the Public Procurement Act 2006 and Part 12 of 
Chapter Three of the Public Procurement Rules, 2008.  
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Section 2. Tender Data Sheet 
Instructions for completing Tender Data Sheet are provided in italics in parenthesis for the relevant ITT clauses 

ITT Clause Amendments of, and Supplements to, Clauses in the Instructions to Tenderers 

A. General 

ITT 1.1 The Procuring Entity is Bangladesh Power Development Board (BPDB)  

The Director 
Directorate of Purchase  
Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor) 
Motijheel C/A, Dhaka -1000. 

Consignee: The Manager, Bera 70MW Peaking Power station, BPDB, Bera, 
Pabna, Bangladesh. 

Engineer: The Director, Directorate of Design & Inspection-1, BPDB, Dhaka, 
Bangladesh. 

The Name of the Tender is: Procurement of 18K Overhauling Works for 02 
(two) Engines, 18K Overhauling Spares for 05 (five) Engines and Safety Spares 
for 04 (four) Engines of Bera 70MW Peaking Power Plant, BPDB, Bera, Pabna, 
Bangladesh. 

ITT 3.1 The source of public funds is Revenue Budget of BPDB 

ITT 3.3 The name of the Development Partner is – None 

ITT 5.1 Tenderers from the following countries are not eligible: Israel and countries 
having no diplomatic relation with Bangladesh. 

ITT 6.1 Materials, Equipment and associated works from the following countries are not 
eligible: Israel and countries having no diplomatic relation with Bangladesh. 

ITT 7.1 Each Tenderer before submitting his Tender will carefully examine the tender 
requirements and will visit the site at their own cost to determine the existing 
conditions, facilities and limitations. Any neglect to delay or failure on the part of 
the tenderer to obtain reliable information upon the foregoing or any matter 
effecting the work and completion period shall not relieve the successful tenderer 
of his responsibilities, risks or liabilities until final acceptance of the work in case 
of award of the contract. 

B. Tender Document 

ITT 8.2 The following are authorised agents of the Procuring Entity for the purpose of 
issuing the Tender Document:  Director,  

Directorate of Purchase  

Bangladesh Power Development Board 

WAPDA Bhaban (9th Floor) 

Motijheel C/A, Dhaka -1000, Bangladesh 

Tel: +8802-9550532; Fax: +8802-7126151 
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ITT 9.1 For clarification of Tender Document  purposes only, the Procuring Entity’s 
address is: Director, Directorate of Purchase  

Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor) 
Motijheel C/A, Dhaka -1000, Bangladesh 
Telephone: +8802-9550532; Fax: +8802-7126151 

A prospective tenderer requiring any clarification of the tender document shall 
contact in writing at the procuring entity’s address on or before 14 (fourteen) 
days from the date of Tender Submission. 

ITT 10.1 A Pre-Tender meeting  shall not be held 

C. Qualification Criteria 

ITT 13.1 The maximum three (03) numbers of arbitration against the Tenderer over a 
period the last five (05) years. 

ITT 14.1(a) The minimum number of years of general experience of the Tenderer as Prime 
Contractor or Subcontractor or Management Contractor shall be Three (03) 
years. 

ITT 14.1(b) The tenderer himself and/or member(s) of JVCA shall have specific experience 
of completion of at least 01 (one) No. of Contract of Similar Nature with a 
contract value of at least minimum USD 1.65 (one point six five) million within 
last 10 (ten) years i.e. years counting backward from the date of publication of 
IFT in the newspaper. 

Similar Nature means: Schedule or unscheduled or Breakdown repair/ 
maintenance of HFO run power plant in Bangladesh having engine unit’s 
capacity of 8.0 MW or higher.  

As a documentary evidence against specific experience, Tenderer shall have to 
submit an End user certificate stating that the said Plant has been in 01 (one) 
year continuous commercial operation after the repair or maintenance works.  

This certificate shall contain at least the information of the Power Plant, Capacity 
of the Plant, each engine capacity, engine (Type, Make & Model), work 
completion date, contract value, certificate issue date, name and address 
(telephone/fax/e-mail) of the end user duly signed in the official pad of end user. 

ITT 15.1(a) The required average annual turnover shall be greater than USD 2.20 (two 
point two zero) million or equivalent BDT over the last 03 (three) years. 

ITT 15.1(b) The minimum amount of liquid assets or working capital or credit facilities of the 
Tenderer shall be USD 0.8 (point eight) Million or equivalent BDT. 

ITT 16.1(a) The 18K Schedule Maintenance expert shall have the following qualifications 
and experience:  

Qualified Bachelors/ Diploma Degree in Engineering having experience of similar 
works as mentioned in Section-7, General Specification which refers the 
qualification for necessary staff for the Works. 

ITT 17.1 The Tenderer shall own or have proven access to hire or lease of the major 
construction  equipment, in full working order as follows : 

As required to perform the contract smoothly as mentioned in Section-7, General 
Specification. 
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ITT 18.1 The value of non-judicial stamp for execution of the Joint Venture agreement 
shall be Tk 300 (Three Hundred) in case of Local Tenderer. 

ITT 18.2 

 

The minimum qualification requirements of Leading Partner and other 
Partner(s) of a JVCA shall be as follows:  

TDS Clauses 
References 

Requirements  
by summation 

Requirements  for 
Leading Partner 

Requirements for other 
Partner(s) 

ITT-14.1(a) 
Summation not 

applicable 
Same as stated in TDS 

Same as for Leading 
Partner 

ITT-14.1(b) 100% 
Must Meet 

Requirement 
Not Applicable 

ITT-15.1(a) 100% 40% 25% 

ITT-15.1(b) 100% 40% 25% 

ITT-16.1(a) 100% Not applicable Not applicable 

ITT-17.1 100% Not applicable Not applicable 
 

ITT 19.3 The Nominated Subcontractor(s) named [None] shall execute the following 
specific components of the proposed Works: None. 

D. Tender Preparation 

ITT 24.1(l) The Tenderer shall submit with its Tender the following additional documents: 

1. Detail specification, name of manufacturer, certificate of the country of Origin 
and port of shipment of the offered item / spares / equipment; 

2. If Tenderer does not manufacture or produce the Goods it offers to supply 
shall submit the Manufacturer’s Authorization Letter (Form PW3-5(a)) 
furnished in Section 5: Tender and Contract Forms, to demonstrate that it has 
been duly authorized by the manufacturer or producer of the Goods to supply 
the Goods to Bangladesh for the items listed in Section 6 Bill of Quantities. 
Authorization Letter to Tenderer from authorized entities of manufacturer i.e. 
Dealer/ Trading House/ Manufacturer’s Sales office (if located outside the 
manufacturer’s country) will be accepted subject to submission of supporting 
document as authorized entities of manufacturer with the proposal. In this 
regard; Scanning Paper, E-mail copy, Faxed copy will not be accepted. The 
Authorization Letter shall mention E-mail address, Telephone/Fax, designation 
with detail address of the manufacturer’s representative duly signed in the 
manufacturer official pad.  BPDB may communicate during evaluation stage at 
the above mentioned addresses/ addresses of manufacturer or authorized 
entities of manufacturer’s own domain website for confirmation of the 
authorization. If there is no response received from the manufacturer’s 
Representative, the Bid will be subjected to rejection. 

3. Last 3 years audited report/financial balance sheet. 
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 4. Certificate from the manufacturer or authorized entities of manufacturer 
confirming that offered safety spares & schedule maintenance spares are new, 
unused, in good condition and will fit properly without any modification of the 
existing system.  

5.  Guarantee/ warranty certificate of the offered Works & spares and its 
satisfactory performance during warranty period of 12 (twelve) months or 8000 
EOH (individual generating unit) from the date of issuing Provisional 
Acceptance Certificate whichever comes first. For Safety Spare Parts, 
Defects liability period/ warranty period shall be 18 months from the date of 
issuance of Receiving cum Inspection (R&I) Report or 12 months from the 
date of successful commissioning whichever comes first. 

6. Tenderer shall have to submit Certificate confirming compliance to the terms 
and conditions of the Tender Document.  

7. Supply record of the offered equipment/ items from the respective 
manufacturers for last 10 (ten) years 

8. Original Printed Catalogue and detail drawings (in English) from the 
manufacturer including product’s description/ technical specifications and 
storing guidelines of the offered spares/ equipment/ items/system; 

9. Sealed & signed (on every pages) original Tender Document which was 
issued by BPDB and would be enclosed with the Tender Submission Letter 
(Copy of issued tender document will not be accepted) by a person duly 
authorised to sign on behalf of the Tenderer. 

10. Tenderers are requested not to put any clause of their own in their submission 
which does not belong to this tender document; 

ITT 26.1 Alternatives will not be permitted.  

ITT 26.2 There shall not be alternative times for completion of the Works. 

ITT 26.4 Alternative technical solutions for any parts of works will not be permitted. 

ITT 27.9 The prices quoted by the Tenderer shall be fixed for the duration of the Contract. 

ITT 28.1 The currency of the Tender shall be: US Dollar/ Freely convertible international 
currency and Bangladesh Taka. 

ITT 31.1 The required Technical Proposal shall include the following additional 
information: 

a) Common approach or methodology for carrying out the work including 
maintenance procedure and detailed relevant information and work program. 

b) Schedule of work in bar chart form. 

c) List of special tools, equipment and instruments which they intend to bring to 
Bangladesh on re-exportable basis for completion of the work. 

d) Complete CV (Form PW3-5) of 18K scheduled maintenance expert from the 
Original Engine Manufacturer/ Tenderer with detail experience of the key 
personnel, who will perform the work. The Resume/ CV shall be authenticated by 
authorised person of Original Engine Manufacturer/ Tenderer in supporting claim 
of experience of the Engineer & Technician as mentioned in Section 7.  

e) Maximum no. of days required to complete the work including required shut 
down period for each generating unit reckoning from the date of Contract 
Signing. 

f) Original printed catalogue/technical literature, dimensional drawings for 
System, Equipment/ Materials/ items/ spares from manufacturer. 
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g) List of special equipment and tools, which will be handed over to BPDB after 
completion of work (If any). 

ITT 33.1 The Tender Validity period shall be 150 days. 

ITT 35.1 The amount of the Tender Security shall be USD= 65,000.00 (sixty five 
thousand) or BDT= 56,00,000.00 (fifty six lac) in the form of an irrevocable and 
unconditional Bank Guarantee issued by a scheduled bank of Bangladesh or by 
a foreign bank duly endorsed & authenticated by a scheduled bank of 
Bangladesh in favour of Director, Directorate of Purchase, Bangladesh Power 
Development Board. Dhaka. 

ITT 40.1 In addition to the original of the Tender, 03 (Three) copies shall be submitted. 

E. Tender Submission 

ITT 41.2(e) The inner and outer envelopes shall bear the following additional identification 
marks: 

1. Tender Enquiry No. & Date and Lot no. 

2. Brief Description of work 

3. Name & Address of the Employer 

4. Name & Address of the Tenderer. 

ITT 42.1 For Tender submission purposes only, the Procuring Entity’s address is: 

Attention: Director, Purchase 

Address:  The Director 

Directorate of Purchase  

Bangladesh Power Development Board 

WAPDA Bhaban (9th Floor)  

Motijheel C/A, Dhaka -1000, Bangladesh. 

The deadline for the submission of Tenders is: As specified in the Tender Notice 

ITT 42.3 For Tender submission purposes only, the Procuring Entity’s address is: 
Address (PRIMARY PLACE ):  The Director 

Directorate of Purchase  
Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor) 
Motijheel C/A, Dhaka -1000, Bangladesh 

Address (SECONDARY PLACES):  
Submission of Tenders will not be allowed in more than one place. 
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F. Tender Opening and Evaluation 

ITT 48.1 

 

The Tender opening shall take place at (always the PRIMARY  PLACE): 

Address:  The Director 

Directorate of Purchase  

Bangladesh Power Development Board 

WAPDA Bhaban (9th Floor) 

Motijheel C/A, Dhaka -1000, Bangladesh.  

Time & Date: As specified in the Tender Notice 

ITT 49.1 & 
56.1 

Evaluation of the Tenders shall be carried out based on the following: 

1.0 Exchange Rate 

For Comparison of Tenders, BPDB shall convert all currencies excepting 
Bangladesh Currency quoted by the Tenderers into Bangladesh Taka. Such 
conversions shall be made on the basis of Bangladesh Bank rate on the date 
of Tender opening and applicable to similar transactions. 

2.0 Method of Tender Evaluation 

The Technical conformance shall be evaluated considering all the aspects (in 
connection with specified work) offered by Tenderer as well as the data and 
information submitted and on proper judgment of the capability of Tenderer. 
The technical qualifications and overall capabilities of the Tenderer for 
carrying out the work as specified as well as the specifications of the system, 
equipment, spares and consumables offered and fulfillment of the key dates 
shall be the essence for selection of technically responsive Tenderers. 

The evaluation will take into account the initial costs of the Tender, which shall 
be determined by bringing the scope of work of all the Tenders to a common 
basis for complete fulfillment of the work. BPDB reserves the right to judge the 
reasonableness of the cost components quoted by the Tenderer. For the 
purpose of evaluation, all costs shall be based on current prices as of the date 
of the tender closing. 

The Tender of which total evaluated cost is the lowest of technically 
responsive tenderer shall be adjudged the lowest Tender. 

G. Contract Award 

ITT 63.3 The Notification of Award shall be accepted in writing by the successful 
Tenderer within seven (7) working days from the date of receiving of NOA. 

ITT 64.1 

 

The amount of Performance Security shall be 10 (ten) percent of the Contract 
Price. 

The Performance Security shall be in the form of irrevocable and unconditional 
Bank Guarantee on 300 BDT Non-judicial stamp issued by a scheduled bank 
of Bangladesh or by a foreign bank duly endorsed & authenticated (means 
Bank Guarantee shall be payable/ en-cashable from the authenticating Bank 
in Bangladesh) by a scheduled bank of Bangladesh, to make it enforceable 
pursuant to Rule 27(4) of the Public Procurement Rules, 2008. 
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ITT 65.2 Within twenty eight (28) days from issue of the Notification of Award, the 
successful Tenderer shall furnish the Performance Security for the due 
performance of the Contract in the amount specified under ITT Sub Clause 
64.1 

ITT 68.1 The Adjudicator proposed by the Procuring Entity is [Will be selected as and 
when necessary. Adjudicator Appointing Authority: President of the Institution 
of Engineers, Bangladesh.]. The hourly fee shall be Tk [Will be informed later] 
and the reimbursable expenses shall be limited to [will be informed later]. 
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Section 3. General Conditions of Contract 

A. General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular 
Conditions and these General Conditions, the following 
words and expressions shall have the meaning hereby 
assigned to them. Boldface type is used to identify the 
defined terms: 

(a) Act means The Public Procurement Act, 2006 (Act 24 
of 2006). 

(b) Adjudicator is the expert appointed jointly by the 
Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 
SubClause94.2. 

(c) Bill of Quantities (BOQ) means the priced and 
completed Bill of Quantities forming part of the 
Contract defined in GCC Clause 60. 

(d) Compensation Events are those defined in GCC 
Clause 69. 

(e) Competent Authority means the authority that gives 
decision on specific issues as per delegation of 
administrative and/or financial powers. 

(f) Completion Certificate means the Certificate issued 
by the Project Manager as evidence that the 
Contractor has executed the Works and Physical 
services in all respects as per design, drawing, 
specifications and Conditions of Contract.  

(g) Completion Date is the actual date of completion of 
the Works and Physical services certified by the 
Project Manager, in accordance with GCC Clause 80. 

(h) Contract Agreement means the Agreement entered 
into between the Procuring Entity and the Contractor, 
together with the Contract Documents referred to 
therein, including all attachments, appendices, and all 
documents incorporated by reference therein to 
execute, complete, and maintain the Works. 

(i) Contract Documents means the documents listed in 
GCC Clause 6, including any amendments thereto. 

(j) Contractor means the Person under contract with the 
Procuring Entity for the execution of Works under the 
Rules and the Act as stated in the PCC.   

(k) Contract Price means the price payable to the 
Contractor as specified in the Contract Agreement, 
subject to such additions and adjustments thereto or 
deductions there from, for the execution, completion 
and maintenance of the Works in accordance with the 
provisions of the Contract.  

(l) Contractor’s Tender is the completed Tender 
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Document including the priced Bill of Quantities and 
the Schedules submitted by the Contractor to the 
Procuring Entity. 

(m) Cost means all expenditures reasonably incurred or 
to be incurred by the Contractor, whether on or off the 
Site, including overhead, profit,  taxes, duties, fees, 
and such other similar levies 

(n) Day means calendar day unless otherwise specified 
as working days. 

(o) Dayworks means work carried out following the 
instructions of the Procuring Entity or the authorised 
Project Manager and is paid for on the basis of time 
spent by the Contractor’s workers and equipment at 
the rates specified in the Schedules, in addition to 
payments for associated Materials and Plant.    

(p) Defect is any part of the Works not completed in 
accordance with the Contract. 

(q) Defects Correction Certificate is the certificate 
issued by the Project Manager upon correction of 
defects by the Contractor. 

(r) Drawings include calculations and other information 
provided in Section 9 or as approved by the Project 
Manager for the execution and completion of the 
Contract. 

(s) Goods mean the Contractor’s Equipment, Materials, 
Plant and Temporary Works, or any of them as 
appropriate. 

(t) Equipment is the Contractor’s apparatus, machinery, 
vehicles and other things required for the execution 
and completion of the Works and remedying any 
defects excluding Temporary Works and the 
Procuring Entity’s Equipment (if any ), Plant, Materials 
and any other things to form or forming part of the 
Permanent Works.  

(u) Force Majeure means an event or situation beyond 
the control of the Contractor that is not foreseeable, is 
unavoidable, and its origins not due to negligence or 
lack of care on the part of the Contractor; such events 
may include, but not be limited to, acts of the 
Government in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine 
restrictions, and freight embargoes or more as 
included in GCC Clause 85.; 

(v) GCC means the General Conditions of Contract. 

(w) Government means the Government of the People’s 
Republic of Bangladesh. 

(x) "Head of the Procuring Entity" means the Secretary 
of a Ministry or a Division, the Head of a Government 
Department or Directorate; or the Chief Executive, by 
whatever designation called, of a local Government 
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agency, an autonomous or semi-autonomous body or 
a corporation, or a corporate body established under 
the Companies Act; 

(y) Intended Completion Date is the date calculated 
from the Commencement Date as specified in the 
PCC, on which it is intended that the Contractor shall 
complete the Works and Physical services as 
specified in the Contract and may be revised only by 
the Project Manager by issuing an extension of time 
or an acceleration order.    

(z) Materials means things of all kinds other than Plant 
intended to form or forming part of the Permanent 
Works, including the supply-only materials, if any, to 
be supplied by the Contractor under the Contract.   

(aa) Month means calendar month.  

(bb) Original Contract Price is the Contract Price stated 
in the Procuring Entity’s Notification of Award (Form 
PW3-7) and further clearly determined in the PCC. 

(cc) Permanent works means the permanent works to be 
executed by the Contractor under the Contract. 

(dd) PCC means the Particular Conditions of Contract. 

(ee) Plant means the apparatus, machinery and other 
equipment intended to form or forming part of the 
Permanent Works, including vehicles purchased for 
the Procuring Entity and relating to the construction of 
the Works and Physical services.   

(ff) Procuring Entity means a Procuring Entity having 
administrative and financial powers to undertake 
procurement of Works and Physical services using 
public funds and is as   named in the PCC who 
employs the Contractor to carry out the Works. 

(gg) Project Manager is the person named in the PCC or 
any other competent person appointed by the 
Procuring Entity and notified to the Contractor who is 
responsible for supervising the execution and 
completion of the Works and Physical services and 
administering the Contract. 

(hh) Provisional Sums means amounts of money 
specified by the Procuring Entity in the Bill of 
Quantities which shall be used, at its discretion, for 
payments to Nominated Subcontractor(s) and for 
meeting other essential expenditures under the 
Contract pursuant to GCC Sub Clause 77.  

(ii) Retention Money means the accumulated retention 
moneys which the Procuring Entity retains under GCC 
Clause 72. 

(jj) Schedules means the document(s) entitled 
schedules, completed by the Contractor and 
submitted with the Tender Submission Letter, as 
included in the Contract. Such document may include 
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the data, lists and schedules of rates and/or prices. 

(kk) Site means the places where the Permanent Works 
are to be executed including storage and working 
areas and to which Plant and Materials are to be 
delivered, and any other places as may be specified 
in the PCC as forming part of the Site.  

(ll) Site Investigation Reports are those that were 
included in the Tender Document and are factual and 
interpretative reports about the surface and 
subsurface conditions at the Site. 

(mm) Specification means the Specification of the Works 
included in the Contract and any modifications or 
additions to the specifications made or approved by 
the Project Manager in accordance with the Contract. 

(nn) Start Date is the date defined in the PCC and it is the 
last date when the Contractor shall commence 
execution of the Works under the Contract.   

(oo) Subcontractor means a person or corporate body, 
who has a contract with the Contractor to carry out a 
part of the work in the Contract, which includes work 
on the Site. 

(pp) Temporary Works means all temporary works of 
every kind other than Contractor’s Equipment 
required on the Site for the execution and completion 
of the Permanent Works and remedying of any 
defects.   

(qq) Variation means any change to the Works directly 
procured from the original Contractor to cover 
increases or decreases in quantities, including the 
introduction of new work items that are either due to 
change of plans, design or alignment to suit actual 
field conditions, within the general scope and physical 
boundaries of the contract.  

(rr) Works means all works associated with the 
construction, reconstruction, site preparation, 
demolition, repair, maintenance or renovation of 
railways, roads, highways, or a building, an 
infrastructure or structure or an installation or any 
construction work relating to excavation, installation of 
equipment and materials, decoration, as well as 
physical services ancillary to works as detailed in the 
PCC, if the value of those services does not exceed 
that of the Works themselves.  

(ss) Writing means communication written by hand or 
machine duly signed and includes properly 
authenticated messages by facsimile or electronic 
mail. 

2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male 
also means female or neuter, and the other way around.  
Headings in the GCC shall not be deemed part thereof or be 
taken into consideration in the interpretation or construance 
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of the Contract. Words have their normal meaning under the 
language of the Contract unless specifically defined. 

 2.2 Entire Agreement 

The Contract constitutes the entire agreement between the 
Procuring Entity and the Contractor and supersedes all 
communications, negotiations and agreements (whether 
written or verbal) of parties with respect thereto made prior to 
the date of Contract Agreement; except those stated under 
GCC Sub Clause 6.1(j). 

 2.3 Non waiver 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, 
forbearance, delay, or indulgence by either party in 
enforcing any of the terms and conditions of the 
Contract or the granting of time by either party to the 
other shall prejudice, affect, or restrict the rights of 
that party under the Contract, neither shall any waiver 
by either party of any breach of Contract operate as 
waiver of any subsequent or continuing breach of 
Contract. 

 (b) Any waiver of a party’s rights, powers, or remedies 
under the Contract must be in writing, dated, and 
signed by an authorized representative of the party 
granting such waiver, and must specify the right and 
the extent to which it is being waived. 

 2.4 Severability 

If any provision or condition of the Contract is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity 
or unenforceability shall not affect the validity or 
enforceability of any other provisions and conditions of the 
Contract. 

 2.5 Sectional completion 

If sectional completion is specified in the PCC, references in 
the GCC to the Works, the Completion Date, and the 
Intended Completion Date apply to any section of the Works 
(other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 

3. Communications 
and Notices 

3.1 Communications between Parties such as notice, request or 
consent required or permitted to be given or made by one 
party to the other pursuant to the Contract shall be in writing 
to the addresses specified in the PCC. 

 3.2 A notice shall be effective when delivered or on the notice’s 
effective date, whichever is later. 

 3.3 A Party may change its address for notice hereunder by 
giving the other Party notice of such change to the address. 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in 
accordance with the laws of the People’s Republic of 
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Bangladesh. 

5. Governing 
Language 

5.1 The Contract shall be written in English. All correspondences 
and documents relating to the Contract may be written in 
English or Bangla. Supporting documents and printed 
literature that are part of the Contract may be in another 
language, provided they are accompanied by an accurate 
translation of the relevant passages in English, in which 
case, for purposes of interpretation of the Contract, such 
translation shall govern. 

 5.2 The Contractor shall bear all costs of translation to the 
governing language and all risks of the accuracy of such 
translation. 

6. Documents 
Forming the 
Contract and 

Priority of 
Documents 

6.1  The following documents forming the Contract shall be 
interpreted in the following order of priority: 

(a) the signed Contract Agreement (Form PW3-8); 

(b) the  Notification of Award (PW3-7); 

(c) the completed Tender  and the appendix to the Tender; 

(d) the Particular Conditions of Contract; 

(e) the General Conditions of Contract; 

(f) the Technical Specifications; 

(g) the  General Specifications; 

(h) the Drawings; 

(i) the priced  Bill of Quantities and the Schedules; and  

(j) any other document listed in the PCC forming part of 
the Contract.  

7. Scope of 
Works 

7.1 The Works to be executed, completed and maintained 
shall be as specified in the Bill of Quantities, the General 
and Particular Specifications and Drawings. 

7.2 Unless otherwise stipulated in the Contract, the Works 
shall include all such items not specifically mentioned in the 
Contract but that can be reasonably inferred from the 
Contract as being required for completion of the Works as 
if such items were expressly mentioned in the Contract. 

8. Assignment 8.1 Neither the Contractor nor the Procuring Entity shall assign, 
in whole or in part, its obligations under the Contract 

9. Eligibility 9.1 The Contractor and its Subcontractor(s) shall have the 
nationality of a country other than that specified in the PCC. 

 9.2 All materials, equipment, plant, and supplies used by the 
Contractor in both permanent and temporary works and 
services supplied under the Contract shall have their origin in 
the countries except any specified in the PCC. 

10. Gratuities / 
Agency fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other 
payments, other than those shown in the tender or in the 
Contract,  have been given or received in connection with the 
procurement process or in the Contract execution. 
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11. Confidential 
Details 

11.1 The Contractor’s and the Procuring Entity’s personnel shall 
disclose all such confidential and other information as may 
be reasonably required in order to verify the Contractor’s 
compliance with the Contract and allow its proper 
implementation.  

11.2 Each of them shall treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out 
their respective obligations under the Contract or to comply 
with applicable Laws.  Each of them shall not publish or 
disclose any particulars of the Works prepared by the other 
Party without the previous agreement of the other Party.  
However, the Contractor shall be permitted to disclose any 
publicly available information, or information otherwise 
required to establish his qualifications to compete for other 
projects. 

12. JVCA 12.1 If the Contractor is a JVCA ,  

(a) each partner of the JVCA shall be jointly and severally 
liable for all liabilities and ethical or legal obligations 
to the Procuring Entity for the fulfilment of the 
promises of  the Contract; 

(b) the JVCA partners  shall nominate a representative 
who shall have the authority to conduct all business 
including the receipt of payments  for and on behalf of 
all partners of the JVCA; 

 

(c) the JVCA shall notify the Procuring Entity of its 
composition and legal status which shall not be 
altered without the prior approval  of the Procuring 
Entity. 

(d) (d)   alteration of  partners shall only be allowed if any 
of the partners is found to be incompetent or has any 
serious difficulties which may impact the overall 
implementation of the works. 

13. Possession of 
the Site 

13.1 The Procuring Entity shall give possession of the Site or 
part(s) of the Site, to the Contractor on the date(s) stated in 
the PCC.  If possession of a part of the Site is not given by 
the date stated in the PCC, the Procuring Entity will be 
deemed to have delayed the start of the relevant activities, 
and this will be a Compensation Event as stated under GCC 
Sub Clause 69.1(a). 

14. Access to the 
Site 

14.1 The Contractor shall allow the Project Manager and any 
person authorised by the Project Manager access to the Site 
and to any place where work in connection with the Contract 
is being carried out or is intended to be carried out. 

15. Procuring 
Entity’s 

Responsibilities 

15.1 The Procuring Entity shall pay the Contractor, in 
consideration of the satisfactory progress of execution and 
completion of the Works and Physical services, and the 
remedying of defects therein, the Contract price or such 
other sum as may become payable under the provisions of 
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the Contract at the times and in the manner prescribed by 
the Contract Agreement. 

 15.2 The Procuring Entity shall make its best effort to guide and 
assist the Contractor in obtaining, if required, any permit, 
licence, and approvals from local public authorities for the 
purpose of execution of the Works and Physical services 
under the Contract. 

16. Approval of the 
Contractor’s 
Temporary 

Works 

16.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project 
Manager, who is to approve them, if they comply with the 
Specifications and Drawings. 

16.2 The Contractor shall be responsible for design of Temporary 
Works. 

16.3 The Project Manager’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary 
Works. 

16.4 The Contractor shall obtain approval of third parties to the 
design of the Temporary Works, where required. 

17. Contractor’s 
Responsibilities 

17.1 The Contractor shall execute and complete the Works and 
remedy any defects therein in conformity in all respects with 
the provisions of the Contract Agreement. 

18. Taxes and 
Duties 

18.1 The Contractor shall be entirely responsible for all taxes, 
duties, fees, and other such levies imposed inside and 
outside Bangladesh. 

19. Contractor’s 
Personnel 

19.1 The Contractor shall employ the key personnel named in 
the Schedule of Key Personnel, as referred to in the PCC, 
to carry out the functions stated in the Schedule or other 
personnel approved by the Project Manager. 

 19.2 The Project Manager will approve any proposed 
replacement of key personnel only if their relevant 
qualifications and abilities are equal to or higher than those 
of the personnel named in the Schedule. 

 19.3 If the Project Manager asks the Contractor to remove a 
particular person who is a member of the Contractor’s staff 
or work force from the Site, he or she shall state the 
reasons, and the Contractor shall ensure that the person 
leaves the Site within three (3) days and has no further 
connection with the work in the Contract. 

20. Subcontracting 20.1 Subcontracting the whole of the Works by the Contractor 
shall not be permissible. The Contractor shall be 
responsible for the acts or defaults of any Subcontractor, his 
or her agents or employees, as if they were the acts or 
defaults of the Contractor. 

 20.2 The prior consent, in writing, of the Project Manager shall 
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however be obtained for other proposed Subcontractor(s). 

20.3 Subcontractors shall comply with the provisions of GCC Clause 
39. 

21. Nominated 
Subcontractor 

21.1 Nominated Subcontractor named in the Contract shall be 
entitled to execute the specific components of the Works 
stated in the PCC. 

 21.2 The Contractor shall not be under obligations to employ a 
Nominated Subcontractor against whom the Contractor 
raises reasonable objection by notice to the Project 
manager as soon as practicable, with supporting particulars 
while there are reasons to believe that the Subcontractor 
does not have sufficient competence, resources or financial 
strength, or does not accept to indemnify the Contractor 
against and from any negligence or misuse of Goods by the 
nominated Subcontractor. 

 21.3 Subcontracting shall in no event relieve the Contractor from 
any of its obligations, duties, responsibilities, or liability 
under the Contract and all Subcontractors shall comply with 
the provisions of GCC Clause 39. 

22. Other 
Contractors 

22.1 The Contractor shall cooperate and share the Site with 
other Contractors, public authorities, utilities, the Project 
Manager and the Procuring Entity between the dates given 
in the Schedule of other Contractors.  The Contractor shall 
also provide facilities and services for them as described in 
the Schedule.  The Procuring Entity may modify the 
Schedule of other Contractors, and shall notify the 
Contractor of any such modification. 

23. Project 
Manager’s 
Decisions 

23.1 Except where otherwise specifically stated in the PCC, the 
Project Manager will decide Contractual matters between 
the Procuring Entity and the Contractor in its role as 
representative of the Procuring Entity. 

24. Delegation 24.1 The Project Manager may delegate any of his duties and 
responsibilities to his representative except to the 
Adjudicator, after notifying the Contractor, and may cancel 
any delegation, without retroactivity, after notifying the 
Contractor. 

 24.2 Any communications to the Contractor in accordance with 
such delegation shall have the same effect as if it was 
given by the Project Manager. 

25. Instructions, 25.1 The Contractor shall carry out all instructions of the Project 
Manager that comply with the applicable law. 

26. Queries about 
the Contract 
conditions 

26.1 The Project Manager, on behalf of the Procuring Entity, will 
clarify queries on the Conditions of Contract. 

27. Safety, Security 
and Protection 

27.1 The Contractor shall throughout the execution and 
completion of the Works and the remedying of any defects 
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of the 
Environment 

therein: 

(a) take all reasonable steps to safeguard the health and 
safety of all workers working on the Site and other 
persons entitled to be on it, and to keep the Site in an 
orderly state; 

(b) provide and maintain at the Contractor’s own cost all 
lights, guards, fencing, warning signs and watching 
for the protection of the Works or for the safety on-
site;  and  

(c) take all reasonable steps to protect the environment 
on and off the Site and to avoid damage or nuisance 
to persons or to property of the public or others 
resulting from pollution, noise or other causes arising 
as a consequence of the Contractors methods of 
operation. 

28. Working Hours 

 

28.1 The Contractor shall not perform any work on the Site on 
the weekly holidays, or during the night or outside the 
normal working hours, or on any religious or public holiday, 
without the prior written approval of the Project Manager. 

29. Welfare of 
Labourers 

29.1 The Contractor shall comply with all the relevant labour 
Laws applicable to the Contractor’s personnel relating to 
their employment, health, safety, welfare, immigration and 
shall allow them all their legal rights. 

 29.2 The Contractor, in particular, shall provide proper 
accommodation to his or her labourers and arrange proper 
water supply, conservancy and sanitation arrangements at 
the site for all necessary hygienic requirements and for the 
prevention of epidemics in accordance with relevant 
regulations, rules and orders of the government. 

 29.3 The Contractor, further in particular, shall pay reasonable 
wages to his or her labourers, and pay them in time. In the 
event of delay in payment the Procuring Entity may affect 
payments to the labourers and recover the cost from the 
Contractor. 

30. Child Labour 30.1 The Contractor shall not employ any child to perform any 
work that is economically exploitative, or is likely to be 
hazardous to, or to interfere with, the child's education, or 
to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development in compliance with 
the applicable labor laws and other relevant treaties ratified 
by the government. 

31. Discoverie
s 

31.1 Anything of historical or other interest or of significant 
value unexpectedly discovered on the Site shall be the 
property of the Procuring Entity.  The Contractor shall 
notify the Project Manager of such discoveries and carry 
out the Project Manager’s instructions for dealing with 
them. 

32. Procuring 32.1 The Procuring Entity carries the risks that the Contract 
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Entity’s and 
Contractor’s 

Risks 

states are Procuring Entity’s risks and the Contractor 
carries the risks that the Contract states are Contractor’s 
risks. 

33. Procuring 
Entity’s Risks 

33.1 From the Start Date until the Defects Correction Certificate 
has been issued, the following are Procuring Entity’s risks: 

(a) the risk of personal injury, death, or loss of or 
damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to  

i. use or occupation of the Site by the Works or 
for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii. negligence, breach of statutory duty, or 
interference with any legal right by the 
Procuring Entity or by any person employed by 
or Contracted to him except the Contractor. 

(b) the risk of damage to the Works, Plant, Materials, 
and Equipment to the extent that it is due to a fault of 
the Procuring Entity or in the Procuring Entity’s 
design, or due to war or radioactive contamination 
directly affecting the country where the Works are to 
be executed. 

 33.2 From the Completion Date until the Defects Correction 
Certificate has been issued, the risk of loss of or damage 
to the Works, Plant, and Materials is Procuring Entity’s 
risk, except loss or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, 
which was not itself Procuring Entity’s risk; or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

34. Contractor’s 
Risks 

34.1 From the Start Date until the Defects Correction Certificate 
has been issued the risks of personal injury, death, and 
loss of or damage to property including without limitation, 
the Works, Plant, Materials, and Equipment, which are not 
Procuring Entity’s risks are Contractor’s risks. 

35. Copyright 35.1 The copyright in all drawings, documents, and other 
materials containing data and information furnished to the 
Procuring Entity by the Contractor herein shall remain 
vested in the Contractor, or, if they are furnished to the 
Procuring Entity directly or through the Contractor by any 
third party, including Suppliers of materials, the copyright 
in such materials shall remain vested in such third party. 

 35.2 The Contractor shall not, except for the purposes of 
performing the obligations under the Contract, without the 
written permission of the Procuring Entity disclose or make 
use of any specification, plan, design and drawing, pattern, 
sample or information furnished by or on behalf of the 
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Procuring Entity.  

36. Limitation of 
Liability 

36.1 Except in cases of criminal negligence or wilful 
misconduct:  

(a) the Contractor shall not be liable to the Procuring 
Entity, whether in Contract, tort, or otherwise, for 
any indirect or consequential loss or damage, loss 
of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not 
apply to any obligation of the Contractor to pay 
liquidated damages to the Procuring Entity; and 

(b) the aggregate liability of the Contractor to the 
Procuring Entity, whether under the Contract, in tort 
or otherwise, shall not exceed the total Contract 
Price, provided that this limitation shall not apply to 
the cost of repairing or replacing defective Works, 
or to any obligation of the Contractor to indemnify 
the Procuring Entity with respect to patent 
infringement. 

37. Insurance 37.1 The Contractor shall provide, in the joint names of the 
Procuring Entity and the Contractor, insurance cover from 
the Start Date to the end of the Defects Liability Period, in 
the amounts and deductibles specified in the PCC for the 
following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, 
Plant, Materials, and Equipment) in connection with 
the Contract; and  

(d) personal injury or death. 

37.2 The Contractor shall deliver policies and certificates of 
insurance to the Project Manager, for the Project 
Manager’s approval, before the Start Date.  All such 
insurances shall provide for compensation to be payable 
in the types and proportions of currencies required to 
rectify the loss or damage incurred.  

37.3 If the Contractor does not provide any of the policies and 
certificates required, the Procuring Entity may effect the 
insurance which the Contractor should have provided and 
recover the premiums the Procuring Entity has paid from 
payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a 
debt due.  

37.4 Alterations to the terms of insurance shall not be made 
without the approval of the Project Manager.  

37.5 Both parties shall comply with conditions of the insurance 
policies. 

38. Management 
and Progress 

Meetings 

38.1 Either the Project Manager or the Contractor may require 
the other to attend a management and progress meeting.  
The business of such meeting shall be to review the 



18K Overhauling Spares & Works and Safety Spares for Bera 70MW PPP 
 

45

progress and plans for remaining work and to deal with 
matters raised in accordance with the early warning 
procedure.  

38.2 The Project Manager shall record the business of the 
meetings and provide copies of the record to those 
attending the meeting and to the Procuring Entity.  The 
responsibility of the parties for actions to be taken shall be 
decided by the Project Manager either at the management 
and progress meeting or after the meeting, and stated in 
writing to all concerned. 

39. Corrupt, 
Fraudulent, 
Collusive or 

Coercive 
Practices 

39.1 The Government requires that Procuring Entity, as well as 
the Contractor shall observe the highest standard of ethics 
during the implementation of procurement proceedings 
and the execution of the Contract under public fund. 

39.2 For the purposes of GCC Sub Clause 39.4, the terms set 
forth below as follows:  

(a) “corrupt practice” means offering,   giving or promising 
to give, receiving, or soliciting either directly or 
indirectly, to any officer or employee of a Procuring 
Entity or other public or private authority or individual, a 
gratuity in any form;  employment or any other thing or 
service of value as an inducement with respect to an act 
or decision  or method followed by a Procuring Entity in 
connection with a Procurement proceeding or Contract 
execution; 
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(b) “fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision to be 
taken in a  Procurement proceeding or Contract 
execution; 

(c) “collusive practice” means a scheme or arrangement 
between two (2)  or more Persons, with or without the 
knowledge of the  Procuring Entity, that is designed to  
arbitrarily reduce the number of Tenders submitted or 
fix Tender prices at artificial, non-competitive levels,  
thereby denying a Procuring Entity the benefits of 
competitive price arising from genuine and open 
competition; or 

(d) “coercive practice” means harming or threatening to 
harm, directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of the Contract, and this 
will include creating obstructions in the normal 
submission process used for Tenders. 

(e) “obstructive practice” means deliberately destroying, 
falsifying, altering or concealing of evidence material 
to the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

 39.3 Should any corrupt, fraudulent, collusive, coercive or 
obstructive practice of any kind come to the knowledge of 
the Procuring Entity, it will, in the first place, allow the 
Contractor to provide an explanation and shall, take 
actions only when a satisfactory explanation is not 
received. Such exclusion and the reasons thereof, shall be 
recorded in the record of the procurement proceedings and 
promptly communicated to the Contractor.  Any 
communications between the Contractor and the Procuring 
Entity related to matters of alleged corrupt, fraudulent, 
collusive, coercive or obstructive practices shall be in 
writing. 

 39.4 If corrupt, fraudulent, collusive,  coercive or obstructive 
practices of any kind determined by the Procuring Entity 
against the Contractor alleged to have carried out such 
practices, the Procuring Entity will : 

(a) exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b) declare, at its discretion, the Contractor  to be ineligible 
to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time. 
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 39.5 The Contractor shall be aware of the provisions on 
corruption, fraudulence, collusion and coercion in Section 
64 of the Public Procurement Act, 2006 and Rule 127 of 
the Public Procurement Rules, 2008. 

39.6 The Contractor shall permit the Procuring Entity and/or the 
Development Partner to inspect the Contractor’s accounts 
and records and other documents relating to the submission 
of tender and contract performance, and to have them 
audited by auditors appointed by the Procuring Entity and/or 
the Development Partner, if so required. 

B. Time Control 

40. Commenceme
nt of Works 

40.1   Except otherwise specified in the PCC , the Commencement 
Date shall be the date at which the following precedent 
conditions have all been fulfilled and the Project Manager’s 
instruction recording the agreement of both Parties on such 
fulfilment and instructing to commence the Works is received 
by the Contractor: 

(a) signing of the Contract Agreement by both parties upon 
approval of the by relevant authorities; 

(b) possession of the Site given to the Contractor as required 
for the commencement of the Works; and 

(c) receipt by the Contractor of the Advance Payment under 
GCC Clause 75  provided that the corresponding  Bank  
Guarantee has been delivered by the Contractor, if any. 

 40.2   The Contractor shall commence the execution of the Works as 
soon as is reasonably practicable by the Start Date as 
specified in the GCC Sub Clause 1.1(nn) after the 
Commencement Date, and shall then proceed with the Works 
with due expedition and without delay. 

41. Completion 
of Works 

 

41.1 The Contractor shall carry out the Works in accordance with 
the Programme of Works submitted by the Contractor and as 
updated with the approval of the Project Manager as stated 
under GCC Clause 42 to complete them in all respects by the 
Intended Completion Date. 

42. Program of 
Works 

42.1 Within the time stated in the PCC, the Contractor shall submit 
to the Project Manager for approval a Programme of Works 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The programme may 
be in the form of an Implementation Schedule prepared in any 
software or other form acceptable to the Project Manager. 

 42.2 The Contractor shall submit to the Project Manager for 
approval of an updated Programme at intervals no longer than 
the period stated in the PCC.  An update of the Programme 
shall be a Programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the 
timing of the remaining work, including any changes to the 
sequence of the activities. 
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 42.3 If the Contractor does not submit an updated Programme of 
Works at the intervals as stated under GCC Sub Clause 42.2, 
the Project Manager may withhold an amount as stated in the 
PCC from the next payment certificate and continue to 
withhold this amount until the next due payment after the date 
on which the overdue Programme of Works has been 
submitted. 

 42.4 The Project Manager’s approval of the Programme of Works 
shall not alter the Contractor’s obligations. The Contractor 
may revise the Programme and submit it to the Project 
Manager again at any time for approval. A revised Programme 
shall show the effect of Variations and Compensation Events. 

43. Pro Rata 
Progress 

43.1 The Contractor shall maintain Pro Rata progress of the Works. 
Progress to be achieved shall be pursuant to GCC Clause 42 
and shall be determined in terms of the value of the works 
done. 

44. Early 
Warning 

44.1 If at any time during performance of the Contract, the 
Contractor or its Subcontractors should encounter events, 
circumstances, conditions that may adversely affect the quality 
of the work, increase the original Contract Price or delay the 
execution of the Works, the Contractor shall promptly notify 
the Project Manager in writing of the delay, its likely duration, 
and its cause.  As soon as practicable after receipt of the 
Contractor’s notice, the Project Manager shall evaluate the 
situation, and the Contractor shall cooperate with the Project 
Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or 
reduced.  

 44.2 The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or 
circumstance on the original Contract price and Completion 
Date. The Contractor shall provide the estimate and the 
Project Manager shall further proceed as soon as reasonably 
possible. 

45. Extension of 
Intended 

Completion 
Date 

45.1 The Contractor shall be entitled to an extension of the 
Intended Completion Date, if and to the extent that completion 
of the Works or any part  thereof  is or will be delayed by 
Compensation Events or a Variation or Extra Work Order.  

 45.2 The  Project Manager shall decide whether and by how much 
to extend the Intended Completion Date within twenty-one 
(21) days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation 
and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall 
not be considered in assessing the extension of Intended 
Completion Date. 

 45.3 Except in case of Force Majeure, as provided under GCC 
Clause 85, a delay by the Contractor in the performance of its 
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Completion obligations shall render the Contractor liable to the 
imposition of Liquidated Damages pursuant to GCC Clause 
73, unless an extension of Intended Completion Date   is 
agreed upon, pursuant to GCC Clause 45. 

46. Delays 
Caused by 
Authorities 

 

46.1 If the following conditions apply, namely: 

(a) the Contractor has diligently followed the procedures 
laid down by the relevant legally constituted public 
authorities, 

(b) these public authorities delay or disrupt the Contractor’s 
work, and 

(c) the delay or disruption was unforeseeable; 

then this delay or disruption will be considered as a cause of 
delay under GCC Sub Clause  45.1. 

 46.2 The Project Manager shall notify the Contractor accordingly 
keeping the Procuring Entity posted. 

47. Acceleration 47.1 When the Procuring Entity wants the Contractor to finish the 
Works before the Intended Completion Date, the Project 
Manager will obtain priced proposals for achieving the 
necessary acceleration from the Contractor.  If the Procuring 
Entity accepts these proposals, the Intended Completion Date 
will be advanced accordingly and confirmed by both the 
Procuring Entity and the Contractor. 

 47.2 If the Procuring Entity accepts the Contractor’s priced 
proposals for acceleration, they will be incorporated in the 
Contract Price and treated as a Variation under GCC 
Clause62. 

48. Delays 
Ordered by 
the Project 
Manager 

48.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works. 

49. Suspension 
of Work 

 

49.1 The Project Manager may at any time instruct the Contractor 
to suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure 
such part or the Works against any deterioration, loss or 
damage. 

50. Consequenc
es of 

Suspension 

 

50.1 If the Contractor suffers delay and/or incurs Cost from 
complying with the Project Manager’s  instructions under GCC  
Clause 49 and/or from resuming the work, the Contractor shall 
give notice to the Project Manager and shall be entitled 
subject to GCC Clause 93to: 

(a) an extension of time for any such delay, if Completion is 
or will be delayed and 

(b) payment of any such cost, which shall be included in the 
Contract Price. 

 50.2 After receiving this notice, the Project Manager shall proceed 
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to agree or determine these matters. 

 50.3 The Contractor shall not be entitled to any extension of time 
for, or to any payment of the cost incurred in, making good the 
consequences of the Contractor’s faulty design, workmanship 
or materials, or of the Contractor’s failure to protect, store or 
secure in accordance with GCC Clause 49. 

C. Quality Control 

51. Execution of 
Works 

51.1 The Contractor shall construct, install and carry out the Works 
and Physical services in accordance with the Specifications 
and Drawings as scheduled in GCC Clause6. 

52. Examination 
of Works 

before 
covering up 

52.1 All works under the Contract shall at all times be open to 
examination, inspection, measurements, testing and 
supervision of the Project Manager, and the Contractor shall 
ensure presence of its representatives at such actions  
provided proper advance notice is given by the Project 
Manager. 

 52.2 No part of the Works shall be covered up or put out of sight 
without the approval of the Project Manager. The Contractor 
shall give notice in writing to the Project Manager whenever 
any such part of the Works is ready for examination and the 
Project Manager shall attend to such examination without 
unreasonable delay. 

53. Identifying 
Defects 

53.1 The Project Manager shall check the works executed by the 
Contractor and notify the Contractor of any Defects found.  
Such checking shall not relieve the Contractor from his or her 
obligations. The Project Manager may also instruct the 
Contractor to search for a Defect and to uncover and test any 
work that the Project Manager considers may have a Defect. 

54. Testing 54.1 If the Project Manager instructs the Contractor to carry out a 
test not specified in the Specification to check whether any 
work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is 
no Defect, the test shall be a Compensation Event. 

55. Rejection of 
Works 

55.1 If, as a result of an examination, inspection, measurement or 
testing, of Works it is found to be defective or otherwise not in 
accordance with the Contract, the Project Manager  may 
reject the Works by giving notice to the Contractor, with 
reasons. The Contractor shall then promptly make good the 
defect and ensure that the rejected Works subsequently 
complies with the Contract. 

56. Remedial 
Work 

56.1 Notwithstanding any  test or certification, the Project Manager  
may instruct the Contractor to: 

(a) remove from the Site and replace any Plant or 
Materials which is not in accordance with the 
Contract, 

(b) remove and re-execute any other work which is not in 
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accordance with the Contract, and 

(c) execute any work which is urgently required for the 
safety of the Works, whether because of an accident, 
unforeseeable event or otherwise. 

 56.2 The Contractor shall comply with the instruction issued under 
GCC Sub Clause 56.1 within a reasonable time, which shall 
be specified in the instruction, or immediately if urgency is 
specified under GCC Sub Clause 56.1(c). 

 56.3 If the Contractor fails to comply with the instruction issued 
under GCC Sub Clause 56.2, the Procuring Entity shall be 
entitled to employ and pay other persons to carry out the 
work. Except to the extent that the Contractor would have 
been entitled to payment for the work, the Contractor shall be 
liable to pay all such costs arising from this failure. 

57. Correction of 
Defects 

57.1 The Project Manager shall give notice to the Contractor, with 
a copy to the Procuring Entity and others concerned, of any 
Defects before the end of the Defects Liability Period, which 
begins at Completion Date, and is defined in the PCC. The 
Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

 57.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified 
by the Project Manager’s notice. 

58. Uncorrected 
Defects 

58.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project 
Manager shall assess the cost of having the Defect corrected 
by it, and the Contractor shall remain liable to pay the 
expenditures incurred on account of correction of such 
Defect. 

D. Cost Control 

59. Contract 
Price 

59.1 The Contract Price shall be as specified in the Contract 
Agreement subject to any additions and adjustments thereto, 
or deductions therefrom, as may be made pursuant to 
Contract 

60. Bill of 
Quantities 

60.1 The Bill of Quantities shall contain priced items for the 
construction, installation, testing, and commissioning work to 
be done by the Contractor. 

 60.2 The Bill of Quantities is used to calculate the Contract Price.  
The Contractor is paid for the quantity of the work done at 
the rate in the Bill of Quantities for each item. 

61. Changes in 
the 

Quantities 
and Unit 

Rate or Price 

61.1 If the final quantity of the work done for any particular item 
increases  from the quantity in the Bill of Quantities by more 
than twenty-five percent (25%), provided the change in case 
exceeds one percent (1%) of the original Contract Price, the 
Project Manager shall adjust the rate to allow for the change.  
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 61.2 If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

62. Variations 62.1 All Variations and Extra Work Orders under the Contract 
shall be included in the updated Programme of Works 
produced by the Contractor. 

63. Costing of 
Variations or 
Extra Orders 

63.1 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to do 
so by the Project Manager.  The Project Manager shall 
assess the quotation, which shall be given within seven (7) 
days of the request or within any longer period stated by the 
Project Manager and before the Variation is ordered. 

 63.2 If the work in the Variation corresponds with an item 
description in the Bill of Quantities and if, in the opinion of 
the Project Manager, the quantity of work not above the limit 
stated in GCC Sub-Clause 61.1 or the timing of its execution 
do not cause the cost per unit of quantity to change, the rate 
in the Bill of Quantities shall be used to calculate the value of 
the Variation.  If the cost per unit of quantity changes, or if 
the nature or timing of the work in the Variation does not 
correspond with items in the Bill of Quantities, the quotation 
by the Contractor shall be in the form of new rates for the 
relevant items of work.  

 63.3 If the Contractor’s quotation is found to be unreasonable, the 
Project Manager may order the Variation and make a 
change to the Contract price, which shall be based on the 
Project Manager’s own forecast of the effects of the 
Variation on the Contractor’s costs. 

 63.4 If the Project Manager decides that the urgency of varying 
the work would prevent a quotation being given and 
considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation 
Event under GCC Sub Clause 69. 

 63.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning 
under GCC Sub Clause 44.1. 

64. Cash Flow 
Forecasts 

64.1 When the Programme of Works is updated under GCC Sub 
Clause 42.2, the Contractor shall provide the Project 
Manager with an updated cash flow forecast. 

65. Payment 
Certificates 

65.1 The basis for payment certificates shall be Bill of Quantities 
used to determine the Contract price. 

 65.2 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the works executed less 
the cumulative amount certified previously. 

 65.3 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the 
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Contractor. 

 65.4 The value of work executed shall be determined by the 
Project Manager. 

 65.5 The value of work executed shall include the valuation of 
Variations or Extra Work Orders, Certified Dayworks and 
Compensation Events. 

 65.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

66. Payments to 
the 

Contractor 

66.1 Payments shall be adjusted for deductions for advance 
payments and retention. The Procuring Entity shall pay the 
Contractor the amounts certified by the Project Manager 
within twenty eight (28) days of the date of each certificate 
after due adjustments for deductions for advance payments, 
retention and any other additions or deductions which may 
have become due under the Contract or otherwise, including 
those under GCC Clause 93.  

 66.2 Items of works quantified in the Bill of Quantities for which no 
rates or prices have been quoted shall be deemed covered 
by the amounts at rates and prices of other items in the 
Contract. 

 66.3 Payments due to the Contractor in each certificate shall be 
made into the Bank Account in any scheduled Bank of 
Bangladesh of the title of the Contract specified in the PCC, 
nominated by the Contractor in the currency specified in the 
Contract. 

67. Delayed 
Payment 

67.1 If the Procuring Entity makes a late payment, the Contractor 
shall be paid interest on the late payment in the next 
payment. Interest shall be calculated from the date by which 
the payment should have been made up to the date when 
the late payment is made at the prevailing rate of interest for 
commercial borrowing for each of the currencies in which 
payments are made. 

 67.2 If an amount certified is increased in a subsequent certificate 
as a result of an award by the Adjudicator or an Arbitrator, 
the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated 
from the date upon which the increased amount would have 
been certified in the absence of dispute. 

68. Payments to 
Nominated 

Subcontract
or(s) 

68.1 The Contractor shall pay to the Nominated Subcontractor(s) 
the amounts shown on the Nominated Subcontractor’s 
invoices approved by the Contractor which the Project 
Manager certifies to be due in accordance with the 
subcontract included under the Contract. 

69. Compensati 69.1 The following shall be Compensation Events: 
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on Events (a) The Procuring Entity does not give access to or 
possession of the Site or part of the Site by the Site 
Possession Date stated in the GCC Sub Clause 13.1; 

(b) The Procuring Entity modifies the Schedule of other 
Contractors in a way that affects the works of the 
Contractor under the Contract; 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time; 

(d) The Project Manager instructs the Contractor to 
uncover or to carry out   additional tests upon work, 
which is then found to have no Defects; 

(e) The Project Manager unreasonably does not approve 
a subcontract to be let, if applicable; 

(f) Ground conditions are substantially more adverse 
than could reasonably have been assumed before 
issuance of the Notification of Award  from the 
information issued to Tenderers (including the Site 
Investigation Reports), from information available 
publicly and from a visual inspection of the Site; 

(g) The Project Manager gives an instruction for dealing 
with an unforeseen condition, caused by the 
Procuring Entity, or additional work required for safety 
or other reasons; 

(h) Other Contractors, public authorities, utilities, or the 
Procuring Entity do not work within the dates and 
other constraints stated in the Contract, and they 
cause delay or extra cost to the Contractor; 

(i) The advance payment is delayed; 

(j) The effects on the Contractor of any of the Procuring 
Entity’s Risks; 

(k) The Project Manager unreasonably delays issuing a 
Completion Certificate; 

(l) A situation of Force Majeure has occurred, as defined 
in GCC Clause 85; and 

(m) Other Compensation Events described in the 
Contract or determined by the Project Manager in the 
PCC shall apply. 

 69.2 If a Compensation Event would cause additional cost or 
would prevent the work being completed before the Intended 
Completion Date, the Contract price shall be increased 
and/or the Intended Completion Date shall be extended.  
The Project Manager shall decide whether and by how much 
the Contract price shall be increased and whether and by 
how much the Intended Completion Date shall be extended, 
only on justifiably acceptable grounds duly recorded. 

 69.3 As soon as the Contractor has provided information 
demonstrating the effect of each Compensation Event upon 
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the Contractor’s forecast cost, the Project Manager shall 
assess it, and the Contract price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract 
price based on the Project Manager’s own forecast.  The 
Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

 69.4 The Contractor shall not be entitled to compensation to the 
extent that the Procuring Entity’s interests are adversely 
affected by the Contractor not having given early warning or 
not having cooperated with the Project Manager. 

70. Adjustments 
for Changes 

in 
Legislation 

70.1 Unless otherwise specified in the Contract, if between the 
date twenty-eight (28) days before the submission of 
Tenders for the Contract and the date of the last Completion  
Certificate, any law, regulation, ordinance, order or bylaw 
having the force of law is enacted, promulgated, abrogated, 
or changed in Bangladesh (which shall be deemed to 
include any change in interpretation or application by the 
competent authorities) that subsequently affects the 
Completion Date and/or the Contract price, then such 
Completion Date and/or Contract price shall be 
correspondingly increased or decreased, to the extent that 
the Contractor has thereby been affected in the performance 
of any of its obligations under the Contract.  

 70.2 The Project Manager shall adjust the Contract Price on the 
basis of the change in the amount of taxes, duties, and other 
levies payable by the Contractor, provided such changes 
have not already been accounted for in the price adjustment 
as defined in GCC Clause 69and/or reflected in the Contract 
price. 

71. Price 
Adjustment 

71.1 Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the PCC.  If so provided, the amounts 
as certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amount. 
The formula indicated below applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, 
representing the nonadjustable and adjustable portions, 
respectively, of the Contract; and 

Im is the Index during the month the work has been 
executed and Io is the Index prevailing twenty eight 
(28) days prior to the deadline for submission of 
Tender. 

The Indexes to be used is as published by the Bangladesh 
Bureau of Statistics (BBS) on a monthly basis. In case not 
available, then other countries or authorities of the sources 
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mentioned in Appendix to the Tender may be used. 

72. Retention 
Money 

72.1 The Procuring Entity may retain from each progressive   
payment due to the Contractor at the percentage specified in 
the PCC until completion of the whole of the Works under the 
Contract. 

 72.2 On completion of the whole of the Works, the first half the 
total amount retained under GCC Sub Clause 72.1 shall be 
repaid to the Contractor and the remaining second half after 
the Defects Liability Period has passed and the Project 
Manager has certified in the form of Defects Corrections 
Certificate.. 

 72.3 On completion of the whole of the Works, the Contractor may 
substitute an unconditional Bank Guarantee in the format as 
specified (Form PW3-11) acceptable to the Procuring Entity 
for the second half of the retention money as stated under 
GCC Sub Clause 72.2.  

73. Liquidated 
Damages 

73.1 The Contractor shall pay liquidated damages 16  to the 
Procuring Entity at the rate per day stated in the PCC for 
each day that the Completion Date is later than the Intended 
Completion Date.  The total amount of liquidated damages 
shall not exceed the amount defined in the PCC.  The 
Procuring Entity may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

 73.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct 
any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.   

74. Bonus 74.1 The Contractor shall be paid a Bonus calculated at the rate 
per calendar day if stated in the PCC for each day (less any 
days for which the Contractor is paid for acceleration) that 
the Completion of the whole of the Works is earlier than the 
Intended Completion Date.  The Project Manager shall 
require certifying that the Works are complete, although they 
may not have fallen due to being complete as per approved 
updated Programme of Works. 

75. Advance 
Payment 

75.1 If so specified in the PCC, the Procuring Entity shall make 
advance payment to the Contractor of the amounts and by 
the dates stated in the PCC against provision by the 
Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Procuring Entity in an 
amount equal to the advance payment.  The Guarantee shall 
remain effective until the advance payment has been repaid, 
but the amount of the Guarantee shall be progressively 
reduced by the amounts repaid by the Contractor.  Interest 
will not be charged on the advance payment.   

                                                 
16 Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the total amount is 

not to exceed between 5 percent and 10 percent of the Contract Price. 
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 75.2 The Contractor shall use the advance payment only to pay 
for Equipment, Plant, Materials, and mobilization expenses 
required specifically for execution of the Contract.  The 
Contractor shall demonstrate that advance payment has 
been used for such specific purposes by supplying copies of 
invoices or other documents to the Project Manager. 

 75.3 The advance payment shall be repaid by deducting at 
proportionate rate from payments otherwise due to the 
Contractor, following the schedule of completed percentages 
of the Works on a payment basis.  No account shall be taken 
of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

76. Performance 
Security 

76.1 The Procuring Entity shall notify the Contractor of any claim 
made against the Bank issuing the Performance Security. 

 76.2 The Procuring Entity may claim against the security if any of 
the following events occurs for fourteen (14) days or more. 

(a) The Contractor is in breach of the Contract and the 
Procuring Entity has duly notified him or her ; and 

(b) The Contractor has not paid an amount due to the 
Procuring Entity and the Procuring Entity has duly 
notified him or her. 

 76.3 In the event the Contractor is liable to pay compensation 
under the Contract amounting to the full value of the 
Performance Security or more, the Procuring Entity may call  
the full amount of the Performance Security. 

 76.4 The Performance Security furnished at the time of signing of 
the Contract Agreement shall be substituted, after the 
issuance of certificate of Completion of works by the Project 
Manager, by a new Security covering fifty (50) percent 
amount of the Performance Security to cover the Defects 
Liability Period.  

 76.5 If there is no reason to call the Performance Security, the 
Performance Security shall be discharged by the Procuring 
Entity and returned to the Contractor after the Defects 
Liability period has passed and the Project Manager has 
certified in the form of Defects Corrections Certificates. 

77. Provisional 
Sums 

77.1 Provisional Sums shall only be used, in whole or in part, in 
accordance with the Project Manager’s instructions and the 
Contract price shall be adjusted accordingly. The total sum 
paid to the Contractor shall include only such amounts, for 
the work, supplies or services to which the Provisional Sum 
relates, as the Project Manager shall have instructed. 

 77.2 Plants, Materials or Services to be purchased by the 
Contractor under the provisions of GCC Sub Clause 77.1 
from Nominated Subcontractor(s) or for meeting the other 
expenditures under the Contract, and for which there shall 
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be included in the Contract price, the actual amounts paid or 
due to be paid by the Contractor, and a sum for VAT, profit 
and overhead charges, as applicable, calculated as a 
percentage of these actual amounts by applying the relevant 
percentage rate stated in the PCC. 

 77.3 The Contractor shall, when required by the Project Manager, 
produce quotations, invoices, vouchers and accounts or 
receipts in substantiation of purchases under GCC Sub 
Clause 77.2. 

78. Dayworks 78.1 If applicable, the Dayworks rates in the Contractor’s Tender 
shall be used for small additional amounts of work only when 
the Project Manager has given written instructions in 
advance for additional work to be paid for in that way. 

 78.2 All works to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be certified and signed by the Project 
Manager within seven (7) days of the works being done. 

 78.3 The Contractor shall be paid for Dayworks subject to 
obtaining signed Dayworks forms. 

79. Cost of 
Repairs to 

Loss or 
Damages 

79.1 Loss or damage to the Works or Materials to be incorporated 
in the Works between the Start Date and the end of the 
Defects Liability Period shall be remedied by the Contractor 
at the Contractor’s own cost, if the loss or damage arises 
from the Contractor’s acts or omissions. 

E. Completion of the Contract 

80. Completion 80.1 The Contractor shall apply by notice to the Project Manager 
for issuing a Completion Certificate of the Works, and the 
Project Manager shall do so upon deciding that the work is 
completed. 

81. Taking Over 81.1 The Procuring Entity shall take over the Site and the Works 
within seven (7) days of the Project Manager’s issuing a 
certificate of Completion.  

82. Amendment 
to Contract 

82.1 The amendment to Contract shall generally include 
extension of time to the Intended Completion Date, increase 
or decrease in original Contract price and any other changes 
acceptable under the conditions of the Contract. 

 82.2 The Procuring Entity, in accordance with the Delegation of 
Financial Power or sub-delegation thereof, shall amend the 
Contract incorporating the changes introduced to the original 
terms and conditions of the Contract in line with the Rules. 

83. Final 
Account 

83.1 The Contractor shall submit with a detailed account of the 
total amount that the Contractor considers payable under the 
Contract to the Project Manager before the end of the 
Defects Liability Period.   
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 83.2 The Project Manager shall certify the Final Payment within 
fifty six (56) days of receiving the Contractor’s account if the 
payable amount claimed by the Contractor is correct and the 
corresponding works are completed. 

 83.3 If it is not, the Project Manager shall issue within fifty six (56) 
days a Defects Liability Schedule that states the scope of 
the corrections or additions that are necessary.   

 83.4 If the Final Account of Works submitted under GCC Sub 
Clause 83.1 is unsatisfactory even after it has been 
resubmitted, the Project Manager shall decide on the 
amount payable to the Contractor and issue a payment 
certificate. 

84. As-built 
Drawings 

and Manuals 

84.1 If “As Built” Drawings and/or operating and maintenance 
manuals are required, the Contractor shall supply them by 
the dates stated in the PCC. 

 84.2 If the Contractor does not supply the Drawings and/or 
Manuals by the dates specified in GCC Sub Clause 84.1, or 
they do not receive the Project Manager’s approval, the 
Project Manager shall withhold a nominal amount specified 
in the PCC from payments due to the Contractor. 

85. Force 
Majeure 

85.1 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind stated below; 

(a) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies ; 

(b) rebellion, terrorism, sabotage by persons other than 
the Contractor’s personnel, revolution, insurrection, 
military or usurped power, or civil war ; 

(c) riot, commotion, disorder, strike or lockout by persons 
other than the Contractor’s personnel ; 

(d) munitions of war, explosive materials, ionising 
radiation or contamination by radio-activity, except as 
may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity ; and 

(e) natural catastrophes such as fires, floods, epidemics, 
quarantine restrictions, freight embargoes, cyclone, 
hurricane,  typhoon, tsunami, storm surge, 
earthquake, hill slides, landslides, and  volcanic 
activities. 

86. Notice of 
Force 

Majeure 

86.1 If a party is or will be prevented from performing its 
substantial obligations under the Contract by Force Majeure, 
then it shall give notice, within fourteen (14) days after the 
party became aware, to the other party of the event or 
circumstances constituting the Force Majeure and shall 
specify the obligations, the performance of which is or will be 
prevented.  

 86.2 Notwithstanding any other provision of this Clause, Force 
Majeure shall not apply to obligations of either party to make 
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payments to the other party under the Contract. 

87. Consequenc
es of Force 

Majeure 

87.1 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which 
notice has been given under GCC Sub Clause 86, and 
suffers delay and/or incurs cost by reason of such Force 
Majeure, the Contractor shall be entitled subject to GCC Sub 
Clause 93to: 

(a) an extension of time for any such delay, if completion 
is or will be delayed, under GCC Clause 45, and 

(b) if the event or circumstance is of the kind described 
sub-paragraphs (a) to (e) of GCC Sub Clause 85.1 
occurs in the Country, payment of any such cost, 
including the costs of rectifying or replacing the 
Works and Physical services damaged or destructed 
by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to 
in GCC Clause 37.  

 87.2 After receiving notice under GCC Sub Clause 86.1, the 
Project Manager shall proceed to determine these matters 
under the provisions of the Contract. 

88. Release from 
Performance 

88.1 Notwithstanding any other provision of this Clause, if any 
event or circumstance outside the control of the parties 
(including, but not limited to, Force Majeure) arises which 
makes it impossible or unlawful for either or both parties to 
fulfil its or their contractual obligations or which, under the 
law governing the Contract, entitles the parties to be 
released from further performance of the Contract, then 
upon notice by either party to the other party of such event 
or circumstance: 

(a) the parties shall be discharged from further 
performance, without prejudice to the rights of either 
party in respect of any previous breach of the 
Contract, and  

(b) the sum payable by the Procuring Entity to the 
Contractor shall be the same as would have been 
payable under GCC Sub Clause 90.3 if the Contract 
had been terminated under GCC Sub Clause 89.3. 

F. Termination and Settlement of Disputes 

89. Termination 89.1 Termination for Default 

(a) The Procuring Entity or the Contractor, without 
prejudice to any other remedy for breach of Contract, 
by giving twenty eight (28) days written notice of 
default to the other party, may terminate the Contract 
in whole or in part if the other party causes a 
fundamental breach of Contract. 

(b) Fundamental breaches of the Contract shall include, 
but shall not be limited to, the following: 
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(i) the Contractor stops work for twenty-eight (28) 
days when no stoppage of work is shown on 
the current Programme and the stoppage has 
not been authorized by the Project Manager; 

(ii) the Project Manager instructs the Contractor to 
delay the progress of the Works, and the 
instruction is not withdrawn within  eighty four 
( 84) days; 

(iii) the Project Manager gives Notice that failure to 
correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to 
correct it within a reasonable period of time 
determined by the Project Manager; 

(iv) the Contractor does not maintain a Security, 
which is required;  

(v) the Contractor has delayed the completion of 
the Works by the number of days for which the 
maximum amount of Liquidated Damages can 
be paid, as specified in GCC Sub Clause 73; 

(vi) the Contractor has subcontracted the whole of 
the Works or has assigned the Contract without 
the required agreement and without the 
approval of the Project Manager; 

(vii) the Contractor, in the judgment of the 
Procuring Entity has engaged in corrupt or 
fraudulent practices, as defined in GCC Sub 
Clause 39, in competing for or in executing the 
Contract.  

(viii) A payment certified by the Project Manager is 
not paid by the Procuring Entity to the 
Contractor within eighty-four (84) days of the 
date of the Project Manager’s certificate. 

 89.2 Termination for Insolvency 

The Procuring Entity and the Contractor may at any time 
terminate the Contract by giving twenty eight (28) days 
written notice to the other party if either of the party 
becomes bankrupt or otherwise insolvent.  In such event, 
termination will be without compensation to any party, 
provided that such termination will not prejudice or affect 
any right of action or remedy that has accrued or will 
accrue thereafter to the other party.   

 89.3 Termination for Convenience 

(a) The Procuring Entity, by giving twenty eight (28) 
days written notice sent to the Contractor, may 
terminate the Contract, in whole or in part, at any 
time for its convenience.  The notice of termination 
shall specify that termination is for the Procuring 
Entity’s convenience, the extent to which 
performance of the Contractor under the Contract is 
terminated, and the date upon which such 
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termination becomes effective. 

(b) The Procuring Entity shall not terminate the contract 
under GCC Sub Clause 89.3 (a) in order to execute 
the Works itself or to arrange for the Works to be 
executed by another contractor or to avoid a 
termination of the Contract by the Contractor as 
stated under GCC Sub Clause 89.1(a). 

 89.4 In the event the Procuring Entity terminates the Contract in 
whole or in part, the Procuring Entity shall accept the portion of 
the Works that are complete and ready for handing over after 
the Contractor’s receipt of notice of termination of the Contract. 
For the remaining portion of the Works, the Procuring Entity 
may elect: 

(a) to have any portion completed by the Contractor at 
the Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed Works and for 
materials and parts previously procured by the 
Contractor, or 

(c) except in the case of termination for convenience as 
stated under GCC Sub Clause 89.3., engage another 
Contractor to complete the Works, and in that case 
the Contractor shall be liable to the Procuring Entity 
for any cost that may be incurred in excess of the 
sum that would have been paid to the Contractor, if 
the work would have been executed and completed 
by him or her. 

 89.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site 
as soon as is reasonably possible 

90. Payment 
upon 

Termination 

90.1 If the Contract is terminated because of a fundamental 
breach of Contract under GCC Sub Clause 89.1 by the 
Contractor, the Project Manager shall issue a certificate for 
the value of the Works done and Plant and Materials ordered 
less advance payments received up to the date of the issue 
of the certificate and less the amount from   percentage to 
apply to the contract value of the works not completed, as 
indicated in the PCC. If the total amount due to the Procuring 
Entity exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Procuring Entity.  

 90.2 If the Contract is terminated for the Procuring Entity’s 
convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall 
issue a payment certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s foreign personnel 
employed solely on the Works and recruited specifically for 
the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up 
to the date of the certificate. 
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 90.3 If the Contract is terminated for reasons of Force 
Majeure, the Project Manager shall determine the value 
of the work done and issue a Payment Certificate which 
shall include: 

(a) the amounts payable for any work carried out for 
which unit rates or prices are  stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of 
which the Contractor is liable to accept delivery: this 
Plant and Materials shall become the property of 
(and be at the risk of) the Procuring Entity when paid 
for by the Procuring Entity, and the Contractor shall 
place the same at the Procuring Entity’s  disposal; 

(c) other costs or liabilities which in the circumstances 
were  reasonably and necessarily incurred by the 
Contractor in the expectation of completing the 
Works; 

(d) the cost of removal of Temporary Works and 
Contractor’s Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and 
labour employed wholly in connection with the Works 
at the date of termination. 

91. Property 91.1 All Materials on the Site, Plant, Equipment, Temporary 
Works, and Works shall be deemed to be the property of the 
Procuring Entity if the Contract is terminated because of the 
Contractor’s default stated under GCC Sub Clause 89.1. 

92. Frustration 92.1 If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 85, the Project 
Manager shall certify that the Contract has been frustrated.  
The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be 
paid for all works carried out before receiving it and for any 
work carried out afterwards to which a commitment was 
made. 

G.      Claims, Disputes and Arbitration 

93. Contractor’s 
Claims 

93.1 If the Contractor considers himself to be entitled to any 
extension of the Completion Time and/or any additional 
payment, under any Clause of these Conditions or otherwise 
in connection with the Contract, the Contractor shall give 
notice to the Procuring Entity, describing the event or 
circumstance giving rise to the claim. The notice shall be 
given as soon as practicable, and not later than twenty eight 
(28) days after the Contractor became aware, or should 
have become aware, of the event or circumstance.  

 93.2 If the Contractor fails to give notice of a claim within such 
period of twenty eight (28) days, the Intended Completion 
Date shall not be extended, the Contractor shall not be 
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entitled to additional payment, and the Procuring Entity shall 
be discharged from all liability in connection with the claim.  

 93.3 Within forty two (42) days after the Contractor became 
aware or should have become aware of the event or 
circumstance giving rise to the claim, or within such other 
period as may be proposed by the Contractor and approved 
by the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed, for 
settlement.  

94. Settlement 
of Disputes 

94.1 Amicable settlement 

The procuring Entity and the Contractor shall use their best 
efforts to settle amicably all possible disputes arising out of 
or in connection with this Contract or its interpretation. 

 94.2 Adjudication 

(a) If the Contractor believes that a decision taken by the 
Project Manager was either outside the authority 
given to the Project Manager by the Contract or that 
the decision was wrongly taken, the decision shall be 
referred to the Adjudicator within fourteen (14) days 
of notification of the Project Manager’s decision in 
writing.  

(b) The Adjudicator named in the PCC is jointly 
appointed by the parties. In case of disagreement 
between the parties, the Appointing Authority 
designated in the PCC shall appoint the Adjudicator 
within fourteen (14) days of receipt of a request from 
either party. 

(c) The Adjudicator shall give its decision in writing to 
both parties within twenty-eight (28) days of a dispute 
being referred to it. 

(d) The Contractor shall make all payments (fees and 
reimbursable expenses) to the Adjudicator, and the 
Procuring Entity shall reimburse half of these fees 
through the regular progress payments. 

(e) Should the Adjudicator resign or die, or should the 
Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the 
provisions of the Contract; a new Adjudicator will be 
jointly appointed by the Procuring Entity and the 
Contractor. In case of disagreement between the 
Procuring Entity and the Contractor the Adjudicator 
shall be designated by the Appointing Authority within 
fourteen (14) days of receipt of a request from either 
party as stated under GCC Sub Clause 94.2 (b)  

 94.3 Arbitration 

(a) If the parties are unable to reach a settlement as per 
GCC Clauses94.1 and 94.2 within twenty-eight (28) 
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days of the first written correspondence on the matter 
of disagreement, then either party may give notice to 
the other party of its intention to commence 
arbitration in accordance with GCC Sub Clause 
94.3(b).  

(b) The arbitration shall be conducted in accordance with 
the Arbitration Act (Act No 1 of 2001) of Bangladesh 
as at present in force and in the place shown in the 
PCC. 
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Section 4. Particular Conditions of Contract 

In the case of any discrepancy between the Sections 3 and 4, the Section 4 shall prevail. 

GCC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

GCC 1.1(j) The Contractor is:  

[Name, address, and name of authorized representative] 

GCC 1.1(ff) The Procuring Entity is Bangladesh Power Development Board (BPDB) 

“BOARD” means Bangladesh Power Development Board (BPDB) 

“Engineer” means Director, Design & Inspection-1, BPDB 

Name & Address of authorized representative: 

The Director, 

Directorate of Purchase  

Bangladesh Power Development Board 

WAPDA Bhaban (9th Floor), Motijheel C/A, Dhaka -1000 

Phone:+8802-9550532, Fax: +8802-7126151 

The Consignee: The Manager, Bera 70 MW Peaking Power station, 
BPDB, Bera, Pabna, Bangladesh. 

Engineer: The Director, Directorate of Design & Inspection-1, BPDB, 
Dhaka, Bangladesh. 

GCC 1.1(gg) The Project Manager is: The Manager, Bera 70 MW Peaking Power station, 
BPDB 

GCC 1.1(bb) The original Contract price is [insert the amount in the NOA] 

GCC 1.1(y) The Intended Completion date for the whole scope under this contract shall 
be: 12 months from the date of opening of LC. 

GCC 1.1(kk) The Site is located at Bera 70 MW Peaking Power station, BPDB, Bera, 
Pabna, Bangladesh. 

GCC 1.1(nn) The Start Date shall be: Immediately after Contract Signing 

GCC 1.1(rr) The Works consist of: As mentioned in Section 7, General Specification 

GCC 2.5 The Sectional Completion Dates are:  

i) All sorts of spares and goods (listed in schedule 1.1) to be delivered at 
designated store of Bera 70MW Peaking Power station within 180 days from 
the L/C Opening date. 

ii) 18K EOH schedule maintenance of 02 (two) Engines (Engine No.: 2 & 9) 
has to be completed by 30 days complete shutdown period for each 
particular engine within 01 (one) year from the LC opening date. This 
completion period may extend upto consecutive 06 (six) months if any 
engine’s operating hour does not reach 18K EOH within 10 (ten) months from 
the date of LC opening date and/or in case of not getting permission for 
shutdown from the consignee. 
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GCC 3.1  The Procuring Entity’s address for the purpose of communications under this 
contract is : The Director 

Directorate of Purchase  

Bangladesh Power Development Board 

WAPDA Bhaban (9th Floor), Motijheel C/A, Dhaka -1000 

Phone:+8802-9550532, Fax: +8802-7126151 

The Contractor’s address for the purpose of communications under this 
contract is : 

Contact person: 

Address: 

Tel: 

Fax: 

e-mail address: 

GCC 6.1 (j) Other documents forming part of the Contract are:  

All correspondences between Procuring Entity and Contractor prior to signing 
of the Contract agreement. 

GCC 9.1 A Contractor or a Subcontractor that is a national of, or registered in, the 
following countries are not eligible: Israel and countries having no diplomatic 
relation with Bangladesh. 

GCC 9.2 Materials, Equipment Plants and supplies shall not have their origin in the 
following countries: Israel and countries having no diplomatic relation with 
Bangladesh. 

GCC 13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given 
on the following date(s): After signing of Contract Agreement. 

GCC 18 a) Bangladesh Income tax and VAT for Income Earned in Bangladesh 

i) The Supplier shall be entirely liable to pay Income Tax & VAT on Contract 
price for both foreign (Except CIF i.e. Cost, Insurance & Freight) & local 
currency according to the Income Tax ordinance 1984 & VAT Act. 1991 at 
prevailing rate (Seven (07) days before the last date of tender submission) of 
the Govt. which shall be deducted at source at the time of payment of 
bills/invoices for onward deposition of the same into Govt. Treasury. In case 
of any change of Tax & VAT rate on the date of payment that will be on 
account of employer i.e. BPDB. 

ii) The Employer shall pay AIT & VAT on CIF portion at the payment stage (If 
applicable). 

b) For Contractor’s equipment, tools, materials imported on re-
exportable basis 

The Contractor shall be entirely responsible for all Bangladesh Custom and 
Import duties, VAT, taxes and all other levies imposed under applicable law 
of Bangladesh for Importation of Contractor’s Construction equipment, tools 
and materials required for implementation of the contract in Bangladesh 
which shall be imported on the condition to be exported after completion of 
the work, if the same are not exempted from such taxes, VAT & levies. The 
Board shall assist to the contractor to obtain exemption from NBR [National 
Board of Revenue] for import of the contractor’s equipment and materials on 
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the basis of re-export. 
 

c) Foreign country Taxes and Permits  

The Contractor shall pay all sales, income and other taxes and duties, tariffs 
and imports that can be lawfully assessed against the contractor by the 
Government or any lawful authority of any country other than the people's 
Republic of Bangladesh which has jurisdiction over the contractor in 
connection with this contract and shall pay for all licenses permits and 
inspection required for the work including the cost or securing all export 
licenses and permits for materials, equipment, supplies and personnel 
exported from that country to Bangladesh.   

d) Import related duties, taxes, VAT, levies  

The Contractor shall obtain all import permits or licenses required for any 
part of the work within the terms stated in the program or if not so stated, in 
reasonable time having regard to the time for delivery of the work and the 
time for completion. The Board shall be responsible for the payment of import  
related duties, VAT, taxes and all sort of charges etc. to be imposed by the port  
as well as other Gov. agencies inside Bangladesh for the goods as well as 
spares/ consumables to be imported in accordance with the specification. The 
Board shall provide its extreme effort to pay such taxes in a timely manner to 
avoid any extra cost thereon. The contractor shall submit to the owner 5 
(five) copies of non-negotiable shipping document ahead of shipment for 
arranging payment of such taxes and clearing the materials in time. 

The Board shall not bear any expenditure on account of import of cement, if 
any, by the Contractor. 

Normally, equipment and materials that will be incorporated in the permanent 
works shall be transported by vessel. If the Contractor decides to air freight 
any items, the excess freight beyond freight of vessel or excess inland 
transportation or any other additional cost on account of air freight shall be 
borne by the Contractor. 

e) CONTRACTOR'S RESPONSIBILITY TO GET ACQUAINTED WITH 
BANGLADESH LAWS, IMPORT POLICY, ETC. 

The Contractor shall get himself acquainted with the relevant Bangladesh 
Laws as well as the Import Policy of the Government of People's Republic of 
Bangladesh remaining in force regarding import of banned items, if any, 
during the execution of the Contract.  In case of import of any banned items 
and/or contraband item, the consequential effect shall rest with the 
Contractor.  Similarly the Contractor shall be responsible for any non-
conformance of Bangladesh Laws either by his own employees or any of the 
employees of his Subcontractors during execution of the Contract. 

GCC 19.1  Following Key Personnel to carry out the functions stated in the Schedule 
shall be employed by the Contractor:  

As mentioned in the offer or Personnel having experience in similar work 

GCC 21.1 Nominated Subcontractor(s) named below: As mentioned in the Offer or 
other Subcontractor(s) with the consent of Project Manager (Consignee): Not 
Applicable. 

GCC 23.1  The  Contractual matters between the Procuring Entity and the Contractor 
shall be decided by Consignee 
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GCC 37.1 1. INSURANCE 

The Contractor shall arrange the following insurance except “Workmen’s 
compensation Insurance for the Contractor’s expatriate personnel” from M/S 
Bangladesh Sadharan Bima Corporation in the joint name of the BOARD and 
Contractor and Policies to be taken in foreign currency and local currency 
wherever necessary and the payment of premium shall be made by the 
Contractor. 

2. MARINE INSURANCE 

Insurance of equipment/Spare parts/materials/ Vehicles and other goods 
covering all risks including war, strike, riots, civil commotion from the port of 
shipment to the port of discharge transit after discharge to the Site, and 
ware-houses to warehouse anywhere in Bangladesh. 

The Contractor shall promptly furnish one set of shipping documents, a copy 
of Bill of lading, invoice, packing list etc, of each consignment direct to the 
Deputy Director, Insurance. Finance Directorate, BPDB, Dhaka well in time 
of the shipment of goods indicating the contract number and name of the 
insurer.  If they fail to comply with this instruction they will be held 
responsible to compensate the losses if any arising out of the non –
compliance of this conditions. 

3. ERECTION INSURANCE- Not Applicable. 

“Builder’s risk Insurance” and “Erection Insurance’ and or “Structural 
Insurance” including third party liabilities wherever considered necessary by 
the Contractor and approved by the Board. 

4. TRANSPORT LIABILITY INSURANCE 

Comprehensive water crafts if necessary automobile insurance on motor 
vehicles to be used by the Contractor during the working period in 
Bangladesh. 

5. WORKMEN’S COMPENSATION INSURANCE 

The Contractor shall procure and maintain Workman’s Compensation 
Insurance for all expatriate personnel employed by the Contractor for works 
in Bangladesh and shall provide for such employees other insurance benefits 
such as it customarily provides for overseas assignments of its other 
employees. Contractor shall maintain life insurance for all the experts.  

 6. REPLACEMENT AND REPAIR UNDER INSURANCE 

The Contractor shall follow customary insurance claim procedures in seeking 
to effect recovery under the applicable insurance coverage, of the costs of 
repair or replacement of any materials lost or damaged in shipment or 
handling, replacement shipments for materials being replaced or materials 
that has been returned to the country of origin for repair shall be shipped at 
no charge to the Board.  However, any costs for custom duties, taxes, and 
import licenses under an insurances claim will be borne by the Contractor. 
The contractor shall in no way withhold the project works/ supplies for 
finalization of the insurance claimed, if any. 

(a) The maximum deductible for insurance of the Works and of Plant and 
Materials is : Not Applicable. 
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(b) The minimum cover for insurance of the Works and Materials /Spare 
parts in respect of the Contractor’s faulty design is Tk 110% of the 
value of the works and materials/Spare parts. 

(c) The maximum deductible for insurance of Equipment is Tk [state 
amount]. Not Applicable. 

(d) The minimum cover for loss or damage to Equipment is Tk 110% of the 
replacement value of the equipment 

(e) The maximum deductible for insurance of other property is: Not 
Applicable. 

(f) The minimum cover for insurance of other property is 10% of contract 
price. 

(g) The minimum cover for personal injury or death insurance: 

(i) for the Contractor’s employees is as per the law and common 
practice in Bangladesh. 

(ii) and for third parties is as per the law and common practice in 
Bangladesh. 

GCC 40.1 Commencement Date of Works shall be as follows: 

Date of opening of L/C 

GCC 42.1 The Contractor shall submit a Program for the Works/ 18K Schedule 
maintenance within thirty (30) days of signing the Contract. 

GCC 42.2 The period between Program updates is: weekly. 

GCC 42.3  The amount to be withheld for late submission of an updated Program is : As 
decided by Consignee 

GCC 52 Post landing inspection 

(a) Post Landing Inspection shall be done after arrival of the materials/ 
equipment/Spare parts at Bera 70 MW Peaking Power station. The Post 
landing Inspection of the materials/ equipment/Spare Parts shall be 
conducted by BPDB’s Inspectors or its authorized representative in the 
presence of the representative of the Contractor. The program of such 
Inspection shall be intimated to the representative of the Contractor by BPDB 
upon arrival of the materials/ equipment at above Power station store. 
"Receiving cum Inspection Report" will be prepared after successful Post 
Landing Inspection. 

(b) The Purchaser has right to inspect, test and where necessary, reject the 
Goods arrival in the purchaser’s store shall in no way be limited or waived by 
reason of the Goods having previously been tested and passed by the 
manufacturer/supplier. The contractor/ supplier will facilitate such Inspections 
/Tests. 

(c) Nothing in this clause shall in any way release the supplier from any 
warranty or other obligation under the provisions of the contract/purchase 
order. 
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GCC 54 Pre-delivery inspection and/or Witnessing of the manufacturing 
process and tests of the equipment at manufacturer’s works including 
transfer of technical know-how. –  

Within 07 days after signing of Contract, the Contractor/Supplier shall inform 
BPDB the details of Pre-Shipment Inspection/Factory Acceptance Test such as 
Name of equipment/ machine/ materials/ goods/ parts/ spares to be 
tested/inspected, Name of tests/Inspection, time schedule, Period of Technical 
Orientation and Quality Test Witness, location/place of inspection, duration of 
inspection/test etc. Type tests, routine tests, sample tests and other tests as 
agreed upon shall be performed as per procurement contract of BPDB and 
relevant international standard. Witnessing of manufacturing process/ tests shall 
encompass Transfer of Technology, Technical know-how regarding spares, 
parameters and testing procedure including familiarization of test equipment to 
BPDB’s representative(s). 

For any reason, if BPDB’s representative(s) cannot attend the “Pre-delivery 
inspection and/or Witnessing of the manufacturing process and tests of the 
equipment at manufacturer’s works including transfer of technical know-how” 
Program, BPDB shall engage a Third Party Inspection Company/Agency to 
conduct the Pre-shipment Inspections and/or witness Factory Acceptance Tests 
as per Contract and relevant international standard at the manufacture’s 
Premises. The Inspection Company/Agency shall be entitled to attend the test 
and/or inspection as stated in this Contract, provided that the Contractor/ 
Manufacturer/ Supplier shall obtain any necessary permission or consent to 
enable the Inspection Company/Agency to attend the tests and/or inspection. 
The Inspection Company/Agency may be accompanied by BPDB’s personnel 
during inspections/ tests. 

The Third Party Inspector shall submit a comprehensive report to Purchaser with 
recommendation accompanied with picture, video clips (with date and time 
stamp) with Inspector(s) and Manufacturer’s representatives(s) at the 
test/inspection venue of the Equipment/ Materials/ Goods inspected within 7 
days after completion of respective inspection/Test. After approval of Third Party 
Inspection report by BPDB, shipping advice shall be issued to Supplier/ 
Contractor.  

BPDB shall bear cost pertaining to third party inspection team/BPDB’s 
representative(s). Manufacturer/ Supplier/ Contractor shall facilitate and provide 
full support for the Pre-Shipment Inspection/Witnessing of Factory Acceptance 
Test and transfer of technical know-how to BPDB representative(s). The 
Manufacturer/ Supplier/ Contractor shall not claim any additional cost in this 
regard. 

The third party inspection company/agency must not be involved in design, 
procurement, fabrication, construction and installation under this Contract. Third 
party inspection is applicable for Equipment/ Materials/ Goods manufactured 
outside in Bangladesh. 

As and when the purchaser is satisfied that any Equipment/ Materials/ Goods 
shall have passed the tests/inspection referred to in this clause, purchaser shall 
notify the contractor in writing to that effect.   

Should any inspected/tested goods fail to conform to the specification, the 
Purchaser shall have the right to reject any of the items or complete batch if 
necessary. In that case Contractor/ Supplier has to replace the Equipment/ 
Materials/ Goods and to make good of them without any financial involvement to 
the Purchaser. In case any of the Equipment found not conforming with the 
specification at the time of post landing Inspection, the Contractor/ supplier will in 
no way be relieved from the responsibility of replacing them or making them 
good at their own cost, despite the Equipment were found good at the time of 
Factory Acceptance Test/ Pre-delivery Inspection. Such witness/inspection shall 
not relieve in any way the Contractor/ supplier from any warranty or other 
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obligations under the contract.   

No goods/equipment/material shall be packed, prepared for shipment / delivery 
unless it has been approved including Test reports and written instruction has 
been issued by the Purchaser.  

GCC 57.1 The Defects liability / warranty shall cover the following : 

The Contractor warrants that each item of equipment/ materials and work & 
service furnished under this Contract will be as specified and will be free from 
defects in design to the extent the Contractor is responsible for design, 
workmanship and material. The warranties contained in this Contract 
document are in lieu of any other warranties and are the only warranties 
made by Contractor with respect to the materials, equipment and work. If 
within the warranty period set forth below any part of the material or work 
fails to meet the warranty BPDB will notify the Contractor and the Contractor 
shall promptly correct any defect including non-conformance with 
specifications by adjustment, repair or replacement of any and all defective 
parts or materials. 

Unless otherwise specified the Defects liability period/ warranty period 
hereunder shall begin from the date of issuance of Provisional Acceptance 
Certificate (PAC) for each generating unit by BPDB after 18K schedule 
maintenance and shall end after 12 (Twelve) months or 8000 EOH (individual 
generating unit) whichever comes earlier. 

For Safety Spare Parts, Defects liability period/ warranty period shall be 18 
months from the date of issuance of Receiving cum Inspection (R&I) Report 
or 12 months from the date of successful commissioning whichever comes 
first.   

The Contractor shall pay all costs for correction of defects including shop and 
field labor and supervision, transportation, parts, supplies, all tackles and 
special tools. 

The Contractor will be given an opportunity to check the existence of the 
defect and he shall promptly do the correction within reasonable time. This 
section states the limit of the Contractor's liability for defects for which he is 
responsible. 

When it is necessary to dismantle piping, ducts, machinery, equipment or 
other work furnished or performed by the Contractor in order to obtain access 
to the work, the cost of all such dismantling and re-assembling will be paid by 
the Contractor. 

The Contractor shall extend the provisions of this warranty to cover all 
repaired and replacement parts furnished under the Defects liability/ warranty 
provisions for a period of 12 (Twelve) months or 8000 EOH (individual 
generating unit) which comes earlier from the date of repair, replacement, 
commissioning thereof. 

If within twenty (20) days after BPDB gives the Contractor notice of a defect, the 
Contractor neglects to make or undertake with due diligence to make the 
necessary corrections, BPDB is hereby authorized to make the corrections 
himself or order the work to be done by a third party and cost of the corrections 
shall be paid by the Contractor. BPDB will be permitted to make repairs or 
replacements on equipment without affecting the warranty or without prior notice 
to the Contractor so long as the repairs or replacements involve the correct 
installation of spares. BPDB shall also be permitted to adjust or test equipment 
as outlined in instruction manuals provided by the manufacturer. 

In the case of an emergency where in the judgment of BPDB the delay 
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resulting from giving formal notice would cause serious loss or damage 
which could be prevented by immediate action, defects may be corrected by 
BPDB or a third party chosen by BPDB without giving prior notice to the 
Contractor and cost of corrections shall be paid by the Contractor. In the 
event, such action is taken by BPDB, the Contractor will be notified promptly 
and the Contractor shall assist wherever possible in making the necessary 
corrections.  

The Contractor shall extend the provisions of the Defects Liability Period to 
cover all repaired and replacement parts furnished under the Defects Liability 
Period. 

GCC 66.1 Payments 

Payments under this Contract shall be effected in the currency of the Tender 
for Foreign Currency and in Taka for local currency. Foreign currency 
payments shall be made through Letter of credit (L/C) and local currency 
through transfer of fund to Contractor's account or through cheque. Local 
currency shall be made through accounts office of the Procurement Entity or 
through CP & AA cell of BPDB. 

The charges within Bangladesh for establishment of the L/C shall be borne 
by BPDB but the L/C charges outside Bangladesh shall be borne by the 
Contractor. The Contractor shall have to bear all such charges both inside 
and outside Bangladesh in case of extension of L/C if done at the request of 
the contractor. An irrevocable L/C shall be opened by BPDB within 30 days 
upon signing of the Contract.  BPDB shall pay to the Contractor in the 
following manner:  

(a) Payments against CIF value of the Equipment/materials, spares and 
consumables (Foreign currency part of Schedule 1.1 ):  

i) Payment For 18K Schedule Maintenance Spare Parts : 

1) 60% (Sixty percent) payment within 30 days upon Contractor's 
presentation of shipping documents to the negotiating bank and issuance of 
payment advice by the Director, Purchase of BPDB for each consignment. 

2) 30% (Thirty percent) payment within 30 days upon presentation of 
Board's "Receiving cum Inspection Report" for each consignment delivered 
at site and a claim bill duly verified by consignee certified by the Engineer 
and issuance of payment advice by the Director, Purchase of BPDB. 

3) 10% (Ten percent) payment within 30 days upon issuance of Provisional 
Acceptance Certificate of last 18K maintenance performed engine and a 
claim bill duly verified by consignee certified by the Engineer and issuance of 
payment advice by the Director, Purchase of BPDB. 

ii) Payment for Safety Spare Parts:  

1) 70% (Seventy percent) payment within 30 days upon Contractor's 
presentation of shipping documents to the negotiating bank and issuance of 
payment advice by the Director, Purchase of BPDB for each consignment. 

2) 30% (Thirty percent) payment within 30 days upon presentation of 
Board's "Receiving cum Inspection Report" for each consignment delivered 
at site and a claim bill duly verified by consignee certified by the Engineer 
and issuance of payment advice by the Director, Purchase of BPDB. 

 Partial Shipment and partial payment is allowed. 

 Transshipments allowed as and when/where required as per 
prior approval of the procuring entity. 
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 Third Party B/L shall be allowed as and when/where required 
as per prior approval of the procuring entity. 

(b) Payment for Local currency part of Schedule 1.1 

100% payment within 30 days upon submission of Receive cum Inspection 
report and a claim bill duly verified by consignee certified by the Engineer. 

Note: The Port handling charges and Inland Transportation shall be paid at 
actual but not exceeding the quoted amount. 

(c) Payment for Works (Foreign currency part and local currency part of 
Schedule 1.2):  

1) 90% (Ninety percent) of the contract price for 18K Schedule maintenance 
works as per OEM Scope, Test run and synchronizing with grid of individual 
generating unit within 30 days upon issuance of the Provisional Acceptance 
Certificate of respective generating unit after successful completion of 
testing, commissioning and handing over against submission of 
invoices/claim bill duly verified by consignee certified by the Engineer and 
issuance of payment advice by the Director, Purchase of BPDB. 

2) 10% (Ten percent) payment within 30 days upon issuance of the 
Completion of warranty period Certificate (GCC 80.1) of respective engine 
after successful completion of warranty period and removal of all defect(s) 
pointed out by the Board and/or the consignee against submission of 
invoices/claim bill duly verified by consignee certified by the Engineer and 
issuance of payment advice by the Director, Purchase of BPDB. 

 Procedure for Progress payment against works- Not Applicable. 

On or about the first day of each month the Contractor will prepare a bill in 
prescribed form of the value (As per Breakdown estimate) of the works/ 
service done up-to such date. The estimated cost of works/ service which, do 
not conform to the specifications will be deducted from the billed amount. 
Payment will be made to the Contractor as stipulated above. Such 
intermediate payment shall be regarded as payment by way of advance 
against the final payment for work actually done and shall not preclude the 
requiring of bad, unsound and imperfect work to be removed and 
reconstructed. Such payments shall not be considered as admission that the 
Contract performance has been completed nor shall it indicate the accruing 
or any claim, or shall it conclude, determine or affect in any way the powers 
of BPDB under this Contract to final settlement and adjustment of the 
account or in any other way vary or affect the Contract. 

Contractor's  Breakdown Estimate- Not Applicable. 

The Contractor shall prepare and submit to the Consignee for approval a 
breakdown estimate for and covering each lump-sum price stated in the 
Contract. The breakdown estimate, showing the value of each kind of works/ 
service shall be certified by Consignee and approved by the Engineer before 
any partial payment estimate is prepared. Such items as bond premium, 
temporary facilities and plant may be listed separately in the breakdown 
estimate, provided that their cost can be substantiated. 

The sum of the items listed in any breakdown estimate shall equal the 
Contract lump-sum price or prices, overhead and profit shall not be listed as 
separate items. 

GCC 66.3 The particulars of the Bank Account nominated  are as follows : 

Title of the Account   :     [insert title to whom the Contract awarded]  
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Name of the Bank     :     [insert name with code, if any] 

Name of the Branch  :     [insert branch name with code ,if any] 

Account Number       :     [insert number] 

Address                     :     [insert location with district] 

Tel                             : 

Fax                            : 

e-mail address          : 

[information furnished by the Contractor  shall be substantiated by the 
concerned Bank and authenticated by the Procuring Entity]  

GCC 67 Contractor shall not be paid interest on the late/ delayed payment 

GCC 
69.1(m) 

The following additional events shall also be the Compensation Events: None 

GCC 71.1 The Contract is not subject to price adjustment. 

GCC 72 The proportion of payments to be retained is : As mentioned in PCC (GCC 
66.1) 

GCC 73.1 

 

(a) Delay in target milestone 

The amount of Liquidated Damages for delay or delay damages or delay to 
completion date of the uncompleted delivery of goods/ works/ services or for 
any part thereof is: at the rate of zero point one percent (0.1%) of the Contract 
Price of relevant part per day. 

(b) Power Output 

Liquidated damage is applicable for decreasing of Power Output during 
performance test after performs 18K schedule maintenance of the engine. 
During Performance test, for decreasing of 1% or its fraction of the output 
from the guaranteed output considering de-rating of Engine as per OEM 
Curve, Contractor shall pay liquidated damages at the rate of 1% (one 
percent) on prorate basis of Price Schedule 1.2: 18K Schedule Maintenance 
Works for the respective generating unit. 

 Total amount of liquidated damages shall not exceed 10 (ten) percent of the 
final Contract price for the whole of the Works. 

GCC 74.1 The Bonus for the whole of the Works is None 

The maximum amount of Bonus for the whole of the Works is None 

GCC 75.1 The Advance Payment shall be Tk None 

GCC 77.2 The percentage for adjustment  of Provisional Sums is  None 

GCC 80.1 After completion of the work, Provisional Acceptance Certificate (Completion 
Certificate) shall be issued as stated below: 

Provisional Acceptance Certificate (PAC) 

The work shall not be considered as complete provisionally until a PAC has 
been issued by the BOARD for the work and delivered to the Contractor. The 
PAC for individual Generating Unit will be issued only after the final 
inspection of individual Engine (Generating Unit) has been carried out by a 
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team of representatives of the Contractor and witness and accepted by the 
PAC committee of BPDB formed by the competent authority and the work 
has been judged complete and in compliance with the Contract Documents. 
Necessary testing equipment will be supplied by the Contractor if required. 
The final inspection and the performance test of equipment and the 
subsequent issuance of the PAC shall not be construed as a release to the 
Contractor from any Contractual liability or responsibility, such release being 
subject only to the provisions of the Release of Liability clause PCC [New 
clause GCC 97]. BPDB may take over completed portions of the work, prior 
to completion of the Contract, by written notice to the Contractor. 

After completion of Schedule maintenance of 18K of each Engine 
(Generating Unit), the Contractor shall provide a written notice to Consignee 
to fix a date for final inspection. The consignee shall arrange a date for 
inspection and witnessing the operation of generating unit immediately after 
receiving written notice from the Contractor.  

The Provisional Acceptance Certificate shall not be unreasonably withheld 
nor shall BPDB delay the issuing of the PAC on account of minor omissions 
or defects, which do not affect the commercial operation without any serious 
risk to the plant, provided always that the Contractor undertakes to make 
good such omission and defects within a reasonable time. From the date of 
final inspection and test of completed works, at least one (1) week time 
should be taken for observation to the outcome of the work, after which 
Provisional Acceptance Certificate should be issued for the work of 
respective generating unit, by the BOARD and delivered to the Contractor, 
provided that no omissions or defects are found which may affect the 
commercial operation of the plant. 

The final inspection will commence upon a written notice from the Contractor 
stating that the Respective Engine has successfully completed continuous 
commercial operation at different loads including full load (considering de-
rating of Engine as per OEM Curve) without any trouble after 18K scheduled 
maintenance as per NLDC demands and fuel facilities. 

Completion of warranty period Certificate 

Completion of warranty period certificate will be issued by the BOARD for 
each engine after successful completion of warranty period and removal of 
all defect(s) pointed out by PAC Committee.  

After completion of the Defects Liability Period /Warranty period, Final 
Acceptance Certificate shall be issued as mentioned below:   

Final Acceptance Certificate (FAC) 

The work shall not be considered as completed until a Final Acceptance 
Certificate (FAC) will be issued by the BOARD on the basis of the successful 
report of FAC committee formed by the competent authority stating that all 
work has been finally completed to their satisfaction. The Final Acceptance 
Certificate (FAC) will be given latest 28 (twenty eight) days after the 
expiration of the Defects liability period or if different guarantee periods shall 
become applicable to different parts of the work, after the expiration of the 
latest of such periods and as soon as any and all work to be made good is 
completed to the satisfaction of the Consignee/ Project Manager and the 
competent Authority. 
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GCC 84.1 The date by which “as-built” drawings (if any) are required is : Within one 
month from the date of PAC 

The date by which maintenance manuals are required is : Within one month 
from the date of PAC 

GCC 84.2 The amount to be withheld for failing to produce “as-built” drawings and/or 
operating and maintenance manuals by the date required is  :  

No money will be withheld but Final Acceptance Certificate shall not be 
issued until the submission of “as-built” drawings (if any) and/or 
maintenance manuals 

GCC 90.1 The percentage to apply to the contract value of the works not completed, 
representing the Procuring Entity’s additional cost for completing the 
uncompleted Works, is twenty (20) percent. 

GCC 94.2 (b)  The Adjudicator jointly appointed by the parties is: Will be appointed as and 
when necessary. 

Name: 

Address: 

Tel No: 

Fax No: 

e-mail address: 

GCC 94.2(b) In case of disagreement between the parties, the Appointing Authority for the 
Adjudicator is the President of the Institution of Engineers, Bangladesh. 

GCC 94.3 (b) The arbitration shall be conducted in the place mentioned below; 

Dhaka, Bangladesh 

New Clause 
GCC 95 

Shipping Documents 

No goods will be shipped without prior instruction from the Procurement 
Entity. Each set of shipping documents will comprise the following: 

1. Bill of Lading/ AWB 1 copy  

2. Invoice 1 copy  

3. Shipping Specification 1 copy  

4. Freight paid memo 1 copy  

5. Insurance premium paid memo 1 copy  

6. Packing list 1 copy  

7. Maker Certificate of Country of Origin 1 Copy 

The invoices and shipping specifications shall bear the Insurance cover note 
number. 

The shipping documents described above shall be received by BPDB at the 
latest one week before arrival of cargoes at the port of destination. Set of 
shipping documents shall be submitted to as follows: 

1. Director, Purchase, BPDB, Dhaka. 

2. Consignee/ Project Manager 

3. Director, Clearance & Movement, BPDB, Chittagong. 
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4. Director, Finance, BPDB, Dhaka. 

5. Deputy Director, Clearance & Movement, BPDB, Chittagong/ Dhaka/ 
Khulna. 

6. Deputy Director, Insurance, BPDB, Dhaka. 

New Clause 
GCC 96 

Packing 

All equipment and materials shall be suitably coated, wrapped or duly 
covered in boxes for export shipment and to prevent damage during handling 
and storage at the site. Card-board containers shall be enclosed in a solid 
wooden container. Equipment and process materials shall be packed and 
semi-knocked down to the extent possible to facilitate handling and storage 
and to protect bearings and other machine surfaces from oxidation. Each 
container or bundle shall be reinforced with steel strapping in such a manner 
that breaking of one strap will not cause complete failure of the packaging. 
The packing shall be of best standards to withstand rough handling and to 
provide suitable protection from tropical weather while in transit and while 
awaiting erection at the site. 

Equipment and materials in wooden cases or crates shall be properly 
cushioned to withstand the abuse of handling, transportation and storage. 
Packing shall include preservatives suitable to tropical conditions. All 
machine surfaces and bearing shall be coated with oxidation preventive 
compound. All parts subject to damage when in contact with water shall be 
coated with suitable grease and wrapped in heavy asphalt or tar impregnated 
paper. 

Crates and packing materials used for shipping will become the property of 
BPDB but the Contractor will be allowed to use the same for the work as 
needed but the remaining material shall be turned over to BPDB upon 
completion of the project. 

Packing or shipping units shall be designed within the limitations of the 
unloading facilities of the receiving ports and the ship which will be used. 
Ships with special heavy capacity unloading rigging may be required for large 
units of equipment. 

It shall be the Contractor's responsibility to investigate these limitations and 
to provide suitable packing and shipping to permit unloading at Chittagong / 
Dhaka. 

Each package or shipping unit shall be clearly marked or stenciled on at least 
two sides as follows :  

 

 

             

 

BANGLADESH POWER DEVELOPMENT BOARD (BPDB) 

Bera 70MW Peaking Power Station, BPDB, Bangladesh. 

TENDER REFERENCE NO. : 27.11.0000.304.............  

DATED :     /      /2022 

New Clause 
GCC 97 

Release of Liability 

The acceptance by the Contractor of the last payment shall operate as, and 
shall be, a release to the BOARD and every officer, agent and employee 

 
BPDB 
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thereof, from all claims and liability hereunder for anything done or 
furnished for or relating to the work, or for any act or neglect of the BOARD 
or of any person relating to or the affecting the work. 

 The last payment by the BOARD to the Contractor shall constitute final 
acceptance of all work performed under this Contract and shall release the 
Contractor and  his  surety,  from  all  Contractual  liabilities  and 
responsibilities to the BOARD except these liabilities assumed under the 
Warranty clause PCC [GCC 57.1] of these Special Conditions or arising out 
of hidden defects. 

In the event a suit were to be instituted in Bangladesh against the BOARD 
and the Contractor as defendants neither shall be released from his 
respective liabilities under this Contract. 
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Appendix to the Tender – Not Applicable 
 
 
 

[In Tables below, the Procuring Entity shall indicate the source and base values with 
dates of Indexes, unless otherwise instructed to be quoted by the Tenderer, for the 

different Cost Components and mention its Weightings or Coefficients] 
 
 
 

Table 1.1:   Price Adjustment Data – Not Applicable 
[ ITT Sub Clause 27.10: To be provided by the Procuring Entity] 

 
 

Index Descriptions Base Value Sources of Index 

 

 

  

   

   

   

   

 

 

  

 

 

  

 
 
 

Note:  
1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of 

Statistics (BBS) unless otherwise mentioned by the Procuring Entity or instructed to 
be quoted by the Tenderer.  

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if 
quoted by the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days prior 
to the deadline for submission of the Tenders. 
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Table 1.2:   Price Adjustment Data – Not Applicable 
[ GCC Sub Clause 69: To be provided by the Procuring Entity] 

 
 

Item 
Group 

Bill No. if 
applicable 

Index 
Descriptions 

Coefficients or 
Weightings for 
non-adjustable 

Cost 
Component 

Coefficients or Weightings for 
adjustable Cost Components 

Total 

a b c d e f g h i j 

 

 

    
1 

 

 

    
1 

 

 

    
1 

 

 

    
1 

 

 

    
1 

 

 

    
1 

  
 
 
 
 
 Note: The Weightings or Coefficients of the Cost Components shall be mentioned by the 

Procuring Entity based on the proportion of components involved in the work items 
caused to be impacted by rise and fall in its prices. 
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Section 5. Tender and Contract Forms 
 

Form Title 

 Tender Forms 

PW3 – 1 Tender Submission Letter 

PW3 – 2 Tenderer Information  

PW3 – 3 JV Partner Information (if applicable) 

PW3 – 4 Subcontractor Information (if applicable) 

PW3 – 5 Personnel Information  

  PW3 – 5(a) Manufacturer’s Authorization & Warranty/ Guarantee Letter 

PW3 – 6 Bank Guarantee for Tender Security (when this option is chosen) 

  

Contract Forms 

PW3 – 7 Notification of Award  

PW3 – 8 Contract Agreement 

PW3 – 9 Bank Guarantee for Performance Security (when this option is chosen) 

PW3 –10 Bank Guarantee for Advance Payment (if applicable) 

PW3 –11 Bank Guarantee for Retention Money  Security (when this option is chosen) 

 
Forms PW3-1 to PW3-6, & PW3-12 comprises part of the Tender Format and should be 
completed as stated in ITT Clauses 24. 
 
Forms PW3-7 to PW3-11 comprises part of the Contract as stated in GCC Clause 6. 
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Tender Submission Letter (Form PW3-1) 
 

[This letter should be completed and signed by the Authorised Signatory 
preferably on the Letter-Head Pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 
 
 We, the undersigned, offer to execute in conformity with the Conditions of Contract 
and associated Contract documents, the following Works and Physical services, viz: 
 
 

 
In accordance with ITT Clauses 27 and 28, the following prices and discounts apply 

to our Tender: 
 

The Tender Price is: 

(ITT Sub Clause 27.1) 

[in figures] 

[in words] 

The unconditional discount for being 
awarded more than one lot in this package 
is: 

(ITT Sub Clause 27.6) 

Tk [in figures] 

Taka [in words] 

The methodology for application of the 
discount is: 

[state the methodology]. 

The advance payment is: 

(GCC Sub Clause 75.1) 

[state the amount based on  percentage of 
the Tender Price] 

 

and we shall accordingly submit an Advance Payment Guarantee in the format shown in 
Form PW3–10. 

 In signing this letter, and in submitting our Tender, we also confirm that: 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT 
Sub Clause 33.1) and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period; 

(b) a Tender Security is attached in the form of a [state pay order, bank draft, 
bank guarantee] in the amount stated in the Tender Data Sheet (ITT Sub 
Clause 35.1) and valid for a period of twenty eight (28) days beyond the 
Tender validity date;  
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(c) if our Tender is accepted, we commit to furnishing a Performance Security 
within the time stated under ITT Sub Clause 65.2 in the amount stated in the 
Tender Data Sheet (ITT Sub Clauses 64.1 and 64.1) and in the form specified 
in the Tender Data Sheet (ITT Sub Clause 65.1) valid for a period of twenty 
eight (28) days beyond the date of issue of the  Completion Certificate  of the 
Works; 

(d) we have examined and have no reservations to the Tender Document, issued 
by you on [insert date];  including Addendum to Tender Document No(s) 
[state numbers] , issued in accordance with the Instructions to Tenderers (ITT 
Clause 11). [insert the number and issuing date of each addendum; or delete 
this sentence if no Addendum has been issued]; 

(e) we, including as applicable, any JVCA partner or Subcontractor for any part of 
the contract resulting from this Tender process, have nationalities from 
eligible countries, in accordance with ITT Sub Clause 5.1; 

(f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 
Clause 40.3 

             or 

we are submitting this Tender as the partners of a JVCA, comprising the 
following other partners in accordance with ITT Sub Clause 40.3; 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   

(g) we are not a Government owned entity as defined in ITT Sub Clause 5.3  

             or 

we are a Government owned entity, and we meet the requirements of ITT Sub 
Clause 5.3; 

(h) we, including as applicable any JVCA partner, declare that we are not 
associated, nor have been associated in the past, directly or indirectly, with a 
consultant or any other entity that has prepared the design, specifications and 
other documents 

            in accordance with ITT Sub Clause 5.5; 

(i) we, including as applicable any JVCA partner or Subcontractor for any part of 
the contract resulting from this Tender process, have not been declared 
ineligible by the Government of Bangladesh on charges of engaging in 
corrupt, fraudulent, collusive or coercive practices in accordance with ITT Sub 
Clause 5.6; 

(j) furthermore, we are aware of ITT Clause 4 concerning such practices and 
pledge not to indulge in such practices in competing for or in executing the 
Contract; 
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(k) we intend to subcontract an activity or part of the Works, in accordance with 
ITT Sub Clause 19.1, to the following Subcontractor(s); 

Activity or part of the Works Name of Subcontractor with  
Location and District 

  

  

  

(l) we, including as applicable any JVCA partner, confirm that we do not have a 
record of poor performance, such as abandoning the works, not properly 
completing contracts, inordinate delays, or financial failure as stated in ITT  
Clause 5.7, and that we do not have, or have had, any litigation against us, 
other than that stated in the Tenderer Information (Form PW3-2); 

(m) we are not participating as Tenderers in more than one Tender in this 
Tendering process. We understand that your written Notification of Award 
shall constitute the acceptance of our Tender and shall become a binding 
Contract between us, until a formal Contract is prepared and executed; 

(n) we, including as applicable any JVCA partner, confirm that we do not have a 
record of insolvency, receivership, bankrupt or being wound up, our business 
activities were not been suspended, and it was not been the subject of legal 
proceedings in accordance with ITT Sub Clause 5.8; 

(o) we, including as applicable any JVCA partner, confirm that we have fulfilled 
our obligations to pay taxes and social security contributions applicable under 
the relevant national laws and regulations of Bangladesh in accordance with 
ITT Sub Clause 5.9;   

(p) we understand that you reserve the right to reject  all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderers, in 
accordance with ITT Clause 60. 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign 
accordingly].Attachment 1: 
[ITT Sub Clause 40.3] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer  
 
[and, if applicable] 
Attachment 2: 
[ITT Sub Clause 29.2(b)]  
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement 
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Tenderer Information (Form PW3-2) 
 

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 
 
Invitation for Tender No: IFT No] 

Tender Package No: [ Package No] 

Lot No (when applicable) [Lot No)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or country 
of registration 

  

 

1.2 Tenderer’s legal title 

  

 

1.3 Tenderer’s registered address 

 

 

 

 

 

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

  

 

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 
A. No pending litigation             □ [if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Year Matter in dispute Value of 
Pending Claim 

Value of 
Pending 
Claim as 
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in Taka Percentage of 
Net Worth 

     

     

1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable  for National Tenderers  

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number(TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause 32] 

2.1 General Experience in Construction Works of Tenderer  [State years of experience]   

2.2 Specific Experience in Construction Works  of Tenderer   

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

  

Name of Contract  

 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

2.3 

 

 

 

 

 

 

Average annual construction turnover [ITT Sub Clause15.1(a)]   

[total certified payments received for contracts in progress or completed under public sector for 
a period as stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the 
period reported] 

Year Currency               Amount 

Taka or Equivalent Taka 
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2.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements the Tenderer shall submit , as applicable, the documents 
mentioned in ITT Sub Clause 32.1(d)  

2.5 Contact Details [ITT Sub Clause 32.1 (h) ]  

Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s) 
that may provide references, if contacted by this Procuring Entity 

 

2.6 

   
Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(f)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 

 

     

     

[Tenderer to complete details of as many personnel as are applicable. Each personnel listed above should 
complete the Personnel Information (Form PW3-5)] 

2.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 
32.1(g)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or 
seller) 

    

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 
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JVCA Partner Information (Form PW3-3) 
[This Form should be completed by each JVCA partner]. 

 
 
Invitation for Tender No: [ IFT No] 

Tender Package No: Package No] 

Lot No. (when applicable) [ Lot No)] 

 

1. Eligibility Information of the JVCA Partner [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or country 
of registration 

  

 

1.2 JVCA Partner’s legal title 

  

 

1.3 JVCA Partner’s registered address 

 

 

 

1.4 JVCA Partner’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

  

 

 Others 

[please describe, if applicable] 

 

1.5 JVCA Partner’s year of registration  

1.6 JVCA Partner’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 
A. No pending litigation             □ [if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Year Matter in dispute Value of 
Pending Claim 

Value of 
Pending 
Claim as 
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in Taka Percentage of 
Net Worth 

     

     

1.8 JVCA Partner to attach 
photocopies of the original 
documents mentioned aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for  national JVCA Partners only                                                

1.9 JVCA Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JVCA Partner’s Tax Identification 
Number(TIN) 

 

[The foreign JVCA Partners, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a 
written declaration to that effect  to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured, if it can be specified [ITT Sub 
Clause 18.2] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JVCA Partners [ITT Clause 32] 

3.1 General Experience in Construction Works of JVCA Partners  [State years of experience]   

3.2 Specific Experience in Construction Works  of JVCA Partners 

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

  

Name of Contract  
 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

3.3 

 

 

Average annual construction turnover [ITT Sub Clause15.1(a)]   

[total certified payments received for contracts in progress or completed under public sector for 
a period as stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the 
period reported] 
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 Year Currency               Amount 

Taka or Equivalent Taka 

   

3.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements the JVCA Partners shall submit , as applicable, the 
documents mentioned in ITT Sub Clause 32.1(d)  

3.5 Contact Details [ITT Sub Clause 32.1 (h) ]  

Name, address, and other contact details of JVCA Partner’s Bankers and other Procuring 
Entity(s) that may provide references, if contacted by this Procuring Entity 

 

3.6 

   
Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(f)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 

 

     

     

[JVCA Partners to complete details of as many personnel as are applicable. Each personnel listed above should 
complete the Personnel Information (Form PW3-5)] 

3.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 
32.1(g)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or 
seller) 

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 
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Subcontractor Information (Form PW3-4) 
 

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 
Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or country 
of Registration 

  

 

1.2 Subcontractor’s legal title 

  

 

1.3 Subcontractor’s registered address  

1.4 Subcontractor’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

  

 

 Other 

(please describe) 

 

1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies of 
the following original documents 

All documents to the extent relevant to ITT Clause 5 
and 29 in support of its qualifications  

The following two information are applicable for national  Subcontractors                                                    

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 

 

1.9 Subcontractor’s Tax Identification 
Number(TIN) 

 

[The foreign Subcontractors , in accordance with ITT sub Clause 5.1, shall provide evidence  by a 
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written declaration to that effect  to demonstrate that it meets the criterion] 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 

2.1 Elements of Activity Brief description of Activity 

   

   

2.2     List of Similar Contracts in which the proposed  Subcontractor had been engaged 

 Name of Contract 
and Year of 
Execution 

 

Value of Contract  

Name of Procuring 
Entity 

  

Contact Person and 
contact details 

  

Type of Work 
performed  
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Personnel Information (Form PW3-5) 
[This Form should be completed for each person proposed by the Tenderer in Form PW3-2 & PW3-3, where applicable] 
 

Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

A. Proposed Position (tick the relevant box) 

 Construction Project Manager   Prime Candidate  Alternative Candidate 

 Key Personnel  Prime Candidate  Alternative Candidate 

B. Personal Data 

Name  

Date of Birth  

Years overall experience  

National ID Number  

Years of employment with the Tenderer  

Professional Qualifications: 

1. 

2. 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of Procuring Entity 

(working under): 

 

Address of Procuring Entity 

(working under): 

 

 

Present Job Title:  

Years with present Procuring Entity:  

Tel No: Fax No: e-mail address: 

Contact [manager/personnel officer]: 

D. Professional Experience 

Summarise professional experience over the past twenty years, in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project. 

 From To 
Company / Project / Position / Relevant technical and management 
experience. 

1    

2    
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Manufacturer’s Authorisation & Warranty/Guarantee Letter 
[Form PW3 - 5(a)] 

 
[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the 
instructions indicated. This letter of authorization should be on the letterhead of the 
Manufacturer and should be signed by a person with the proper authority to sign documents 
that are binding on the Manufacturer.  The Tenderer shall include it in its tender.] 
 

Invitation for Tender No: Date: 

Tender Package No:  

Tender Lot No:  

To: 
[Name and address of Purchaser] 

 

 
WHEREAS 
 
We [insert complete name of Manufacturer/ authorized entities of manufacturer], 
 
who are official manufacturers/ authorized entities of manufacturer [insert name of 
manufacturer] of [insert type of goods manufactured], having factories at [insert full address 
of Manufacturer’s factories], do hereby  
 
authorize [insert complete name of Tenderer] to  supply the following Goods, manufactured 
by us [insert name and or brief description of the Goods]. 
 
We hereby extend our full guarantee and warranty as stated under GCC Clause 57.1 of the 
General Conditions of Contract, with respect to the Goods offered by the above Tenderer. 
 
 

Signed: [insert signature(s) of authorized representative(s) of the Manufacturer/ authorized 
entities of manufacturer]  

 

Name: [insert complete name(s) of authorized representative(s) of the Manufacturer/ 
authorized entities of manufacturer]  

 

Address: [insert full address including Fax and e-mail] 

 

Title: [insert title] 

 

Date: [insert date of signing] 
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Bank Guarantee for Tender Security (Form PW3-6) 
 

[This is the format for the Tender Security to be issued/ endorsed by any scheduled Bank of Bangladesh in 
accordance with ITT Clause 35 & 36] 

 

Invitation for Tender No: Date: 

Tender Package No:  

Lot No (when applicable)  

To: [Name and address of the Procuring Entity]  

 

TENDER GUARANTEE No: [insert number] 

We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends 
to submit to you its Tender dated [date of Tender] (hereinafter called “the Tender”) for the 
execution of the Works of [description of works] under the above Invitation for Tenders 
(hereinafter called “the IFT”). 

Furthermore, we understand that, according to your conditions, the Tender must be 
supported by a Bank Guarantee for Tender Security. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of [insert amount in figures and words] upon receipt by us of your first written 
demand accompanied by a written statement that the Tenderer is in breach of its obligation(s) 
under the Tender conditions, because the Tenderer: 

a. has withdrawn its Tender after opening of Tenders but within the validity of the Tender   
Security; or         

b. refused to accept the Notification of Award (NOA) within the period as stated under 
ITT; or  

c. failed to furnish Performance Security within the period stipulated in the NOA; or  

d. refused to sign the Contract Agreement by the time specified in the NOA; or 

e. did not accept the correction of the Tender price following the correction of the   
arithmetic errors as stated under ITT. 

This guarantee will expire  

(a) if the Tenderer is the successful Tenderer, upon our receipt of  a copy of the 
Contract Agreement signed by the Tenderer  or  a copy of the Performance 
Security  issued to you in accordance with the ITT; or 

(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the 
expiration of the Tenderer’s Tender Validity period, being [date of expiration of the 
Tender Validity  plus twenty-eight (28) days ]. 

Consequently, we must receive at the above-mentioned office any demand for payment 
under this guarantee on or before that date. 

 

 

Signature Signature 
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Notification of Award (Form PW3-7) 
  
 
Contract No: 

 
Date: 
 

 
 
To:    [Name of Contractor] 
 
 

 

 

This is to notify you that your Tender dated [insert date] for the execution of the Works for 
[name of project/Contract] for the Contract Price of Tk [state amount in figures and in words], 
as corrected and modified in accordance with the Instructions to Tenderers, has been 
approved by [name of Procuring Entity]. 

 

You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days of 
its receiving pursuant in accordance with ITT Clause 64 

ii. furnish a Performance Security in the form as specified and in the amount of 
Tk [state amount in figures and words] ,within fourteen (14) days from issue 
of this Notification of Award  but not later than (specify date), in accordance 
with ITT Clause 65 & 66. 

iii. sign the Contract within twenty-eight (28) days of issuance of this 
Notification of Award  but not later than (specify date), in accordance with 
ITT  Clause 70. 

 

You may proceed with the execution of the Works only upon completion of the above tasks. 
You may also please note that this Notification of Award shall constitute the formation of this 
Contract    which shall become binding upon you.  

 

We attach the draft Contract and all other documents for your perusal and signature. 

 
 
 
 
 
 
  

Signed 
 

  
Duly authorised to sign for and on behalf of 
[name of Procuring Entity] 

  
Date: 
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Contract Agreement (Form PW3-8) 
THIS AGREEMENT made the [day] day of [month] [year] between [name and address of 
Procuring Entity] (hereinafter called “the Procuring Entity”) of the one part and [name and 
address of Contractor] (hereinafter called “the Contractor”) of the other part: 

WHEREAS the Procuring Entity invited Tenders for certain works, viz, [brief description of 
works] and has accepted a Tender by the Contractor for the execution of those works in the 
sum of amount [Contract Price in figures and in words] (hereinafter called “the Contract 
Price”). 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract hereafter 
referred to. 

2. The documents forming the Contract shall be interpreted in the following order of 
priority: 

(a) the signed Contract Agreement 

(b) the  Notification of Award 

(c) the completed Tender and the Appendix to the Tender 

(d) the Particular Conditions of Contract 

(e) the General Conditions of Contract 

(f) the Technical Specifications 

(g) the General Specifications 

(h) the Drawings 

(i) the priced BOQ and the Schedules 

(j) any other document listed in the PCC forming part of the Contract. 

3. In consideration of the payments to be made by the Procuring Entity to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Procuring Entity to execute and complete the works and to remedy any defects 
therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of Bangladesh on the day, month and year first written above. 

 For the Procuring Entity For the Contractor 

Signature   

Name   

National ID No.   

Title   

In the presence of Name   

Address   
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Bank Guarantee for Performance Security (Form PW3-9) 
 
[This is the format for the Performance Security to be issued/ endorsed by any scheduled Bank of Bangladesh in 

accordance with ITT Clause 65, 66,  67 & 68] 
 

 
  
 
Contract No: [insert reference number] 
 

 
Date: [insert date] 

 
 

 

 
To:  [ insert Name and address of Procuring Entity] 
 

 

 

PERFORMANCE GUARANTEE No: [insert number] 

 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of 
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under 
the Contract. 
 
Furthermore, we understand that, according to your conditions, the Contract must be supported 
by a Bank Guarantee for Performance Security. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably unconditionally undertake 
to pay you, without cavil or argument, any sum or sums not exceeding in total an amount of 
[insert amount in figures and in words] upon receipt by us of your first written demand 
accompanied by a written statement that the Contractor is in breach of its obligation(s) under the 
Contract conditions, without you needing to prove or show grounds or reasons for your demand 
of the sum specified therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 
 
 
 
 
Signature 

 
 
Signature 
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Bank Guarantee for Advance Payment (Form PW3-10) 
-Not Applicable 

 
[This is the format for the Advance Payment Guarantee to be issued/endorsed by any  scheduled Bank of 

Bangladesh in accordance with GCC Clause 73] 
 

 
 
Contract No: [insert reference number] 
 

 
0Date: [insert date] 

 
To: [insert Name and address of the Procuring Entity] 
 

 

 

ADVANCE PAYMENT GUARANTEE No: [insert number] 

 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of 
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under 
the Contract. 
 
Furthermore, we understand that, according to your Conditions of Contract under GCC Clause 
75, the Advance Payment on Contract must be supported by a Bank Guarantee. 
 
At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally  
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of [insert amount in figures and in words] upon receipt by us of your first written demand 
accompanied by a written statement that the Contractor is in breach of its obligation(s) under the 
Contract conditions, without you needing to prove or show grounds or reasons for your demand 
of the sum specified therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to be 
performed, or of any of the Contract documents which may be made between the Procuring 
Entity and the Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 
This guarantee is valid until [insert date of validity of guarantee], consequently, we must receive 
at the above-mentioned office any demand for payment under this guarantee on or before that 
date. 
 
 
 
 
 
 
Signature 

 
 
Signature 
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Bank Guarantee for Retention Money Security (Form PW3-11) 
- Not Applicable 

[This is the format for the Retention Money Guarantee to be issued by any  scheduled Bank of Bangladesh in 
accordance with GCC  Clause 70] 

 
Demand Guarantee 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: [insert Name and Address of the Procuring Entity]   

Date:         [insert date] 

 

RETENTION MONEY GUARANTEE No.: [insert number] 
We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") 
has entered into Contract Number [insert reference number of the Contract] dated [insert 
date] with you, for the execution of [insert name of Contract and brief description of Works] 
(hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the 
Taking-Over Certificate has been issued for the Works and the first half of the Retention 
Money has been certified for payment, payment of amount [insert the amount of the second 
half of the Retention Money] which becomes due after the Defects Liability Period has 
passed and certified in the form of Defects Correction Certificate, is to be made against a 
Retention Money Guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally 
undertake to pay you any sum or sums not exceeding in total an amount of [insert amount in 
figures and in words] upon receipt by us of your first demand in writing accompanied by a 
written statement stating that the Contractor is in breach of its obligation under the Contract 
because the Contractor failed to properly correct the defects duly notified in respect of the 
Works. 

It is a condition for any claim and payment under this guarantee to be made that the 
payment of the second half of the Retention Money referred to above must have been 
received by the Contractor on its account number [insert A/C no] at [name and address of 
Bank]. 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight 
(28) days beyond the Defects Liability Period]. Consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date. 

 

 
 
 
 
Signature 

 
 
Signature 
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Section 6. Bill of Quantities 
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Schedule1.1:  For Goods (Schedule Maintenance Spare Parts & Safety Spare Parts) 
[Group B Tenders: Goods Manufactured outside Bangladesh, to be imported] 

 

Invitation for Tender No:  Date:  
Tender Package No:  Package Description: [enter description as specified in Section 6] 

Tender Lot No:  Lot Description: [enter description as specified in Section 6] 

 
1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

A. Spare Parts for 18K Schedule Maintenance/ Overhauling for 05 (five) Engine-Generator Sets 

1.  
3/2 WAY SOLENOID V/V WITH 
PLUG (START) 

L42100-101  Set 9 
      

2.  AIR START VALVE (V-ENG.) L42000-400  Nos. 18       

3.  BUSH FOR FUEL VALVE L21100-114  Nos. 81       

4.  
AIR START VALVE BLANK (V-
ENG.) 

L42000-420  Nos. 18 
      

5.  FUEL OIL PIPE L53300-301  Nos. 96       

6.  VALVE GUIDE L21100-113  Nos. 434       

7.  
Cooling Water Pump Complete 
170m3/h 

L71000-100  Set 2 
      

8.  3 way v/v M317 L42100-104  Set 4       

9.  CONNECTION PIECE L52300-105  Nos. 27       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

10.  SEAL RING L51000-107  Nos. 54       

11.  STUD FOR HP BLOCK L52300-106  Set 108       

12.  
MAIN BEARING TEMP. 
SENSOR(T.C) 

L45200-233  Nos. 9 
      

13.  O-RING(50.17 X 5.33) L5300-324  Nos. 384       

14.  O-RING P125 L78000-715  Nos. 216       

15.  O-RING 56.83x3.53 L42000-411  Nos. 324       

16.  Stop Piece,Cyl.Head L78000-713  Set 96       

17.  O-RINGS L21100-119  Nos. 162       

18.  O-RING(23.16 X 5.33) L53300-323  Nos. 216       

19.  End Cover For Cyl Head L78000-712  Set 6       

20.  WASHER M16 L52300-108  Nos. 108       

21.  WASHER M16 L52300-107  Nos. 108       

22.  NUT M16 L52300-118  Nos. 108       

23.  SOCKET HEAD BOLT M12x20 L78000-714  Nos. 96       

24.  SOCKET HEAD BOLT M12x30 L78000-716  Nos. 42       

25.  CYLINDER LINER L15000-111  Nos. 12       

26.  Plunger assy L51000-106  Nos. 50       

27.  Piston assy L31100-110  Nos. 8       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

28.  Fuel injection pump assy L51000-100  Nos. 4       

29.  Camshaft bearing L25300-101  Nos. 18       

30.  Pre lubrication oil pump L65000-104  Nos. 1       

31.  Fuel injection valve complete L52000-100  Nos. 9       

32.  Cooling Water pump comlete (HT) L71000-200  Nos. 2       

33.  Fuel high pressure block L52300-100  Nos. 24       

34.  Temperature sensor T/C Nozzle ring  Nos. 24       

35.  Temperature sensor T/C RPM  Nos. 24       

36.  Piston pin L31100-115  Nos. 18       

37.  Yoke assy L21200-430  Nos. 9       

38.  Swing arm and shaft assy L23000-200  Nos. 9       

39.  Safety valve assay L22000-600  Nos. 18       

40.  Fuel injection valve  seal "O-ring" L52000-136  Nos. 400       

41.  
HYD.JACK M48x3 for 
cyl.head,M.B.C & UNIT 

91.400  Set 1 
      

42.  TORQUE WRENCH(750-2000NM) 99.450  Nos. 1       

43.  HYD.JACK M33 for con-rod & unit 91.420  Set 1       

44.  NOZZLE TESTER 91.340  Set 1       

45.  TORQUE WRENCH(140-760NM) 91.440  Set 1       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

46.  MAX PRESSURE INDICATOR 91.100  Nos. 1       

47.  SPARE & TOOL BOX 91.640  Set 4       

48.  HIGH PRESSURE HOSE L=4000 91.552  Nos. 2       

49.  
CRANKSHAFT DEFLECTION 
GAUGE 

91.310  Set 1 
      

50.  TORQUE WRENCH(20-120NM) 99.430  Set 1       

51.  PISTON RING EXPANDER 91.250  Set 1       

52.  
HYD.JACK M39x3 for side stud,c/w 
& UNIT 

91.410  Set 1 
      

53.  PISTON GUIDE 91.160  Set 1       

54.  
GRINDING TOOL FOR 
CYL.HEAD/LINER 

91.140  Set 1 
      

55.  TURBOCHAGER CLEANING HOSE 98.100  Nos. 1       

56.  
NOZZLE REMOVING 
TOOL(H32/40) 

91.390  Set 1 
      

57.  
EXTRACT/SUSPENSION DEVCE  
for cyl.liner 

91.150  Set 1 
      

58.  REMOVAL DEVICE FOR V/V SEAT 91.580  Set 1       

59.  CYLINDER BORE GAUGE 91.260  Set 1       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

60.  
FIT./REMOVAL DEVICE for conical 
clamping 

91.120  Set 1 
      

61.  REMOVAL DEVICE for flame ring 91.270  Set 1       

62.  LIFTING TOOL FOR CYL.HEAD 91.110  Set 1       

63.  
GUIDE PIPE & EXTENSION PIPE 
for crank pi 

91.188  Set 2 
      

64.  
LAPPING DEVICE FOR IN/EXH.V/V 
SEAT 

91.360  Set 1 
      

65.  LAPPING DEVICE FOR V/V BUSH 91.350  Set 1       

66.  PLIER FOR LOCKING RING 91.940  Set 1       

67.  
SUPPORTING DEVICE for crank 
pin bearing 

91.181  Set 1 
      

68.  
LAPPING DEVICE FOR STARTING 
V/V 

91.960  Set 1 
      

69.  PISTON LIFTING 91.170  Set 1       

70.  
LIFTING TOOL FOR W/J WITH 
CYL.LINER 

91.151  Set 1 
      

71.  PLIER 125 91.240  Nos. 1       

72.  
REMOVAL DEVICE (C.W 
CONNECTION) 

91.380  Set 1 
      

73.  DISTRIBUTING PIECE (4-PORT) 91.542  Nos. 1       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

74.  DISTRIBUTING PIECE (2-PORT) 91.541  Nos. 1       

75.  
TURNING BRACKET for connecting 
rod 

91.210  Set 1 
      

76.  CON-ROD SHAFT GUIDE for piston 91.190  Set 1       

77.  
SCREW-ON PLATE for crank pin 
bearing 

91.182  Set 1 
      

78.  
CLAMPING SUPPORT for 
connecting rod 

91.220  Set 2 
      

79.  
BIG-END UPPER SUPPORT for 
crank pin bear 

91.187  Set 1 
      

80.  
FITTING DEVICE FOR MAIN 
BEARING 

91.300  Set 1 
      

81.  
CON-ROD SUPPORT for crank pin 
bearing 

91.180  Nos. 2 
      

82.  
BIG-END UPPER GUIDE BAR for 
connecting rod 

91.184  Set 1 
      

83.  
BIG-END LOWER SUPPORT for 
crank pin bear 

91.183  Set 1 
      

84.  FEELER GAUGE 91.280  Set 1       

85.  TOOL FOR AIR STARTING V/V 91.950  Set 1       

86.  CLEANING TOOL 91.370  Set 1       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

87.  AIR GUN 91.620  Nos. 1       

88.  TOOL FOR NOZZLE 91.630  Set 1       

89.  
REMOVAL DEVICE FOR FUEL 
VALVE BUSH 

91.720  Set 1 
      

90.  TURNING PIN (DIA.10 & 8) 91.610  Set 2       

91.  TURNING PIN 91.600  Set 2       

92.  Bush for Rocker Arm L21200-317  Set 252       

93.  Bearing Disc L25000-149  Set 126       

94.  Thrust Bearing for Camshaft L25000-332  Set 28       

95.  Gasket for fuel pump L5100-131  Set 126       

96.  O-Ring L5100-301  Set 156       

97.  O-Ring L5100-302  Set 156       

98.  O-Ring L5100-303  Set 156       

99.  O-Ring L5100-315  Set 156       

100. O-ring Valve guide L21100-291  Set 250       

101. 
Sealing for Cylinder Head Cover 
Upper 

L21100-806  Set 130 
      

102. 
O-ring for Cylinder Head Cover 
Upper grip 

L21100-807  Set 130 
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

103. Stud for con-rod shaft L32000-164  Set 20       

104. O'ring  L51201-301  Set 60       

105. O'ring  L51201-302  Set 60       

106. O'ring  L51201-303  Set 60       

107. O'ring  L51201-315  Set 60       

108. O-ring L53300-324  Set 115       

109. O-ring L53300-325  Set 110       

110. O-ring L53300-361  Set 60       

111. O-ring L15000-192  Set 60       

112. O-ring L15000-193  Set 120       

113. O-ring L15000-901  Set 60       

114. O-ring L15000-902  Set 60       

115. O-ring L42000-414  Set 72       

116. O-ring L42000-416  Set 72       

117. O-ring L42000-417  Set 72       

118. Bush L61000-209  Set 20       

119. Impeller L71000-203  Set 6       

120. Shaft L71000-205  Set 6       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

121. Big End Bearing L32000-113  Set 150       

B. Safety Spare Parts for 04 (four) Engine-Generator Sets 

1.  PTFF-CORRUGATED HOSE L98370-002  Nos. 3       

2.  
EXH. GAS TEMP SENSOR 
(100mm) 

L45200-230  Nos. 24 
      

3.  H32/40(V) CON RON COMPLETE L31200-100  Set 6       

4.  
EXH. GAS TEMP SENSOR 
(180mm) 

L45200-232  Set 30 
      

5.  EXH. GAS TEMP SENSOR (80mm) L45200-231  Set 26       

6.  COMPENSATOR(5K-125) L98370-001-7  Set 12       

7.  
TEMPERATURE SENSOR(R.B) (As 
per sample) 

L45200-220  Nos. 12 
      

8.  PRESSURE TRANSMITTER(0-10) L45200-204  Nos. 15       

9.  CABLE WITH PLUG (7,000mm) L45200-230-1  Set 20       

10.  PICK-UP FOR ENGINE RPM L45200-240  Set 10       

11.  COMPENSATOR L98370-001-4  Set 6       

12.  PRESSURE TRANSMITTER(0-16) L45200-201  Nos. 10       

13.  TEMPERATURE SENSOR(R.B) L45200-221  Nos. 15       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

14.  
DIFFERENTIAL PRESSURE 
SWITCH 

L45200-218  Set 10 
      

15.  
LEVEL SWITCH WITH L.O SUMP 
TANK 

L45200-237  Set 5 
      

16.  
CAMSHAFT PART PIECE/V-
Type(CW) 

L25000-911  Nos. 4 
      

17.  TEMPERATURE SWITCH L45200-219  Set 9       

18.  
SWIVEL-METALLIC FLEXIBLE 
HOSE(5K-65)-7 

L98370-001-3  Set 6 
      

19.  PRESSURE TRANSMITTER(0-40) L45200-207  Nos. 5       

20.  PRESSURE TRANSMITTER(0-6) L45200-208  Nos. 5       

21.  
DIFFERENTIAL PRESSURE 
SWITCH 

L45200-217  Set 5 
      

22.  F.O LEAKAGE LEVEL SWITCH L45200-235  Nos. 5       

23.  Metalic flexible hose L98370-001-6  Set 3       

24.  PRESSURE SWITCH(1-10bar) L45200-211  Set 5       

25.  Metallic flexible hose(30k-50) L98370-001-5  Set 3       

26.  
SWIVEL-METALLIC FLEXIBLE 
HOSE(5K-40)-5 

L98370-001-8  Set 3 
      

27.  
SWIVEL-METALLIC FLEXIBLE 
HOSE(5K-15)-1 

L98370-001-1  Set 3 
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

28.  FUEL OIL DUPLEX FILTER L98315-001  Nos. 1       

29.  AIR COOLER WITH WMC(LEFT) L84000-100  Set 1       

30.  AIR COOLER WITH WMC(RIGHT) L84000-200  Set 1       

31.  V-Profile ClampAss'y L82000-501  Nos. 80       

32.  Axial Compensator L82000-350  Set 3       

33.  
EXPANSION JOINT FOR T/C 
OUTLET 

L83000-132  Set 4 
      

34.  BOLT M20x45 L83000-137  Nos. 120       

35.  GASKET L83000-135  Set 10       

36.  GASKET L83000-136  Set 10       

37.  NUT M20 L83000-139  Nos. 120       

38.  BOLT M20x60 L83000-138  Nos. 40       

39.  Turbocharger Complete L83000-131  Nos. 1       

40.  Cylinder head L21100-101  Nos. 24       

41.  
Digital exciting computer system 
(Vasler-200) A.V.R 

Model-200  Nos. 2 
      

42.  
E.M. Drive for Engine Governor 
System  

EDEGS  Set 4 
      

43.  Boiler control valve card bc  Nos. 6       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

44.  Hot air duck control card hhc  Nos. 8       

45.  3 way control card 3way cc  Nos. 8       

46.  Rocker arm assy L21200-301  Nos. 6       

47.  Axial compensate L82000-340  Nos. 10       

48.  DO tank pressure transmitter 
264DDHSSA2C

I 
 Nos. 2 

      

49.  HFO tank pressure transmitter 264DDH55A2CI  Nos. 2       

50.  Lube oil tank pressure transmitter 
264DDHSSA2C

I 
 Nos. 2 

      

51.  Different kinds of hose pipe APS  Nos. 50       

52.  
GOVERNOR DRIVER WITH 
CONTROLLER AND ACTUATOR 

Gdwcaa  Nos. 4 
      

53.  L’O Cooler Plate Gasket L62000-203  Nos. 1920       

54.  O'Ring 262000-211  Nos. 28       

55.  H.T Thermal V/V L74000-002  Nos. 42       

56.  O'Ring L74000-003  Nos. 42       

57.  Gasket L74000-007  Nos. 7       

58.  Gasket L74000-192  Nos. 7       

59.  O-ring Energized Seal L42000-405  Nos. 83       

60.  O-ring Energized Seal L42000-406  Nos. 83       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 
No. 

Description of Item OEM’s Part No. Country 
 Of  

Origin 
  

Unit of 
Measu
rement  

Quan-
tity 

Unit price 
CIF 

[insert the port 
of destination] 

 
 
 

 [FC] 

CIF price 
per Line 

Item 
(Col. 7  6) 

 
 
 

[FC] 

Inland 
transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 
Goods to their final 
destination   [Taka] 

VAT Payable 
on account of 
Contractor if 
the Contract 
is awarded 

 
 

[Taka] 

Total Price per 
line item 

 
 

(Col.8) 
 
 

[FC] 

  
(Col.9) 

 
 

[Taka] 

61.  Main Spool L61000-218  Nos. 14       

62.  Safety Spring L61000-219  Nos. 14       

 Note :  Price offered in foreign currency (FC) &Bangladesh Taka Sub-Total Price for Schedule 1.1  

 
Point of Delivery as per Schedule of Requirement: [Bera 70MW Peaking Power Plant  

store.] 

Period of  Delivery as per Schedule of Requirement:  [as per 
PCC{GCC 2.5}] 

Note : The supplied spare parts  must be from the Original Engine Manufacturer (i.e Hyundai Heavy Industries Limited). And the model of 
engine is HIMSEN 18H32/40V. 

 
 

 
 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule 1.2: Price and Completion Schedule - Works and Related Services 
Invitation for Tender No:  Date:  
Tender Package No:  Package Description: [enter description as specified in Section 6] 
Tender Lot No:  Lot Description: [enter description as specified in Section 6] 

 

1 2 3 4 5 6 7 8 9 

works  
No. 

Description of works (excludes 
inland transportation and other 
works required in Bangladesh to 

convey the goods to their final 
destination) 

Country 
of  

Origin 

Unit of 
Measurement  

Quantity 
 

Unit price 
of works 

  
 

[FC] or      
 [Taka] 

Price per line 
item of works 

 
 

(Col. 5 X Col. 6) 
  [FC] or  [Taka] 

VAT Payable on 
account of 

Contractor if the 
Contract is 
awarded 
[Taka] 

Total Price per 
line item of 

works 
(Col. 7) 

FC Taka 

1. 

18K Schedule maintenance 
Works as per OEM Scope, Test 
run and synchronizing with grid 
upto full load for Engine No. 02 

 

Lot 01 

    

2. 

18K Schedule maintenance 
Works as per OEM Scope, Test 
run and synchronizing with grid 
upto full load for Engine No. 09 

 

Lot 01 

    

Note Price offered in foreign currency (FC) & Bangladesh Taka Sub-Total Price for Schedule 1.2  

Point of Delivery as per Schedule of Requirement: [Bera  70MW 
Peaking Power Plant] 

Period of  Delivery as per Schedule of Requirement: [as per PCC{GCC 2.5}] 

Note :  Applicable IT and VAT to be included within the quoted price and it will be deducted at source from the contractor’s invoice/bill 
during payment as per [PCC (GCC) (18)]  

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule 1.3: Grand Summary for all price schedules  
 

1 2 3 4 

Sl No Description Total FC Total LC (Taka) 

1 Sub Total - Schedule 1.1:  for Goods (Schedule 
Maintenance Spare Parts & Safety Spare Parts) 

  

2 Sub Total - Schedule 1.2: Price and Completion Schedule 
- Works and Related Services 

  

 Grand Total  
  

Note :  Applicable IT and VAT to be included within the quoted price and it will be deducted at source from the contractor’s invoice or bill 
during payment as per [GCC (PCC) (18)] 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Section 7. General Specification 
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7.0 Description of Plant: 

Bangladesh Power Development Board (BPDB) set up a peaking power plant of 70 MW 
(Based HFO fired engine generating set) at Bera, Pabna. The plant went on stream on 7th 
October; 2011. The unit is generating power based on HFO fuel. The engine generating 
set is of standard “Hyundai” design, Type: 18H32/40V. There are nine (09) identical 
engine of capacity 8,294 KW (generator terminal) each. The total capacity: 8,294×9 No’s 
= 74,646 KW (gross).  
Salient performance data of Engine generating set at site conditions (350 C, 1.013 bar, 98% 

RH) as guaranteed by Hyundai Heavy Industries Company Limited, South Korea is: 

Net base Power Output 71,283 KW 

Net base Heat Rate 9,081 KJ/KWh 

Manufacturer of the Engine: 

Sl. No. Specifications 

                   Engine 

1.  Engine Model HIMSEN 18H32/40V  (HFO Reciprocating 
Engine) 

2.  Engine Type 18H32/40V 

3.  Manufacturer Hyundai Heavy Industries Limited Marine 
AS, Bergen , Norway 

4.  Engine Output (each) 8,294 KW 

7.1 Scope of Supply & Works: 

The works covered by this Tender is to supply equipment/materials/spare parts, schedule 
maintenance works, inspection and performance test of Bera 70MW peaking power plant, 
BPDB, Bera, Bangladesh. During the term for the provision of works, the Contractor and the 
Experts shall devote the appropriate time and attention to the performance of the works and 
shall at all times perform with due diligence and efficiency in providing the works described 
in the Contract. 

The Experts proposed shall supervise and carry out the scheduled inspection/overhauling/ 
major overhauling of Generating Units and BOP equipment, testing & commissioning work of 
the followings (indicative, but not limited to): 

- Cylinder Heads checking, controlling, cleaning, adjusting, lubricating, overhauling 
and changing of 

o Exhaust valve rotocaps 

o Indicator valves 

o Valve Clearance, Also approx. 100h after refitting of cylinder head 

o Rocker arm system for inlet or exhaust valves 

o Exhaust and inlet valve drive mechanism/seals 

o Pre-chamber nozzle 

o Fuel System 

o High voltage cables and connectors, Resistor check 
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o Cylinder head: Pressure test and max. firing pressure (ignition timing) 

- Cylinder Liners checking, controlling, cleaning, adjusting, lubricating, overhauling 
and changing of 

o Remove liner/ check water jacket/replace sealing 

o Honing of cylinder liner 

o Carbon cutting ring 

- Pistons/Connecting Rods checking, controlling, cleaning, adjusting, lubricating, 
overhauling and changing of 

o Piston 

o Piston Rings (Replace after honing of cylinder) 

o Gudgeon pin bushing 

o Connecting Rods Ovality control 

o Big end bearing 

- Crankshaft checking, controlling, cleaning, adjusting, lubricating, overhauling and 
changing of 

o Main Bearing and thrust washers 

o Gear wheel drive (Pump end) 

o Torsional vibration damper: Fluid sample 

o Crankshaft deflection 

o Flexible coupling. Rubber element and damper plates 

- Camshafts checking, controlling, cleaning, adjusting, lubricating, overhauling and 
changing of 

o Inlet and exhaust cams 

o Camshaft: Bearings and thrust washers 

o Camshaft drive with intermediate wheel 

o Governor drive 

- Lubricating Oil checking, controlling, cleaning, adjusting, lubricating, overhauling 
and changing of 

o Main lubricating oil pump 

o Lube oil filter by pass valves and filter elements (Change at pressure drop) 

o Air Suction oil bath filter (Clean at pressure drop) 

o Centrifugal separation filter lube oil 

o Lube oil analysis to lube oil supplier 

- Turbo Charger checking, controlling, cleaning, adjusting, lubricating, overhauling 
and changing of 

o Turbo Charger: Rotor 

o Turbo Charger: Bearings 

o Turbo Charger: Air Filters (Clean when dry) 

o Turbo Charger: Water washing of compressor (Daily) 
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o Turbo Charger: VTG-parts (Variable Turbine Geometry) 

- Coolers and Cooling Water checking, controlling, cleaning, adjusting, lubricating, 
overhauling and changing of 

o Lube oil cooler (clean when necessary) 

o Jacket water cooler (clean when necessary) 

o Change air cooler 

o External cooling water system (check quarterly) 

o Cooling tower: Raw water quality (check weekly) 

o Cooling water qualities (HT/LT/jacket/raw) (checked monthly) 

o LT/raw water pump with drive and HT/jacket water pump with drive. 

- Alarm/ Control System checking, controlling, cleaning, adjusting, lubricating, 
overhauling and changing of 

o Governor with linkage and  couplings (check weekly) 

o Oil mist detector (Change filter when necessary) 

o Alarm and safety functions Engine management system 

o Pickups, flywheel and camshaft  

- Miscellaneous 

o Fuel supply module 

o Exhaust pipe installation 

o Resilient, mount of engine to be checked / damage 

7.1.1. Scope of Supply:  Scope of Supply (Safety Spares & Scheduled 
Maintenance Spares): 

Line 
Item No 

Description of Item OEM’s Part No. 

A.  Spare Parts for 18K Schedule Maintenance/ Overhauling for 05 (five) Engine-
Generator Sets : 

1.  3/2 WAY SOLENOID V/V WITH PLUG (START) L42100-101 

2.  AIR START VALVE (V-ENG.) L42000-400 

3.  BUSH FOR FUEL VALVE L21100-114 

4.  AIR START VALVE BLANK (V-ENG.) L42000-420 

5.  FUEL OIL PIPE L53300-301 

6.  VALVE GUIDE L21100-113 

7.  Cooling Water Pump Complete 170m3/h L71000-100 

8.  3 way v/v M317 L42100-104 

9.  CONNECTION PIECE L52300-105 

10.  SEAL RING L51000-107 

11.  STUD FOR HP BLOCK L52300-106 

12.  MAIN BEARING TEMP. SENSOR(T.C) L45200-233 
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13.  O-RING(50.17 X 5.33) L5300-324 

14.  O-RING P125 L78000-715 

15.  O-RING 56.83x3.53 L42000-411 

16.  Stop Piece,Cyl.Head L78000-713 

17.  O-RINGS L21100-119 

18.  O-RING(23.16 X 5.33) L53300-323 

19.  End Cover For Cyl Head L78000-712 

20.  WASHER M16 L52300-108 

21.  WASHER M16 L52300-107 

22.  NUT M16 L52300-118 

23.  SOCKET HEAD BOLT M12x20 L78000-714 

24.  SOCKET HEAD BOLT M12x30 L78000-716 

25.  CYLINDER LINER L15000-111 

26.  Plunger assy L51000-106 

27.  Piston assy L31100-110 

28.  Fuel injection pump assy L51000-100 

29.  Camshaft bearing L25300-101 

30.  Pre lubrication oil pump L65000-104 

31.  Fuel injection valve complete L52000-100 

32.  Cooling Water pump comlete (HT) L71000-200 

33.  Fuel high pressure block L52300-100 

34.  Temperature sensor T/C Nozzle ring 

35.  Temperature sensor T/C RPM 

36.  Piston pin L31100-115 

37.  Yoke assy L21200-430 

38.  Swing arm and shaft assy L23000-200 

39.  Safety valve assay L22000-600 

40.  Fuel injection valve  seal "O-ring" L52000-136 

41.  HYD.JACK M48x3 for cyl.head,M.B.C & UNIT 91.400 

42.  TORQUE WRENCH(750-2000NM) 99.450 

43.  HYD.JACK M33 for con-rod & unit 91.420 

44.  NOZZLE TESTER 91.340 

45.  TORQUE WRENCH(140-760NM) 91.440 

46.  MAX PRESSURE INDICATOR 91.100 

47.  SPARE & TOOL BOX 91.640 

48.  HIGH PRESSURE HOSE L=4000 91.552 

49.  CRANKSHAFT DEFLECTION GAUGE 91.310 

50.  TORQUE WRENCH(20-120NM) 99.430 
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51.  PISTON RING EXPANDER 91.250 

52.  HYD.JACK M39x3 for side stud,c/w & UNIT 91.410 

53.  PISTON GUIDE 91.160 

54.  GRINDING TOOL FOR CYL.HEAD/LINER 91.140 

55.  TURBOCHAGER CLEANING HOSE 98.100 

56.  NOZZLE REMOVING TOOL(H32/40) 91.390 

57.  EXTRACT/SUSPENSION DEVCE  for cyl.liner 91.150 

58.  REMOVAL DEVICE FOR V/V SEAT 91.580 

59.  CYLINDER BORE GAUGE 91.260 

60.  FIT./REMOVAL DEVICE for conical clamping 91.120 

61.  REMOVAL DEVICE for flame ring 91.270 

62.  LIFTING TOOL FOR CYL.HEAD 91.110 

63.  GUIDE PIPE & EXTENSION PIPE for crank pi 91.188 

64.  LAPPING DEVICE FOR IN/EXH.V/V SEAT 91.360 

65.  LAPPING DEVICE FOR V/V BUSH 91.350 

66.  PLIER FOR LOCKING RING 91.940 

67.  SUPPORTING DEVICE for crank pin bearing 91.181 

68.  LAPPING DEVICE FOR STARTING V/V 91.960 

69.  PISTON LIFTING 91.170 

70.  LIFTING TOOL FOR W/J WITH CYL.LINER 91.151 

71.  PLIER 125 91.240 

72.  REMOVAL DEVICE (C.W CONNECTION) 91.380 

73.  DISTRIBUTING PIECE (4-PORT) 91.542 

74.  DISTRIBUTING PIECE (2-PORT) 91.541 

75.  TURNING BRACKET for connecting rod 91.210 

76.  CON-ROD SHAFT GUIDE for piston 91.190 

77.  SCREW-ON PLATE for crank pin bearing 91.182 

78.  CLAMPING SUPPORT for connecting rod 91.220 

79.  BIG-END UPPER SUPPORT for crank pin bear 91.187 

80.  FITTING DEVICE FOR MAIN BEARING 91.300 

81.  CON-ROD SUPPORT for crank pin bearing 91.180 

82.  BIG-END UPPER GUIDE BAR for connecting rod 91.184 

83.  BIG-END LOWER SUPPORT for crank pin bear 91.183 

84.  FEELER GAUGE 91.280 

85.  TOOL FOR AIR STARTING V/V 91.950 

86.  CLEANING TOOL 91.370 

87.  AIR GUN 91.620 

88.  TOOL FOR NOZZLE 91.630 
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89.  REMOVAL DEVICE FOR FUEL VALVE BUSH 91.720 

90.  TURNING PIN (DIA.10 & 8) 91.610 

91.  TURNING PIN 91.600 

92.  Bush for Rocker Arm L21200-317 

93.  Bearing Disc L25000-149 

94.  Thrust Bearing for Camshaft L25000-332 

95.  Gasket for fuel pump L5100-131 

96.  O-Ring L5100-301 

97.  O-Ring L5100-302 

98.  O-Ring L5100-303 

99.  O-Ring L5100-315 

100.  O-ring Valve guide L21100-291 

101.  Sealing for Cylinder Head Cover Upper L21100-806 

102.  O-ring for Cylinder Head Cover Upper grip L21100-807 

103.  Stud for con-rod shaft L32000-164 

104.  O'ring  L51201-301 

105.  O'ring  L51201-302 

106.  O'ring  L51201-303 

107.  O'ring  L51201-315 

108.  O-ring L53300-324 

109.  O-ring L53300-325 

110.  O-ring L53300-361 

111.  O-ring L15000-192 

112.  O-ring L15000-193 

113.  O-ring L15000-901 

114.  O-ring L15000-902 

115.  O-ring L42000-414 

116.  O-ring L42000-416 

117.  O-ring L42000-417 

118.  Bush L61000-209 

119.  Impeller L71000-203 

120.  Shaft L71000-205 

121.  Big End Bearing L32000-113 

B.  Safety Spare Parts for 04 (four) Engine-Generator Sets : 

1.  PTFF-CORRUGATED HOSE L98370-002 

2.  EXH. GAS TEMP SENSOR (100mm) L45200-230 

3.  H32/40(V) CON RON COMPLETE L31200-100 

4.  EXH. GAS TEMP SENSOR (180mm) L45200-232 
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5.  EXH. GAS TEMP SENSOR (80mm) L45200-231 

6.  COMPENSATOR(5K-125) L98370-001-7 

7.  TEMPERATURE SENSOR(R.B) (As per sample) L45200-220 

8.  PRESSURE TRANSMITTER(0-10) L45200-204 

9.  CABLE WITH PLUG (7,000mm) L45200-230-1 

10.  PICK-UP FOR ENGINE RPM L45200-240 

11.  COMPENSATOR L98370-001-4 

12.  PRESSURE TRANSMITTER(0-16) L45200-201 

13.  TEMPERATURE SENSOR(R.B) L45200-221 

14.  DIFFERENTIAL PRESSURE SWITCH L45200-218 

15.  LEVEL SWITCH WITH L.O SUMP TANK L45200-237 

16.  CAMSHAFT PART PIECE/V-Type(CW) L25000-911 

17.  TEMPERATURE SWITCH L45200-219 

18.  SWIVEL-METALLIC FLEXIBLE HOSE(5K-65)-7 L98370-001-3 

19.  PRESSURE TRANSMITTER(0-40) L45200-207 

20.  PRESSURE TRANSMITTER(0-6) L45200-208 

21.  DIFFERENTIAL PRESSURE SWITCH L45200-217 

22.  F.O LEAKAGE LEVEL SWITCH L45200-235 

23.  Metalic flexible hose L98370-001-6 

24.  PRESSURE SWITCH(1-10bar) L45200-211 

25.  Metallic flexible hose(30k-50) L98370-001-5 

26.  SWIVEL-METALLIC FLEXIBLE HOSE(5K-40)-5 L98370-001-8 

27.  SWIVEL-METALLIC FLEXIBLE HOSE(5K-15)-1 L98370-001-1 

28.  FUEL OIL DUPLEX FILTER L98315-001 

29.  AIR COOLER WITH WMC(LEFT) L84000-100 

30.  AIR COOLER WITH WMC(RIGHT) L84000-200 

31.  V-Profile ClampAss'y L82000-501 

32.  Axial Compensator L82000-350 

33.  EXPANSION JOINT FOR T/C OUTLET L83000-132 

34.  BOLT M20x45 L83000-137 

35.  GASKET L83000-135 

36.  GASKET L83000-136 

37.  NUT M20 L83000-139 

38.  BOLT M20x60 L83000-138 

39.  Turbocharger Complete L83000-131 

40.  Cylinder head L21100-101 

41.  Digital exciting computer system (Vasler-200) A.V.R Model-200 

42.  E.M. Drive for Engine Governor System  EDEGS 
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Note: The supplied spare parts must be from the Original Engine Manufacturer (i.e 
Hyundai Heavy Industries Limited). And the model of engine is HIMSEN 
18H32/40V. 

7.1.2 Scope of Work for 18K schedule/ overhauling/ maintenance: 

Major overhauling/ maintenance works at 18K EOH for Bera 70MW Peaking Power Plant 
shall be performed by qualified Engineer & Technician as mentioned in SL No. 7, as per 
OEM’s scope but not limited to:  

18K Schedule Maintenance Works Scope:  

SL Works to be performed 

1 
Inspection of cylinder head for any internal crack and wear and tear, if required 
replace the same with new or good condition cylinder head. Clean/pressure test 
and replace necessary parts 

2 
Inspection of inlet and exhaust valves for wear limit, burn out, cracks, 
deformation. Measurement of clearance and replacement with new valve/seat 
ring/guide as required/as recommended by makers instruction manual. 

3 
Inspection of valve mechanism e.g. springs, rotocap and reuse or replace the 
rotocap, springs, O-rings after- calibration. 

43.  Boiler control valve card bc 

44.  Hot air duck control card hhc 

45.  3 way control card 3way cc 

46.  Rocker arm assy L21200-301 

47.  Axial compensate L82000-340 

48.  DO tank pressure transmitter 264DDHSSA2CI 

49.  HFO tank pressure transmitter 264DDH55A2CI 

50.  Lube oil tank pressure transmitter 264DDHSSA2CI 

51.  Different kinds of hose pipe APS 

52.  GOVERNOR DRIVER WITH CONTROLLER AND 
ACTUATOR 

Gdwcaa 

53.  L’O Cooler Plate Gasket L62000-203 

54.  O'Ring 262000-211 

55.  H.T Thermal V/V L74000-002 

56.  O'Ring L74000-003 

57.  Gasket L74000-007 

58.  Gasket L74000-192 

59.  O-ring Energized Seal L42000-405 

60.  O-ring Energized Seal L42000-406 

61.  Main Spool L61000-218 

62.  Safety Spring L61000-219 
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SL Works to be performed 

4 
Inspection of rocker arm, measure clearance, check for cracks defori1lation wear 
out and replace, rocker arm bracket, adjusting bolts, bushes, o rings, as 
recommended in makers instruction manual. 

5 
Cylinder Liners checking, controlling, cleaning, adjusting, lubricating, overhauling 
and changing of Remove liner/ check water jacket/replace sealing/ Honing of 
cylinder liner, Carbon cutting ring 

6 Crank shaft deflection, inspection of exhaust and inlet cam. 

7 
Inspection of fuel injection valve, fuel injection high pressure pipes. Blocks and 
replace atomizers, high pressure pipe, o rings, high pressure blocks, springs, 
nozzles as per makers guide line 

8 
Inspection of fuel injection pump, injection pump roller guide, tapped, inlet pipe, 
fuel gallery and replace the damaged parts as required. 

9 
Inspection of piston, piston rings, check for crack, burn out, deformation, reuse or 
replace piston, piston rings, o rings, as per engine makers guide line 

10 
Inspection of connecting rod, big end and small end bearings, replace the 
bearings, shims, connecting rod as per makers guide line 

11 
Inspection of cam shaft bearings, cam profile, tappet and roller bearings, check 
timing and replace bearing bush, screws as per makers guide line 

12 
Inspection of attached lubricating oil pump and cooling water pumps for wear 
and tear, check clearance, replace sealing rings, replace parts as per makers 
guide line 

13 

Check intermediate 9ear for timing, clearance and backlash, replace gear as per 
makers 

guide line 

14 
Inspection, cleaning of charge air cooler, pressure test and change spare parts, 
seal rings as required. 

15 
Inspection of Pre-lubricating pump, preheating pump and replace spare parts as 
required. 

16 Inspection of turbochargers. 

17 

Inspection of lubricating oil pump driving gear ated cooling water pump driving 
gear for 

clearance and back lash 

18 
Check lubricating oil pump and cooling water pump and replace internal parts as 
required by engine makers instruction. 

19 
Inspection of lubrication oil cooler and replace sealings and internal parts as per 
actual condition 
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SL Works to be performed 

20 Clean sump and renew sump oil (oil supplied by BPDB) 

21 
Inspect fuel oil system and replace damaged duplex filters, filter candles. Sealing 
sets, gaskets 

22 
Inspection of various temperature sensors, pressure sensors, calibration of the 
same and replace as per makers guide line 

23 
Inspection of exhaust gas system, replace gasket, compressor etc as per 
inspection condition and makers guide line 

24 
Check tightness of various fastening bolts/nuts and retighten the nuts as per 
maker’s guideline. 

25 
Inspection of starting system including start air valves, replace parts as per 
makers guide line and as per actual condition of the components. 

26 
Check and try all safety system of the engine and auxiliaries and replace 
damaged parts for maintaining safe operation of the engines and its auxiliaries. 

27 Check boiler combustion system and replace parts as required. 

 

1. The contractor shall keep adequate information on each engine operation hour and 
take necessary steps and arrange all the tools and equipment to perform the 18K 
schedule/ overhauling maintenance.  

2. The Contractor shall take permission in writing from the consignee before a week 
prior to take shut down a generating unit for 18K Schedule/ overhauling 
maintenance.  

3. The Experts shall complete 18K Schedule/ overhauling maintenance works within 
one year from the date of LC Opening Date by shutdown period of 30 (thirty) days 
maximum for each particular generating unit for 18K schedule maintenance works. 
This one year completion period may extend upto 06 (six) months if any engine’s 
operating hour does not reach 18K EOH within 10 (ten) months from the date of LC 
Opening date and/or in case of not getting permission for shutdown the unit from the 
consignee. Adequate man power shall be deployed by the contractor to complete 
18K Schedule/ overhauling maintenance works after getting shutdown period of 30 
(thirty) days maximum for each particular generating unit for 18K schedule 
maintenance works. 

4. After completion of 18K schedule maintenance the experts shall submit a details 
completion report on each generating unit.  

5. After completion of the 18K scheduled/ overhauling maintenance works of any 
generating unit, the Expert shall examine the operation of the respective generating 
unit at least one (01) hour confirming its smooth operation prior to reliability test as 
stated in next clause, serial no 6 

6. After completion of 18K schedule/ overhauling maintenance works of the each 
generating unit, the unit must run minimum 6 (six) hours continuous operation at 
different loads including full load (considering de-rating of Engine as per OEM Curve) 
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for reliability test run of the unit with full satisfaction of Provisional acceptance 
certificate (PAC) committee of BPDB. 

7. Qualification of Engineer & technician: 

SL Position 
Educational 
qualification 

Professional Experience 

1. 
Service 
Engineer  

Bachelors/ Diploma 
Degree in Electrical/  
Mechanical/ Marine  
engineering 

Authorized & certified Engineer of Engine 
maker should have minimum 3 years work 
experience for Bachelor Degree or 5 years 
work experience for Diploma Degree (if not 
equivalent to Bachelors Degree)  on 
Maintenance of “Hyundai Heavy Industries 
Limited” designed Dual fuel based HFO fired 
Engine Generating Power Station relevant 
works.                  

Or  

Engineers having minimum 5 years work 
experience for Bachelors Degree or 7 years 
work experience for Diploma Degree (if not 
equivalent to Bachelors Degree) on 
Maintenance of  dual fuel HFO based engine 
having capacity minimum 3.0 MW. 

2. 
Technician 
/ Foreman 

- 

Authorized & certified Technician of Engine 
maker should have minimum 3 years work 
on Maintenance of “Hyundai Heavy 
Industries Limited” designed Dual fuel based 
HFO fired Engine Generating Power Station 
relevant works. 

Or  

Technician having 5 years work experience 
in which minimum 3 years work experience 
on Maintenance of  dual fuel HFO based 
engine having capacity minimum 3.0 MW. 

3. 
Semi 
skilled 
Technician 

- 

Somewhat experience in related field 
(preferably in Maintenance of “Hyundai 
Heavy Industries Limited” designed Dual fuel 
based HFO fired Engine Generating Power 
Station relevant works). 

4. 
Unskilled 
Technician 

- 
As required (no experience is required) 

8. During the course of work for 18K schedule/ overhauling maintenance, any 
additional supply/works require to be carried out, that additional work shall 
also be done by the Contractor including supply of necessary spares/ 
materials/ consumables to complete the said additional work within the 
Contract price. No additional payment shall be allowed in this respect. 
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7.2 Facility to be provided by BPDB: 

a. BPDB personnel shall assist the experts in all maintenance works. But any lack of 
such assistance shall not release the contractor’s liability from Expert’s duties 
properly. 

b. Drawings, Tools-tackles available at Bera 70MW peaking plant (to be assessed by 
the contractor before submission of the tender) will be provided free of charge. 

c. Overhead crane and operator (if available) will be provided free of cost. But 
maintenance (if required) should be done by the contractor at his own cost for 
reliability of the crane before commencing of the work.   

d. Electricity, Fuel, and Water required for service/ repair/ commissioning works will be 
provided by BPDB free of cost, necessary arrangements (if required) to be done by 
the contractor . 

e. Non furnished single Accommodation for Experts may be provided in the rest house/ 
dormitory building/ shed (depending upon availability) without A/C by the Manager, 
Bera 70 MW Plant. Necessary furniture, A/C etc. have to be arranged by the 
contractor by its own cost. 

7.3 Safety: 

a) Contractor shall strictly follow all safety conditions. Non-conformity of safety rules and 
safety appliances will be viewed seriously.  

b) The contractor will arrange gate passes (except BPDB’s own gate pass to enter in 
the plant) and any other permits required for carrying out entire services/ works from 
the respective agencies by its own cost at Plant area. Experts will also comply with 
regulations of security within the plant premises. 

7.4 Responsibilities of the Contractor: 

a) Necessary Drawings and Tools & tackles including Special tools (except BPDB’s 
stock) for complete schedule/ breakdown services/ works should be arrange by the 
contractor. 

b) The Contractor shall take all reasonable care to protect the materials and services/ 
works till the installed/ serviced equipment/ works have been taken over by BPDB.  

c) The contractor shall be responsible for taking all safety precautions during the 
working period and while leaving keep all items in save zone.  The contractor shall 
comply with all applicable provisions of the safety regulations, clean-up program and 
other precautionary measures at plant. 

d) Contractor shall have to responsible to BPDB's engineers for showing the progress of 
the work. 

e) Consumption of HFO fuel & lube oil should be within limit as per OEM guideline. 

f) Environment pollution level must be controlled following “The Bangladesh 
Environment Conservation (Amendment) Act, 2010”. 

7.5 Contractor’s Liability: 

The contractor shall be liable for  

a. any death or injury to a person resulting from the contractor’s or its employee or 
subcontractors or agents negligence or recklessness; 

b. any infringement or alleged infringement by the  Contractor or its employee, 
subcontractors or agents of any patent, copyright, registered design, trade mark right, 
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trade secrets or any other intellectual property  rights of any third party (an 
“Intellectual Property Infringement”);  

c. any failure of the Contractor  or its employees, subcontractors or agents to comply 
with any applicable laws, rules or regulations. 

d. any damage or breakdown of any generating unit or parts causes due to 
maintenance Expert. The contractor shall replace the damaged unit or parts with its 
own cost. Otherwise BPDB shall do assessment of damaged unit or parts and deduct 
the amount from the contract price.   

7.6 Confidential information and unauthorized commitment:  

Both parties agree to respect each other’s interest in maintaining the confidentiality of 
information. “Confidential Information” means: any information identified as confidential or 
proprietary by either party, or that ought reasonably under the circumstances to be treated 
as confidential or proprietary. Each party shall hold all Confidential Information provided to it 
by the other party in confidence and shall treat such Confidential Information with the same 
degree of care that it uses to protect its own Confidential Information, which must be no less 
than a reasonable degree of care. Each party shall also cause its employees, agents or sub-
contractors to protect such Confidential Information at least at the same level of protection 
that is required under this provision. Either party may publicly disclose Confidential 
Information only after obtaining the written permission signed by an officer of the other party. 
Either party may disclose Confidential Information to the extent required by law or judicial 
order, if the prior written notice of such disclosure is furnished to the other party as soon as 
possible in order to afford the other party an opportunity to seek a protective order. 

Except with the prior written consent of BPDB, the Contractor shall refrain from using such 
above information for the contractor’s employees, agents, and sub–contractors own 
purposes.  

7.7 Return of Surplus Items: 

After completion of works all the surplus, damaged, unused materials, package 
materials/containers etc, shall be returned to BPDB Plant Store by the Contractor. The 
loading and unloading of these items at BPDB stores should be done by the contractor at no 
extra cost. 
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Section 8: Particular Specification 
 

[Not Applicable] 
 
 
 
 
 
 
 
 
 
 
 

Section 9: Drawing 
 

[To be submitted by the Tenderer] 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

-The End- 


