BANGLADESH POWER DEVELOPMENT BOARD

TENDER DOCUMENT
FOR

Pre-Operation Inspection works with supply of related spare parts,
Installation, Testing & Commissioning of 03 (Three) Nos. Gas Booster
Compressor (GBC) Unit of 3rd Unit Re-Powered CCPP, Ghorashal Power
Station, BPDB, Palash, Narsigdi, Bangladesh.

International open Tendering Method (I0TM)

Tender Inquiry No. 27.11.6863.459.68.338.24-543 Dated: 22/02/2024

OFFICE OF THE MANAGER (SE) (MAINTENANCE)
3" Unit Re-Powered CCPP, Ghorashal Power Station
BANGLADESH POWER DEVELOPMENT BOARD (BPDB)
PALASH, NARSINGDI, BANGLADESH

February’ 2024
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Office:

N Manager (Maintenance)
N oy fm=ma 39 Ynjt Re-powered CCPP
@ Y- Ghorashal Power Station

BPDB, Palash, Narsingdi.

BANGLADESH POWER DEVELOPMENT BOARD
Ghorashal SBU’s INTERNATIONAL TENDER NOTICE

1 Ministry/Division Ministry of Power, Energy & Mineral Resource/ Power Division.
2 Agency Bangladesh Power Development Board.
3 Procuring Entity Name Manager (Maintenance) 3 Unit Re-powered CCPP, Ghorashal
Power Station SBU, BPDB, Palash, Narsingdi.
4 Procuring Entity Code Not used at present.
5 Procuring Entity District Narsingdi.
6 Invitation for Pre-Operation Inspection works with supply of related spare parts,
Installation, Testing & Commissioning of 03 (Three) Nos. Gas
Booster Compressor (GBC) Unit of 3rd Unit Re-Powered CCPP,
Ghorashal Power Station, BPDB, Palash, Narsingdi, Bangladesh.
7 Invitation Ref No. 27.11.6863.459.68.338.24- 543
8 Date 22.02.2024
KEY INFORMATION
9 Procurement Method Open Tendering Method
FUNDING INFORMATION
10 Budget and Source of Funds BPDB’s Cash Foreign Exchange Budget
11 Development Partners (if applicable) Not Applicable
PARTICULAR INFORMATION
14 Tender Package No. WR-3 (FY:2023-24)
15 Tender Package Name Pre-Operation Inspection works with supply of related spare parts,
Installation, Testing & Commissioning of 03 (Three) Nos. Gas
Booster Compressor (GBC) Unit of 3rd Unit Re-Powered CCPP,
Ghorashal Power Station, BPDB, Palash, Narsingdi, Bangladesh.
16 Tender Publication Date 22.02.2024
17 Tender Last Selling Date 15-04-2024
18 Tender Closing Date and Time 16-04-2024 at 11.00 PM
19 Tender Opening Date and Time 16-04-2024 at 11.30 PM
20 Name & Address of the office(s) Manager (SE), Maintenance, 3" Unit Re-powered CCPP, Ghorashal

Power Station SBU, BPDB, Palash, Narsingdi.

- Selling Tender Document (Principal)

Office of the Chief Engineer (Generation), BPDB, WAPDA Building (15t
Floor), Motijheel, Dhaka.

- Receiving Tender Document

Directorate of Purchase, Bangladesh Power Development Board,
WAPDA Building, (9t Floor), 12, Motijheel C/A, Dhaka-1000.

- Opening Tender Document

Directorate of Purchase, Bangladesh Power Development Board,
WAPDA Building, (9t Floor), 12, Motijheel C/A, Dhaka-1000.

INFORMATION FOR TENDERER

22

Eligibility of Tenderer

Specified in Tender Document.

25

Price of Tender Document (Tk)

BDT. 5000.00 (Five Thousand) Only.

26

Lot Identification of Lot
No

Location Tender Security Completion Time in
Amount (Tk) Weeks / Months

Bangladesh.

1 Pre-Operation Inspection works with | Ghorashal Power | BDT 11,00,000.00 270 (Two Hundred

supply ~of related spare parts, | sation,  BPDB, (Bangladeshi Seventy) days from

Installation, Testing & Commissionin o Taka Eleven .

of 03 (Three) Ngos. Gas Boostegr Palash, Narsingdi Lakh Only) or date of opening of
Compressor (GBC) Unit of 3rd Unit Re- USD 10,000.00 L/c.
Powered CCPP, Ghorashal Power (US Dollar Ten

Station, BPDB, Palash, Narsingdi, Thousand Only)

Procu

ring Entity DETAILS

27

Validity of Tender and Tender Security

150 (One Hundred Fifty) days and 178 (One Hundred Seventy-Eight) days
respectively from the date of tender opening.

28

Name of Official Inviting Tender

Md. Monir Hossain

29

Designation of Official Inviting Tender

Manager (SE), Maintenance, 3" Unit Re-powered CCPP, Ghorashal Power
Station SBU, BPDB, Palash, Narsingdi.

30

Address of Official Inviting Tender

Ghorashal Power Station, BPDB, Palash, Narsingdi.

31

Contact details of Official Inviting Tender

Tel:+880-1313096182, Email: manager.mnt.g3@bpdb.gov.bd

32

Special Instruction

Any Tender received by the purchaser after deadline for submission of
tender shall be declared late, will be rejected and returned unopened to
the tenderer.

The Purchaser reserves the right to accept any tender, to annul the Tender
Process, or to reject any or all tender at any time prior to contract award.

e Tan (2227

(Md. Monir Hossain)

ID NO:1-01248
Manager (SE), Maintenance,
3™ Unit Re-powered CCPP,
Ghorashal Power Station SBU,
BPDB, Palash, Narsingdi.
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REJECTION CLAUSES

(Tender must comply with the following criteria, otherwise tender shall be rejected)

1.

10.

11.

12.

13.

14.

Tenderer shall have to comply with Eligibility Criteria (ITT 5 & 6), Experience Criteria (ITT
14), Financial Criteria (ITT 15);

Tender Submission Letter (Form PW3-1), Tenderer information sheet (Form PW3-2) &
The Specifications Submission and Compliance Sheet (Form PW3-13) shall be properly
filled up by the Tenderer (ITT 24.1 a, b);

If the Tenderer is a Joint Venture, Consortium or Associations (JVCA), JVCA agreement
or Letter of Intent along with the proposed agreement duly signed by all partners of the
intended JVCA and authenticated by a Notary Public must be submitted. Also, For JVCA,
lead partner and its other partners must meet minimum qualification criteria (ITT 18);

Tender must be accompanied by Letter of Authorization to sign the Tender on behalf of
the Tenderer (ITT 24.1f, 51.2);

Bill of Quantities using the form(s) furnished in Section 6: Bill of Quantities shall be
properly filled up by the Tenderer (ITT 25.2, 51.2). Tenderers are not allowed to change/
modify the format of Price Schedule;

If Tenderer does not manufacture or produce the Goods it offers to supply shall submit
the Manufacturer’'s Authorization Letter (Form PW3-5) furnished in Section 5: Tender and
Contract Forms, to demonstrate that it has been duly authorized by the manufacturer or
producer of the Goods to supply the Goods to Bangladesh [ITT (TDS 24.1. (1).2)];

If the spares are offered from other than OEM (i.e. i.e MAN Diesel & Turbo), the Tenderer
shall have to submit at least 01 (one) end-user certificate stating that offered spares from
the concerned manufacturer were used in MAN Diesel & Turbo make Gas Booster
Compressor (GBC) Unit Model: RG35-4 and the performance is satisfactory for one (1)
year or 8000 EOH within last Ten (10) years. [ITT (TDS 24.1(1).3]

Tenderer shall have to submit Certificate from the manufacturer confirming that his
offered items are new, unused, in good condition and will fit properly without any
modification. [TDS(ITT24.1(1)4];

Guarantee/ warranty certificate of the offered items/spares/tools/materials including
works and its satisfactory performance during warranty period [18 (Eighteen) months
from the date of issuing Provisional Acceptance Certificate] [TDS(ITT24.1(1)5];

Tenderer shall have to submit Manufacturer’s description/drawings/technical details and
catalogue for the offered materials mentioned in Specifications Submission and
Compliance Sheet in the Tender document. [TDS(ITT24.1(1)11];

Sealed & signed (on every pages) original Tender Document which was issued by BPDB
and would be enclosed with the Tender Submission Letter (Copy of issued tender
document will not be accepted) by a person duly authorised to sign on behalf of the
Tenderer [TDS(1TT24.1(1)8].

Tender shall remain valid for the period specified in the TDS after the date of Tender
submission deadline (ITT 33) & Tender must be accompanied by a valid Tender Security
(ITT 35, 51.2);

Tender must comply the scope of work as stated under General Specification, Section 7,
without any material deviation or reservation (ITT 52.2);

Tenderer shall have to comply with the payment terms [PCC (GCC 66.1)];
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Section 1. Instructions to Tenderers

1. Scope of Tender

2. Interpretation

3. Source of Funds

11

12

21

3.1

3.2

3.3

A. General

The Procuring Entity, as indicated in the Tender Data Sheet (TDS)
issues this Tender Document for the procurement of Works and
associated Services incidental thereto as specified in the TDS and as
detailed in Section 6: Bill of Quantities. The name of the Tender
and the number and identification of its constituent lot(s) are stated in
the TDS.

The successful Tenderer shall be required to execute the works and
physical services as specified in the General Conditions of Contract

Throughout this Tender Document:

(@  the term “in writing” means communication written by hand or
machine duly signed and includes properly authenticated
messages by facsimile or electronic mail;

(b) if the context so requires, singular means plural and vice
versa;

(c) “‘day” means calendar days unless otherwise specified as
working days;

(d) “Person” means and includes an individual, body of
individuals, sole proprietorship, partnership, company,
association or cooperative society that wishes to participate in
Procurement proceedings;

(e) “Tenderer’ means a Person who submits a Tender;

® “Tender Document” means the Document provided by a
Procuring Entity to a Tenderer as a basis for preparation of the
Tender; and

(g) “Tender” depending on the context, means a Tender
submitted by a Tenderer for execution of Works and Physical
Services to a Procuring Entity in response to an Invitation for
Tender.

The Procuring Entity has been allocated public funds as indicated in the
TDS and intends to apply a portion of the funds to eligible payments
under the Contract for which this Tender Document is issued.

For the purpose of this provision, “public funds” means any monetary
resources appropriated to Procuring Entities under Government budget,
or loan, grants and credits placed at the disposal of Procuring Entities
through the Government by the development partners or foreign states or
organisations.

Payments by the development partner, if so indicated in the TDS, will be
made only at the request of the Government and upon approval by the
development partner or foreign state or Organisation in accordance with
the applicable Loan / Credit / Grant Agreement, and will be subject in all
respects to the terms and conditions of that Agreement.
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4. Corrupt, Fraudulent,
Collusive or Coercive
Practices

4.1

4.2

4.3

The Government requires that Procuring Entities, as well as
Tenderers and Contractors shall observe the highest standard of
ethics during implementation of procurement proceedings and the
execution of Contracts under public funds.

For the purposes of ITT Sub Clause 4.3, the terms set forth below as

follows:

@ “corrupt practice” means offering, giving or promising to
give, receiving, or soliciting either directly or indirectly, to
any officer or employee of a Procuring Entity or other public
or private authority or individual, a gratuity in any form;
employment or any other thing or service of value as an
inducement with respect to an act or decision or method
followed by a Procuring Entity in connection with a
Procurement proceeding or Contract execution;

(b) “fraudulent practice” means the misrepresentation or
omission of facts in order to influence a decision to be taken
in a Procurement proceeding or Contract execution;

(c) “collusive practice” means a scheme or arrangement between
two (2) or more Persons, with or without the knowledge of the
Procuring Entity, that is designed to arbitrarily reduce the
number of Tenders submitted or fix Tender prices at artificial,
non-competitive levels, thereby denying a Procuring Entity the
benefits of competitive price arising from genuine and open
competition; or

(d) “coercive practice” means harming or threatening to harm,
directly or indirectly, Persons or their property to influence
a decision to be taken in the Procurement proceeding or
the execution of a Contract, and this will include creating
obstructions in the normal submission process used for
Tenders.

(e) “obstructive practice” means deliberately destroying,
falsifying, altering or concealing of evidence material to the
investigation or making false statements to investigators in
order to materially impede an investigation into allegations
of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation.

Should any corrupt, fraudulent, collusive, coercive or obstructive
practice of any kind come to the knowledge of the Procuring Entity, it
will, in the first place, allow the Tenderer to provide an explanation
and shall, take actions only when a satisfactory explanation is not
received. Such exclusion and the reasons thereof, shall be recorded
in the record of the procurement proceedings and promptly
communicated to the Tenderer concerned. Any communications
between the Tenderer and the Procuring Entity related to matters of
alleged corrupt, fraudulent, collusive, coercive, or obstructive
practices shall be in writing.
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4.4

4.5

5. Eligible Tenderers 5.1

5.2

53

54

55

5.6

5.7

5.8

If corrupt, fraudulent, collusive, coercive or obstructive practices of
any kind is determined by the Procuring Entity against any
Tenderer or Contractor in competing for, or in executing, a contract
under public fund, the Procuring Entity shall:

@) exclude the concerned Tenderer from further participation
in the concerned procurement proceedings;

(b) reject any recommendation for award that had been
proposed for that concerned Tenderer; and

(© declare, at its discretion, the concerned Tenderer to be
ineligible to participate in further Procurement proceedings,
either indefinitely or for a specific period of time.

The Tenderer shall be aware of the provisions on corruption,
fraudulence, collusion, coercion and obstruction as stated in GCC
Clause 39 and 89.1(b)(vii).

This Invitation for Tenders is open to all potential Tenderers from
all countries, except for any specified in the TDS.

A Tenderer may be a physical or juridical individual or body of
individuals, or company, association or any combination of them in
the form of a Joint Venture, Consortium or Association (JVCA)
invited to take part in public procurement or seeking to be so
invited or submitting a Tender in response to an Invitation for
Tenders.

A Government-owned enterprise in Bangladesh may also
participate in the Tender if it is legally and financially autonomous,
it operates under commercial law, and it is not a dependent
agency of the Procuring Entity.

The Tenderer shall have the legal capacity to enter into the
Contract.

Tenderers should not be associated, or have been associated in
the past, directly or indirectly, with a consultant or any of its
affiliates which have been engaged by the Procuring Entity to
provide consulting services for the preparation of the design,
specifications, and other documents to be used for the
procurement of the works to be performed under this Invitation for
Tenders.

The Tenderer in its own name or its other names or also in the
case of its Persons in different names, shall not be under a
declaration of ineligibility for corrupt, fraudulent, collusive,
coercive, or obstructive practices as stated under ITT Sub Clause
4.4,

The Tenderer with a poor performance, consistent history of
litigation or arbitration awards against it shall not be eligible to
Tender.

The Tenderer shall not be insolvent, be in receivership, be
bankrupt, be in the process of bankruptcy, be not temporarily
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6. Eligible Materials,
Equipment and
Associated Services

7. Site Visit

8. Tender Document:

General

5.9

5.10

5.11

6.1

6.2

6.3

7.1

7.2

7.3

7.4

8.1

barred from undertaking business and it shall not be the subject of
legal proceedings for any of the foregoing.

The Tenderer shall have fulfilled its obligations to pay taxes and
social security contributions under the provisions of laws and
regulations of the country of its origin.

Tenderers shall provide such evidence of their continued eligibility
satisfactory to the Procuring Entity, as the Procuring Entity will
reasonably request.

These requirements for eligibility will extend, as applicable, to each
JVCA partner and Subcontractor proposed by the Tenderer.

All materials, equipment and associated services to be supplied
under the Contract are from eligible sources, unless their origin is
from a country specified in the TDS.

For the purposes of this Clause, “origin” means the place where
the Materials and Equipments are mined, grown, cultivated,
produced or manufactured or processed, or through manufacturing,
processing, or assembly, another commercially recognized new
product results that differs substantially in its basic characteristics
from its components or the place from which the associated
services are supplied.

The origin of materials and equipment and associated services is
distinct from the nationality of the Tenderer.

The Tenderer is advised to visit and examine the Site of Works
and its surroundings and obtain for itself on its own responsibility
all information that may be necessary for preparing the Tender and
entering into a contract for construction of the Works.

The Tenderer and any of its personnel or agents will be granted
permission by the Procuring Entity to enter into its premises and
lands for the purpose of such visit, but only upon the express
condition that the Tenderer, its personnel, and agents will release
and indemnify the Procuring Entity and its personnel and agents
from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses
incurred as a result of the inspection.

The Tenderer should ensure that the Procuring Entity is informed
of the visit in adequate time to allow it to make appropriate
arrangements.

The costs of visiting the Site shall be at the Tenderer's own
expense.

B. Tender Document

The Sections comprising the Tender Document are listed below,
and should be read in conjunction with any Addendum issued
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8.2

8.3

9. Clarification of Tender 9.1

Document

9.2

9.3

9.4

9.5

10. Pre-Tender Meeting 10.1

10.2

10.3

under ITT Clause 11.
e Section1l Instructions to Tenderers (ITT)
e Section2 Tender Data Sheet (TDS)
e Section 3 General Conditions of Contract (GCC)
e Section4 Particular Conditions of Contract (PCC)
e Section5 Tender and Contract Forms
e Section 6 Bill of Quantities (BOQ)
e Section 7 General Specifications
e Section 8  Particular Specifications
e Section9  Drawings

The Procuring Entity is not responsible for the completeness of the
Tender Document and their addenda, if these were not purchased
directly from the Procuring Entity, or through its agent as stated in the
TDS.

The Tenderer is expected to examine all instructions, forms,
terms, and specifications in the Tender Document as well as in
addendum to Tender, if any.

A prospective Tenderer requiring any clarification of the Tender
Document shall contact the Procuring Entity in writing at the
Procuring Entity’s address and within time as indicated in the TDS.

A Procuring Entity is not obliged to answer any clarification
request received after that date as stated under ITT Sub Clause
9.1.

The Procuring Entity shall respond in writing within five (5) working
days of receipt of any such request for clarification received under
ITT Sub Clause 9.1.

The Procuring Entity shall forward copies of its response to all those
who have purchased the Tender Document, including a description
of the enquiry but without identifying its source.

Should the Procuring Entity deem it necessary to revise the Tender
Document as a result of a clarification, it will do so following the
procedure under ITT Clause 11 and ITT Sub Clause 42.2.

To clarify issues and to answer questions on any matter arising in the
Tender Document, the Procuring Entity may, if stated in the TDS,
hold a pre-Tender Meeting at the place, date and time as specified in
the TDS. All potential Tenderers are encouraged and invited to
attend the meeting, if it is held.

The Tenderer is requested to submit any questions in writing so as to
reach the Procuring Entity no later than one day prior to the date of
the meeting.

Minutes of the pre-Tender meeting, including the text of the
guestions raised and the responses given, together with any
responses prepared after the meeting, will be transmitted within five
(5) working days after holding the meeting to all those who
purchased the Tender document and to even those who did not
attend the meeting. Any revision to the Tender document listed in

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 5



104

11. Addendum to Tender

Document 111

11.2

11.3

114

11.5

11.6

ITT Sub-Clause 8.1 that may become necessary as a result of the
pre-Tender meeting will be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT Sub Clause 11
and not through the minutes of the Pre-Tender meeting.

Non-attendance at the Pre-Tender meeting will not be a cause for
disqualification of a Tenderer.

At any time prior to the deadline for submission of Tenders, the
Procuring Entity, on its own initiative or in response to an inquiry in
writing from a Tenderer, having purchased the Tender Document, or
as a result of a Pre-Tender meeting may revise the Tender
Document by issuing an Addendum.

The Addendum issued under ITT Sub Clause 11.1 shall become an
integral part of the Tender Document and shall have a date and an
issue number and must be circulated by fax, mail or e-mail, to
Tenderers who have purchased the Tender Documents, within three
(3) working days of issuance of such Addendum, to enable
Tenderers to take appropriate action.

The Tenderers will acknowledge receipt of an Addendum within
three (3) working days.

Procuring Entities shall also ensure posting of the relevant addenda
with the reference number and date on their websites including
notice boards, where the Procuring Entities had originally posted the
IFTs.

To give a prospective Tenderer reasonable time in which to take an
addendum into account in preparing its Tender, the Procuring Entity
may, at its discretion, extend the deadline for the submission of
Tenders, pursuant to ITT Sub Clause 42.2.

If an addendum is issued when time remaining is less than one-third
of the time allowed for the preparation of Tenders, a Procuring Entity
at its discretion shall extend the deadline by an appropriate number
of days for the submission of Tenders, depending upon the nature of
the Procurement requirement and the addendum. In any case, the
minimum time for such extension shall not be less than three (3)
working days.

C. Qualification Criteria

12. General Criteria 12.1

12.2

The Tenderer shall possess the necessary professional and
technical qualifications and competence, financial resources,
equipment and other physical facilities, managerial capability,
specific experience, reputation, and the personnel, to perform the
contract.

To qualify for multiple number of contracts/lots in a package made
up of this and other individual contracts/lots for which tenders are
invited in the Invitation for Tenders, the Tenderer shall
demonstrate having resources and experience sufficient to meet
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13. Litigation History

14. Experience Criteria

15. Financial Criteria

16. Personnel Capacity

17. Equipment Capacity

18. Joint Venture,
Consortium or Association
(JvCA)

13.1

14.1

15.1

16.1

17.1

18.1

18.2

the aggregate of the qualifying criteria for the individual contracts.

Litigation history shall comply with the requirement as specified in
ITT 15.1(c).

The Tenderer shall have the following minimum level of
construction experience to qualify for the performance of the
Works under the Contract:

@) a minimum number of years of general experience in the
construction of works as Prime Contractor or Subcontractor
or Management Contractor as specified in the TDS; and

(b) Specific experience as a Prime Contractor or
Subcontractor or Management Contractor in construction
works of a nature, complexity and methods/construction
technology similar to the proposed Works in at least a
number of contract(s) and of a minimum value over the
period, as specified in the TDS.

The Tenderer shall have the following minimum level of financial
capacity to qualify for the performance of the Works under the
Contract.

@) the average annual construction turnover as specified in
the TDS during the period specified in the TDS;

(b) availability of minimum liquid assets or working capital or
credit facilities, as specified in the TDS; and

(©) satisfactory resolution of all claims, arbitrations or other
litigation cases and shall not have serious negative impact
on the financial capacity of the Tenderer.

The Tenderer shall have the following minimum level of personnel
capacity to qualify for the performance of the Works under the
Contract:

(@) a Construction Project Manager, Engineers, and other key
staff with qualifications and experience as specified in the
TDS;

The Tenderer shall own suitable equipment and other physical
facilities or have proven access through contractual arrangement
to hire or lease such equipment or facilities for the desired period,
where necessary or have assured access through lease, hire, or
other such method, of the essential equipment, in full working
order, as specified in the TDS.

The Tenderer may participate in the procurement proceedings
forming a Joint Venture, Consortium or Associations (JVCA) by an
agreement,executed case by case on a non judicial stamp of value
as stated in TDS or alternately with the intent to enter into such an
agreement supported by a Letter of Intent along with the proposed
agreement duly signed by all partners of the intended JVCA and
authenticated by a Notary Public .

The figures for each of the partners of a JVCA shall be added
together to determine the Tenderer's compliance with the minimum
qualifying criteria; however, for a JVCA to qualify, lead partner and its

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 7



18.3

18.4

18.5

19. Subcontractor(s) 19.1

19.2

19.3

194

19.5

D.

20. Only one Tender 20.1

21. Cost of Tendering 211

22.Issuance and Sale of 22.1
Tender Document

22.2

other partners must meet the criteria stated in the TDS. Failure to
comply with these requirements will result in rejection of the JVCA
Tender. Subcontractors’ experience and resources will not be taken
into account in determining the Tenderer's compliance with the
qualifying criteria.

Each partner of the JVCA shall be jointly and severally liable for the
execution of the Contract, all liabilities and ethical and legal
obligations in accordance with the Contract terms.

The JVCA shall nominate a Representative (partner-in-charge) who
shall have the authority to conduct all business for and on behalf of
any and all the partners of the JVCA during the tendering process
and, in the event the JVCA is awarded the Contract, during contract
execution including the receipt of payments for and on behalf of the
JVCA.

Each partner of the JVCA shall complete the JVCA Partner
Information (Form PW3-3) for submission with the Tender.

A Tenderer may intend to subcontract an activity or part of the
Works, in which case such elements and the proposed
Subcontractor shall be clearly identified.

The Procuring Entity may require Tenderers to provide more
information about their subcontracting arrangements. If any
Subcontractor is found ineligible or unsuitable to carry out the
subcontracted tasks, the Procuring Entity may request the Tenderer
to propose an acceptable substitute.

The Procuring Entity may also select nominated Subcontractor(s) to
execute certain specific components of the Works and if so, those
will be specified in the TDS.

The successful Tenderer shall under no circumstances assign the
Works or any part of it to a Subcontractor.

Each Subcontractor shall complete the Subcontractor Information
(Form PW3-4) for submission with the Tender.

Tender Preparation

A Tenderer shall submit only one (1) Tender for each lot, either
individually or as a JVCA. The Tenderer who submits or participates
in more than one (1) Tender in one (1) lot will cause all the
Tenders of that particular Tenderer to be rejected.

The Tenderer shall bear all costs associated with the preparation
and submission of its Tender, and the Procuring Entity shall not be
responsible or liable for those costs, regardless of the conduct or
outcome of the Tendering process.

A Procuring Entity shall make Tender Documents available
immediately to the potential Tenderers, requesting and willing to
purchase at the corresponding price if the advertisement has been
published in the newspaper.

There shall not be any pre-conditions whatsoever, for sale of Tender
Documents and the sale of such Document shall be permitted up to
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23. Language of Tender

24. Contents of Tender

23.1

23.2

24.1

24.2

the day prior to the day of deadline for the submission of Tender.

The Tender shall be written in the English language.
Correspondences and documents relating to the Tender may be
written in English or Bangla. Supporting documents and printed
literature furnished by the Tenderer that are part of the Tender may
be in another language, provided they are accompanied by an
accurate translation of the relevant passages in the English or
Bangla language, in which case, for purposes of interpretation of the
Tender, such translation shall govern.

The Tenderer shall bear all costs of translation to the governing
language and all risks of the accuracy of such translation.

The Tender prepared by the Tenderer will comprise the following:

@ the Tender Submission Letter in accordance with ITT Clause
25 (Form PW3-1);

(b) Tenderer Information in accordance with ITT Clauses 5,29
and 32 (Form PW3-2);

(© the priced Bill of Quantities for each lot in accordance with
ITT Clauses 25,27 and 28;

(d) Tender Security as stated under ITT Clauses 35, 36 and 37.
(e alternatives, if permissible, as stated under ITT Clause 26;

)] written confirmation authorizing the signatory of the Tender to
commit the Tenderer, as stated under ITT Sub Clause 40.3;

) Valid Trade license;

(h) documentary evidence of Tax ldentification Number (TIN)
and Value Added Tax (VAT) as a proof of taxation
obligations as stated under ITT Sub Clause 5.9;

() documentary evidence as stated under ITT Clause 29
establishing the Tenderer's qualifications to perform the
Contract if its tender is accepted;

)] Technical Proposal describing work plan & method,
personnel, equipment and schedules as stated under ITT
Clause 31;

(k) documentary evidence as stated under ITT Clause 32
establishing the minimum qualifications of the Tenderer
required to be met for due performance of the Works and
physical services under the Contract; and

() any other document as specified in the TDS.

In addition to the requirements stated under ITT Sub Clause 24.1,
Tenders submitted by a JVCA or proposing a Subcontractor shall
include:

@ a Joint Venture Agreement entered into by all partners,
executed on a non-judicial stamp of value or equivalent as
stated under ITT Sub Clause 18.1; or

(b) a Letter of Intent along with the proposed agreement duly
signed by all partners of the intended JVCA with the
declaration that it will execute the Joint Venture agreement in
the event the Tenderer is successful;

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 9



25. Tender Submission 25.1
Letter and Bill of

Quantities
25.2
25.3

26. Alternatives 26.1
26.2
26.3
26.4
26.5

27. Tender Prices, 27.1

Discounts and Price

Adjustment

27.2

27.3

274

27.5

(© the JVCA Partner Information (Form PW3-3);
(d) the Subcontractor Information (Form PW3-4).

The Tenderer shall submit the Tender Submission Letter (Form
PW3-1), which shall be completed without any alterations to its
format, filing in all blank spaces with the information requested,
failing which the Tender may be rejected as being incomplete.

The Tenderer shall submit the priced Bill of Quantities using the
form(s) furnished in Section 6: Bill of Quantities.

If in preparing its Tender, the Tenderer has made errors in the unit
rate or price or the total price, and wishes to correct such errors prior
to submission of its Tender, it may do so, but shall ensure that each
correction is initialled by the authorised person of the Tenderer.

Unless otherwise stated in the TDS, alternatives shall not be
considered.

When alternative times for completion are explicitly invited, a
statement to that effect will be included in the TDS, as will the
method of evaluating different times for completion.

Except as provided under ITT Sub Clause 26.4, Tenderers wishing
to offer technical alternatives to the requirements of the Tender
Documents must first price the Procuring Entity’s design as
described in the Tender Documents and shall further provide all
information necessary for a complete evaluation of the alternative by
the Procuring Entity, including drawings, designs, design
calculations, technical specifications, breakdown of prices, and
proposed construction methodology and other relevant details.

When specified in ITT clause 26.1, Tenderers are permitted to
submit alternative technical solutions for specified parts of the
Works, and such parts will be identified in the TDS.

Only the technical alternatives, if any, of the lowest evaluated
Tenderer conforming to the basic technical requirements will be
considered by the Procuring Entity.

The prices and discounts quoted by the Tenderer in the Tender
Submission Letter (Form PW3-1) and in the Bill of Quantities (BOQ)
shall conform to the requirements specified below.

The Tenderer shall fill in unit rates or prices for all items of the Works
both in figures and in words as described in the BOQ.

The items quantified in the BOQ for which no unit rates or prices
have been quoted by the Tenderer will not be paid for, by the
Procuring Entity when executed and shall be deemed covered by the
amounts of other rates or prices in the BOQ and, it shall not be a
reason to change the Tender price.

The Procuring Entity may, if necessary, require the Tenderer to
submit the detail breakdown of the unit rates or prices quoted by the
Tenderer for the facilitation of the Tender proceedings.

The price to be quoted in the Tender Submission Letter, as stated
under ITT Sub Clause 25.1, shall be the total price of the Tender,
excluding any discounts offered.
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27.6

27.7

27.8

27.9

27.10

2711

28. Tender Currency 28.1

29. Documents 29.1
Establishing Eligibility of
the Tenderer

29.2

The Tenderer shall quote any unconditional discounts and the
methodology for application of discount in the Tender Submission
Letter as stated under ITT Sub Clause 25.1.

Tenderers wishing to offer any price reduction for the award of more
than one lot shall specify in their Tender the price reductions
applicable to each lot, or alternatively, to any combination of lots
within the package. Price reductions or discounts will be submitted
as stated under ITT Sub Clause 27.1, provided the Tenders for all
lots are submitted and opened together.

All applicable taxes, custom duties, VAT and other levies payable by
the Contractor under the Contract, or for any other causes, as of the
date twenty-eight (28) days prior to the deadline for submission of
Tenders, shall be included in the unit rates and prices and the total
Tender price submitted by the Tenderer.

Unless otherwise provided in the TDS and the Contract, the price of
a Contract shall be fixed in which case the unit rates or prices may
not be modified in response to changes in economic or commercial
conditions.

If so indicated under ITT Sub Clause 27.9, Tenders are being invited
with a provision for price adjustments. The unit rates or prices quoted
by the Tenderer are subject to adjustment during the performance of
the Contract in accordance with the provisions of GCC Clause 71
and, in such case the Procuring Entity shall provide the indexes and
weightings or coefficients in Appendix to the Tender for the price
adjustment formulae specified in the PCC.

The Procuring Entity may require the Tenderer to justify its proposed
indexes, if any of those as stated under ITT Sub Clause 27.10, are
instructed to be quoted by the Tenderer in Appendix to the Tender.

The Tenderer shall quote all prices in the Tender Submission Letter
and in the Bill of Quantities in Bangladesh Taka currency unless
otherwise specified in the TDS.

A Tenderer, if applying as a sole Tenderer, shall submit documentary
evidence to establish its eligibility as stated under ITT Clause 5 and,
in particular, it shall:

@ complete the eligibility declarations in the Tender Submission
Letter (Form PW3-1);

(b) complete the Tenderer Information (Form PW3-2);

(c) provide completed Subcontractor Information (Form PW3-4),

if it intends to engage any Subcontractor(s).

A Tenderer, if applying as a partner of an existing or intended JVCA
shall submit documentary evidence to establish its eligibility as stated
under ITT Clause 5 and, in particular, in addition to as specified in
ITT Sub Clause 29.1, it shall:

@ provide for each JVCA partner, completed JVCA Partner
Information (Form PW3-3);
(b) provide the JVCA agreement or Letter of Intent along with

the proposed agreement of the intended JVCA as stated in
ITT Sub Clause 18.1.
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30. Documents
Establishing the Eligibility
and Conformity of
Materials, Equipment and
Services

31. Documents
Establishing Technical
Proposal

32. Documents
Establishing the
Tenderer’s Qualification

30.1

30.2

31.1

32.1

32.2

The Tenderer shall submit documentary evidence to establish the
origin of all Materials, Equipment and services to be supplied under
the Contract as stated under ITT Clause 6.

To establish the conformity of the Materials, Equipment and services
to be supplied under the Contract, the Tenderer shall furnish, as part
of its Tender, the documentary evidence (which may be in the form
of literature, specifications and brochures, drawings or data) that
these conform to the technical specifications and standards specified
in Section 7, General Specifications and Section 8, Particular
Specifications.

The Tenderer shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule and
any other information as stipulated in TDS, in sufficient detail to
demonstrate the adequacy of the Tenderer’s proposal to meet the
work requirements and the completion time.

Tenderers shall complete and submit the Tenderer Information
(Form PW3-2) and shall include documentary evidence, as
applicable to satisfy the following:

(@) general experience of construction works as stated under ITT
Sub Clause 14.1(a) ;

(b) specific experience in construction works of similar nature
and size as stated under ITT Sub Clauses 14.1(b)

(© average annual construction turnover for a period as stated
under ITT Sub Clause 15.1(a);

(d) adequacy of working capital for this Contract i.e. access to
line(s) of credit and availability of other financialresourcesas
stated under ITT Sub Clause 15.1(b);

(e technical and administrative personnel along with their
gualification and experience proposed for the Contract as
stated under ITT Clause 16;

® major items of construction equipment proposed to carry
out the Contract as stated under ITT Clause 17;

(9 authority to seek references from the Tenderer’'s bankers or
any other sources.

(h) information regarding any litigation, current or during the
last five years, in which the Tenderer is involved, the
parties concerned, and disputed amount;

@) reports on the financial standing of the Tenderer, such as
profit and loss statements and auditor’s reports for the past
five years.

An Procuring Entity shall disqualify a Tenderer who submits a
document containing false information for purposes of qualification or
mislead or makes false representations in proof of qualification
requirements. An Procuring Entity may declare such a Tenderer
ineligible, either indefinitely or for a stated period of time, from
participation in future procurement proceedings
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33. Validity Period of
Tender

34. Extension of Tender
Validity and Tender
Security

35. Tender Security

36. Form of Tender
Security

37. Authenticity of Tender
Security

32.3

33.1

34.1

34.2

351

35.2

36.1

37.1

An Procuring Entity may disqualify a Tenderer if it finds at any time
that the information submitted concerning the qualifications of the
Tenderer was materially inaccurate or materially incomplete. Also,
an Procuring Entity may disqualify a Tenderer who has record of
poor performance such as abandoning the works, not properly
completing the contract, inordinate delays, litigation history or
financial failures.

Tenders shall remain valid for the period specified in the TDS after
the date of Tender submission deadline prescribed by the Procuring
Entity. A Tender valid for a period shorter than that specified will be
rejected by the Procuring Entity as non- responsive.

In exceptional circumstances, prior to the expiration of the Tender
validity period, the Procuring Entity may solicit the Tenderers’
consent to an extension of the period of validity of their Tenders.

The request and the responses shall be made in writing. Validity of
the tender security provided under ITT Clause 35 shall also be
suitably extended for twenty-eight (28) days beyond the new date for
the expiry of the Tender Validity. If a Tenderer does not respond or
refuses the request it shall not forfeit its tender security, but its tender
shall no longer be considered in the evaluation proceedings. A
Tenderer agreeing to the request will not be required or permitted to
modify its tender.

The Tenderer shall furnish as part of its Tender, in favour of the
Procuring Entity or as otherwise directed on account of the Tenderer,
a Tender Security in original form and in the amount, as specified in
the TDS.

If the Tender is a Joint Venture, the Tenderer shall furnish as part of
its Tender, in favour of the Procuring Entity or as otherwise directed
on account of the title of the existing or intended JVCA or any of the
partners of that JVCA or in the names of all future partners as named
in the Letter of Intent of the JVCA, a Tender Security in original form
and in the amount as stated under ITT Sub Clause 35.1.

The Tender Security shall:
€)) at the Tenderer’s option, be either;
i. in the form of a bank draft or pay order, or

i. in the form of an irrevocable bank guarantee issued by
a scheduled Bank of Bangladesh, in the format (Form
PW3-6) furnished in Section 5: Tender and Contract
Forms;

(b) be payable promptly upon written demand by the Procuring
Entity in the case of the conditions listed in ITT Sub Clause
39.1 being invoked; and

© remain valid for at least twenty eight (28) days beyond the
expiry date of the Tender Validity in order to make a claim in
due course against a Tenderer in the circumstances as stated
under ITT Sub Clause 39.1.

The authenticity of the Tender Security submitted by a Tenderer may
be examined and verified by the Procuring Entity at its discretion in
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37.2

37.3
38. Return of Tender 38.1
Security

38.2

38.3

38.4

39. Forfeiture of Tender 391
Security

40. Format and Signing of 40.1
Tender

40.2

40.3

writing from the Bank issuing the security.

If a Tender Security is found to be not authentic, the Procuring Entity
may proceed to take measures against that Tenderer as stated
under ITT Sub Clause 4.4.

A Tender not accompanied by a valid Tender Security will be
rejected by the Procuring Entity.

No Tender Securities shall be returned by the Tender Opening
Committee (TOC) during and after the opening of the Tenders.

No Tender Security shall be returned to the Tenderers before
contract signing, except to those who are found unsuccessful.

Unsuccessful Tenderer’s tender security will be discharged or
returned as soon as possible but within 28 days of the end of the
tender validity period specified in ITT Sub-Clauses 33.1.

The tender security of the Successful Tenderer will be discharged
upon the Tenderer’s furnishing of the performance security pursuant
to ITT Clause 33 and signing the Agreement.

The Tender Security may be forfeited, if a Tenderer:

@ withdraws its Tender after opening of Tenders but within the
validity of the Tender as stated under ITT Clause 33 and 34;
or

(b) refuses to accept a Notification of Award as stated under ITT
Sub Clause 63.1; or

(© fails to furnish Performance Security as stated under ITT
Sub Clause 64.1 and 64.2; or

(d) refuses to sign the Contract as stated under ITT Sub Clause
69.2; or

(e does not accept the correction of the Tender price following
the correction of the arithmetic errors as stated under ITT
Clause 55.

The Tenderer shall prepare one (1) original of the documents
comprising the Tender as described in ITT Clause 24 and clearly
mark it “ORIGINAL.” In addition, the Tenderer shall prepare the
number of copies of the Tender, as specified in the TDS and clearly
mark each of them “COPY.” In the event of any discrepancy
between the original and the copies, the ORIGINAL shall prevail.

Alternatives, if permitted in accordance with ITT Clause 26, shall be
clearly marked “Alternative”.

The original and each copy of the Tender shall be typed or written in
indelible ink and shall be signed by the Person duly authorized to
sign on behalf of the Tenderer. This authorization shall be attached
to the Tender Submission Letter (Form PW3-1). The name and
position held by each Person(s) signing the authorization must be
typed or printed below the signature. All pages of the original and of
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40.4

E.

each copy of the Tender, except for un-amended printed literature,
shall be numbered sequentially and signed or initialled by the person
signing the Tender.

Any interlineations, erasures, or overwriting will be valid only if they
are signed or initialled by the Person(s) signing the Tender.

Tender Submission

41. Sealing, Markingand 41.1 The Tenderer shall enclose the original in one (1) envelope and all

Submission of Tender

42. Deadline for
Submission of Tender

43. Late Tender

41.2

41.3

41.4

41.5

42.1

42.2

42.3

43.1

the copies of the Tender, including the alternatives, if permitted under
ITT Clause 26, in another envelope, duly marking the envelopes as
“‘ORIGINAL” “ALTERNATIVE” (if permitted) and “COPY.” These
sealed envelopes will then be enclosed and sealed in one (1) single
outer envelope.

The inner and outer envelopes shall:

(@ be addressed to the Procuring Entity at the address as stated
under ITT Sub Clause 42.1;

(b) bear the name of the Tender and the Tender Number as
stated under ITT Sub Clause 1.1,

(¢)  bear the name and address of the Tenderer;

(d)  bear a statement “DO NOT OPEN BEFORE ?
the time and date for Tender opening as stated under ITT Sub
Clause 48.1;

(e) bear any additional identification marks as specified in the
TDS.

The Tenderer is solely and entirely responsible for pre-disclosure of
Tender information if the envelope(s) are not properly sealed and
marked.

Tenders shall be delivered by hand or by mail, including courier
services at the address(s) as stated under ITT Sub Clause 42.1.

The Procuring Entity will, on request, provide the Tenderer with
acknowledgement of receipt showing the date and time when it's
Tender was received.

Tenders shall be delivered to the Procuring Entity at the address
specified in the TDS and no later than the date and time specified in
the TDS.

The Procuring Entity may, at its discretion, extend the deadline for
submission of Tender as stated under ITT Sub Clause 42.1, in which
case all rights and obligations of the Procuring Entity and Tenderers
previously subject to the deadline will thereafter be subject to the
new deadline as extended.

In general, the submission of Tenders will not be allowed in more
than one place. |If, in exceptional cases, for procurement using
government’s own fund, submission of Tenders is allowed in more
than one location/place, name of such primary and secondary
location/place(s) shall be as specified in the TDS.

Any Tender received by the Procuring Entity after the deadline for
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44. Notice for Modification, 44.1
Substitution or Withdrawal
of Tender

45. Tender Modification 45.1

46. Tender Substitution 46.1

47. Tender Withdrawal 47.1

submission of Tenders as stated under ITT Sub Clause 42.1 shall be
declared LATE, rejected, and returned unopened to the Tenderer.

A Tenderer may modify, substitute or withdraw its Tender after it has
been submitted by sending a written notice duly signed by the
authorized signatory and properly sealed, and shall include a copy of
the authorization; provided that such written notice including the
affidavit is received by the Procuring Entity prior to the deadline for
submission of Tenders as stated under ITT Clause 42.

The Tenderer shall not be allowed to retrieve its original Tender, but
shall be allowed to submit corresponding modification to its original
Tender marked as “MODIFICATION”.

The Tenderer shall not be allowed to retrieve its original Tender, but
shall be allowed to submit another Tender marked as
“SUBSTITUTION”.

The Tenderer shall be allowed to withdraw its Tender by a Letter of
Withdrawal marked as “WITHDRAWAL”.

F. Tender Opening and Evaluation

48. Tender Opening 48.1

48.2

48.3

48.4

48.5

Tenders shall be opened in one location, immediately, but no later
than one hour, after the deadline for submission of Tenders at the
place as specified in the TDS. In case of submission of tender for
procurement using Government’s own fund, tenders shall be opened
at the primary place of submission within three hours of the deadline
for submission of tenders.

Persons not associated with the Tender may not be allowed to
attend the public opening of Tenders.

The Tenderers' representatives shall be duly authorised by the
Tenderer. Tenderers or their authorised representatives will be
allowed to attend and witness the opening of Tenders, and will sign a
register evidencing their attendance.

The authenticity of withdrawal or substitution of, or modifications to
original Tender, if any made by a Tenderer in specified manner, shall
be examined and verified by the Tender Opening Committee (TOC)
based on documents submitted as stated under ITT Sub Clause
44.1.

Ensuring that only the correct (M), (S), (A), (O) envelopes are
opened, details of each Tender will be dealt with as follows:

@ the Chairperson of the Tender Opening Committee will read
aloud each Tender and record in the Tender Opening Sheet
(TOS):

0] the name and address of the Tenderer;

(i) state if it is a withdrawn, modified, substituted or
original Tender;

(i)  the Tender price;
(iv) any discounts;
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49. Evaluation of Tenders

50. Evaluation Process

51. Preliminary
Examination

48.6

48.7

48.8

49.1

49.2

50.1

51.1

51.2

(v)  any alternatives;

(viy the presence or absence of any requisite Tender
Security; and

(vii) such other details as the Procuring Entity, at its
discretion, may consider appropriate

(b) only discounts and alternatives read aloud at the Tender
opening will be considered in evaluation.

(c) all pages of the original version of the Tender, except for un-
amended printed literature, will be initialled by members of
the Tender Opening Commiittee.

Upon completion of Tender opening, all members of the Tender
Opening Committee and the Tenderers or Tenderer's duly
authorised representatives attending the Tender opening shall sign
by name, address, designation, the Tender Opening Sheet, copies of
which shall be issued to the Head of the Procuring Entity or an officer
authorised by him or her and also to the members of the Tender
Opening Committee and any authorised Consultants and, to the
Tenderers immediately.

The omission of a Tenderer's signature on the record shall not
invalidate the contents and effect of the record under ITT Sub
Clause 48.6.

No Tender will be rejected at the Tender opening stage except the
LATE Tenders as stated in the ITT Clause 43.

Tenders shall be examined and evaluated only on the basis of the
criteria specified in the Tender Document.

The Procuring Entity’s Tender Evaluation Committee (TEC) shall
examine, evaluate and compare Tenders that are substantially
responsive to the requirements of Tender Documents in order to
identify the successful Tenderer.

The TEC will consider a Tender responsive that conforms in all
respects to the requirements of the Tender Document without
material deviation, reservation, or omission. The evaluation
process should begin immediately after tender opening, following
four broad steps:

(@ Preliminary examination

(b) Technical examination and responsiveness

(© Financial evaluation and price comparison

(d) Post-qualification of the Tender.

The Procuring Entity shall examine the tenders to confirm that all

documentation requested in ITT Clause 24 has been provided, to
determine the completeness of each document submitted.

The Procuring Entity shall confirm that the following documents and
information have been provided in the tender. If any of these
documents or information is missing, the offer shall be rejected.
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52. Technical 52.1
Responsiveness and
Technical Evaluation

52.2

52.3

52.4

52.5

52.6

52.7

52.8

52.9

(@  Tender Submission Letter;
(b) Priced Bill of Quantities;

(©) Written confirmation of authorization to commit the
Tenderer; and

(d)  Tender Security.

The Procuring Entity’s determination of a tender’s responsiveness is
to be based on the contents of the tender itself without recourse to
extrinsic evidence.

A substantially responsive tender is one that conforms in all respects
to the requirements of the Tender Document without material
deviation, reservation, or omission. A material deviation, reservation,
or omission is one that:

(@) affects in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(b) limits in any substantial way, or is inconsistent with the
Tender Documents, the Procuring Entity’s rights or the
Tenderer’s obligations under the Contract; or

(©) if rectified would unfairly affect the competitive position of
other Tenderers presenting substantially responsive
tenders.

If a tender is not substantially responsive to the Tender Document, it
shall be rejected by the Procuring Entity and shall not subsequently
be made responsive by the Tenderer by correction of the material
deviation, reservation, or omission.

There shall be no requirement as to the minimum number of
responsive tenders.

There shall be no automatic exclusion of tenders which are above or
below the official estimate.

The Procuring Entity shall now examine the tender to confirm that all
terms and conditions specified in the GCC and the PCC have been
accepted by the Tenderer without any material deviation or
reservation.

The Procuring Entity shall evaluate the technical aspects of the
tender submitted in accordance with ITT Clauses 30,31 and 32, to
confirm that all requirements specified in Section 7: General
Specifications and Section 8: Particular Specifications of the Tender
Document have been met without any material deviation or
reservation.

If, after the examination of the terms and conditions and the technical
aspects of the tender, the Procuring Entity determines that the tender
is not substantially responsive in accordance with ITT Sub-Clauses
52.6 and 52.7 , it shall reject the tender.

Provided that a tender is substantially responsive, the Procuring
Entity may request that the Tenderer submit the necessary
information or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities or omissions in the tender related
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52.10

53. Clarification on Tender 53.1

53.2

54. Restrictions on 54.1
Disclosure of Information

54.2

55. Correction of a)
Arithmetical Errors

to documentation requirements. Such omission shall not be related
to any aspect of the rates of the tender reflected in the Priced Bill of
Quantities. Failure of the Tenderer to comply with the request may
result in the rejection of its tender.

The TEC may regard a Tender as responsive even if it contains;

(€)) minor or insignificant deviations which do not meaningfully
alter or depart from the technical specifications,
characteristics and commercial terms and, conditions or
other mandatory requirements set out in the Tender
Document; or

(b) errors or oversights, that if corrected, would not alter the key
aspects of the Tender.

The TEC may ask Tenderers for clarification of their Tenders,
including breakdowns of unit rates or prices, in order to facilitate the
examination and evaluation of Tenders. The request for clarification
by the TEC and the response from the Tenderer shall be in writing,
and Tender clarifications which may lead to a change in the
substance of the Tender or in any of the key elements of the Tender
pursuant to ITT Sub Clause 52.2, will neither be sought nor be
permitted.

Changes in the Tender price shall also not be sought or permitted,
except to confirm the correction of arithmetical errors discovered by
the TEC in the evaluation of the Tenders, as stated under ITT Sub
Clause 55.1.

After the opening of tenders, information relating to the
examination, clarification, and evaluation of tenders and
recommendations for award shall not be disclosed to tenderers or
other persons not officially concerned with the evaluation process
until the award of the contract is announced.

Any effort by a Tenderer to influence a Procuring Entity in its
decision concerning the evaluation of Tenders, Contract awards
may result in the rejection of its Tender as well as further action in
accordance with Section 64 (5) of the Public Procurement Act,
2006.

Provided that the Tender is substantially responsive, the TEC
shall correct arithmetical errors on the following basis:

@) if there is a discrepancy between the unit price and the line
item total price that is obtained by multiplying the unit price
and quantity, the unit price will prevail and the line item
total price shall be corrected, unless in the opinion of the
TEC there is an obvious misplacement of the decimal point
in the unit price, in which case the total price as quoted will
govern and the unit price will be corrected; and

(b) if there is an error in a total corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected; and

(© if there is a discrepancy between words and figures, the
unit price in words will prevail, unless the amount
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b)

56. Financial Evaluation 56.1

56.2

56.3

56.4

56.5

56.6

expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to
(a) and (b) above.

If the Tenderer determined to be the lowest evaluated tenderer
does not accept the correction of errors, its tender shall be
disqualified and its tender security may be forfeited.

The TEC will evaluate each Tender that has been determined, up to
this stage of the evaluation, to be substantially responsive to the
requirements set out in the Tender Document.

To evaluate a Tender, the TEC will consider the following:

@) the Tender price, excluding Provisional Sums and the
provision, if any, for contingencies in the priced Bill of
Quantities, but including Daywork items, where priced
competitively;

(b) adjustments for correction of arithmetical errors pursuant
to ITT Sub Clause 55.1;

(© adjustments in order to take into consideration the
unconditional discounts or methodology for application of
the discount offered pursuant to ITT Sub Clause 27.7;

(d) adjustments for any other acceptable variations or
deviations pursuant to ITT Sub Clause 52.10.

Variations, deviations, alternatives and other factors which are in
excess of the requirements of the Tender Document or otherwise
result in unsolicited benefits for the Procuring Entity will not be taken
into account in Tender evaluation.

The estimated effect of any price adjustment provisions under GCC
Clause 71, applied over the period of execution of the Contract, will
not be taken into account in Tender evaluation.

If so indicated in the ITT Sub Clause 1.1 the Procuring Entity may
award one or multiple lots to one Tenderer following the
methodology specified in ITT Sub Clause 56.6.

To determine the lowest-evaluated lot or combination of lots, the
TEC will take into account:

(@) the experience and resources sufficient to meet the
aggregate of the qualifying criteria for the individual lot;

(b)  the lowest-evaluated Tender for each lot calculated in
accordance with all the requirements of Evaluation Criteria;

(c) the price reduction on account of discount per lot or
combination of lots and the methodology for application of
the discount as offered by the Tenderer in its Tender; and

(d) the Contract-award sequence that provides the optimum
economic combination on the basis of least overall cost of
the total Contract package taking into account any
limitations due to constraints in Works or execution
capacity determined in accordance with the post-
qualification criteria stated under ITT Clause 59.
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56.7

57. Price Comparison 57.1

57.2

57.3

57.4

58. Negotiations 58.1

58.2

58.3

58.4

If the tender, which results in the lowest Evaluation Tender Price, is
Substantially below the updated official estimate or seriously
unbalanced as a result of front loading in the opinion of the
Procuring Entity, the Procuring Entity may require the Tenderer to
produce details price analyses for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the
schedule of estimated Contract payments, the Procuring Entity may
require that the amount of the performance security set forth in ITT
Clause 64 be increased at the expenses of the Tenderer to a level
sufficient to protect the Procuring Entity against financial loss in the
event of default of the successful Tenderer under the Contract.

The TEC will compare all substantially responsive Tenders to
determine the lowest-evaluated Tender, in accordance with ITT
Clause 56.

In the extremely unlikely event that there is a tie for the lowest
evaluated price, the Tenderer with the superior past performance
with the Procuring Entity shall be selected, whereby factors such as
delivery period, quality of Works delivered, complaints history and
performance indicators could be taken into consideration.

In the event that there is a tie for the lowest price and none of the
Tenderers has the record of past performance with the Procuring
Entity as stated under ITT Sub Clause 57.2, then the Tenderer shall
be selected, subject to firm confirmation through the Post-
gualification process, after consideration as to whether the Tenderer
has demonstrated in its Tender superior past performance with the
other Procuring Entities or a more efficient work programme and
work methodology.

The successful Tenderer as stated under ITT Sub Clauses 57.1,
57.2 and 57.3 shall not be selected through lottery under any
circumstances.

No negotiations shall be held during the Tender evaluation or
award with the lowest or any other Tenderer.

The Procuring Entity through the TEC may, however, negotiate
with the lowest evaluated Tenderer with the objective to reduce
the Contract price by reducing the scope of works or a reallocation
of risks and responsibilities, only when it is found that the lowest
evaluated Tender is significantly higher than the official estimate;
the reasons for such higher price being duly analyzed.

If the Procuring Entity decides to negotiate for reducing the scope
of the requirements under ITT Sub Clause 58.2, it will be required
to guarantee that the lowest Tenderer remains the lowest
Tenderer even after the scope of work has been revised and shall
further be ensured that the objective of the Procurement will not
be seriously affected through this reduction.

In the event that the Procuring Entity decides because of a high
Tender price to reduce the scope of the requirements to meet the
available budget, the Tenderer is not obliged to accept the award

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 21



59. Post-qualification

60. Procuring Entity’s
Right to Accept any or to
Reject Any or All Tenders

61. Informing Reasons for
Rejection

62. Award Criteria

63. Notification of Award

59.1

59.2

59.3

59.4

60.1

61.1

62.1

62.2

63.1

and shall not be penalised in any way for rejecting the proposed
award.

The Procuring Entity shall determine to its satisfaction whether the
Tenderer that is selected as having submitted the lowest evaluated
and substantially responsive tender is qualified to perform the
Contract satisfactorily.

The determination shall be based upon an examination of the
documentary evidence of the Tenderer’s qualifications submitted by
the Tenderer, pursuant to ITT Clause 32, clarifications in accordance
with ITT Clause 53 and the qualification criteria indicated in ITT
Clauses 12 to 17. Factors not included therein shall not be used in
the evaluation of the Tenderer’s qualification.

An affirmative determination shall be a prerequisite for award of the
Contract to the Tenderer. A negative determination shall result in
rejection of the tenderer’s tender, in which event the Procuring Entity
shall proceed to the next lowest evaluated tender to make a similar
determination of that Tenderer’s capabilities to perform satisfactorily

The TEC may verify information contained in the Tender by visiting
the premises of the Tenderer as a part of the post qualification
process, if practical and appropriate.

The Procuring Entity reserves the right to accept any tender, to
annul the tender proceedings, or to reject any or all tenders at any
time prior to contract award, without thereby incurring any liability to
Tenderers, or any obligations to inform the Tenderers of the grounds
for the Procuring Entity’s action.

Notice of the rejection will be given promptly within seven (7) days of
decision taken by the Procuring Entity to all Tenderers and, the
Procuring Entity will, upon receipt of a written request, communicate
to any Tenderer the reason(s) for its rejection but is not required to
justify those reason(s).

G. Contract Award

The Procuring Entity shall award the Contract to the Tenderer
whose offer is responsive to all the requirements of the Tender
Document and that has been determined to be the lowest
evaluated Tender, provided further that the Tenderer is
determined to be Post-qualified in accordance with ITT Clouse
59.

A Tenderer will not be required, as a condition for award, to
undertake responsibilities not stipulated in the Tender documents,
to change its price, or otherwise to modify its Tender.

Prior to the expiry of the Tender Validity period and within seven
(7) working days of receipt of the approval of the award by the
Approving Authority, the Procuring Entity shall issue the
Notification of Award (NOA) to the successful Tenderer.
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64. Performance Security

65. Form and Time Limit
for Furnishing of
Performance Security

66. Validity of Performance
Security

67. Authenticity of
Performance Security

68. Adjudicator

63.2

63.3

64.1

64.2

64.3

65.1

65.2

66.1

67.1

68.1

The Notification of Award, attaching the contract as per the
sample (Form PW3-7) to be signed, shall state :

(@) the acceptance of the Tender by the Procuring Entity;
(b) the price at which the contract is awarded;
(c) the amount of the Performance Security and its format;

(d) the date and time within which the Performance Security
shall be submitted; and

(e) the date and time within which the Contract shall be signed.

Until a formal contract is signed, the Notification of Award will
constitute a Contract, which shall become binding upon the
furnishing of a Performance Security and the signing of the
Contract by both parties.

The Performance Security shall be provided by the successful
Tenderer in the amount as specified in the TDS and denominated
in the currencies in which the Contract Price is payable.

The Procuring Entity may increase the amount of the
Performance Security above the amounts as stated under ITT
Sub Clause 64.1 but not exceeding twenty five (25) percent of the
Contract price, if it is found that the Tender is Substantially below
the updated official estimated or unbalanced as a result of front
loading as stated under ITT Sub Clause 56.7.

The proceeds of the Performance Security shall be payable to the
Procuring Entity unconditionally upon first written demand as
compensation for any loss resulting from the Contractor’s failure
to complete its obligations under the Contract.

The Performance Security, as stated under ITT Clause 64, may
be in the form of a Bank Draft, Pay Order or an irrevocable Bank
Guarantee in the format (Form PW3-9), issued by any scheduled
Bank of Bangladesh acceptable to the Procuring Entity.

Within fourteen (14) days from the date of acceptance of the
Notification of Award (NOA) but not later than the date specified
therein, the successful Tenderer shall furnish the Performance
Security for the due performance of the Contract in the amount as
stated under ITT Sub Clauses 64.1 or 64.2.

The Performance Security shall be required to be valid until a date
twenty eight (28) days beyond the Intended Completion Date as
specified in Tender Document.

The Procuring Entity may verify the authenticity of the
Performance Security submitted by the successful Tenderer by
sending a written request to the branch of the bank issuing the
Pay Order, Bank Draft or irrevocable Bank Guarantee in specified
format.

The Procuring Entity proposes the person named in the TDS to be
appointed as Adjudicator under the Contract, at an hourly fee and
for those reimbursable expenses specified in the TDS.
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69. Contract Signing 69.1

69.2

69.3

70. Publication of 70.1
Notification of Award of
Contract

70.2

71. Debriefing of Tenderers 71.1

71.2

72. Right to Complain 72.1

At the same time as the Procuring Entity issues the Notification of
Award (NOA), the Procuring Entity will send the draft Contract
Agreement and all documents forming the Contract to the
successful Tenderer.

Within twenty-one (21) days of receipt of the Agreement, but not later
than twenty—eight (28) days of issuance of the NOA, the successful
Tenderer shall sign, date, and return it to the Procuring Entity.

Failure of the successful Tenderer to submit the Performance
Security, pursuant to ITT Sub-Clause 64.1, or sign the Contract,
pursuant to ITT Sub-Clause 69.2, shall constitute sufficient
grounds for the annulment of the award and forfeiture of the
Tender Security. In that event the Procuring Entity may award the
Contract to the next lowest evaluated Tenderer, whose offer is
substantially responsive and is determined by the Procuring Entity
to be qualified to perform the Contract satisfactorily.

Notification of Awards for Contracts of Taka ten (10) million and
above shall be notified by the Procuring Entity to the Central
Procurement Technical Unit within seven (7) days of issuance of
the NOA for publication in their website, and that notice shall be
kept posted for not less than a month.

Notification of Award for Contracts below Taka ten (10) million,
shall be published by the Procuring Entity on its Notice Board and
where applicable on the website of the Procuring Entity and that
notice shall be kept posted for not less than a month.

Debriefing of Tenderers by Procuring Entity shall outline the
relative status and weakness only of his or her Tender requesting
to be informed of the grounds for not accepting the Tender
submitted by him or her, without disclosing information about any
other Tenderer.

In the case of debriefing, confidentiality of the evaluation process
shall be maintained.

Any Tenderer has the right to complain in accordance with
Section 29 of the Public Procurement Act 2006 and Part 12 of
Chapter Three of the Public Procurement Rules, 2008.
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Section 2. Tender Data Sheet

Instructions for completing Tender Data Sheet are provided in italics in parenthesis for the relevant ITT clauses

ITT Clause

Amendments of, and Supplements to, Clauses in the Instructions to Tenderers

A. General

ITT 1.1

The Procuring Entity is: Bangladesh Power Development Board
The authorized representative is:
Manager (SE) (Maintenance)

3'd Unit Re-Powered CCPP, Ghorashal Power Station,
BPDB, Palash, Narsingdi, Bangladesh.

Consignee:
Manager (SE) (Maintenance)

3rd Unit Re-Powered CCPP, Ghorashal Power Station,
BPDB, Palash, Narsingdi, Bangladesh.

Engineer:
Director (SE)
Design & Inspection 1, BPDB, Dhaka

The Name of the Tender is: Pre-Operation Inspection works with supply of
related spare parts, Installation, Testing & Commissioning of 03 (Three) Nos. Gas
Booster Compressor (GBC) Unit of 3rd Unit Re-Powered CCPP, Ghorashal Power
Station, BPDB, Palash, Narsigdi, Bangladesh.

ITT 3.1

The source of public funds is Revenue Budget (Cash Foreign Exchange Allocation) of
BPDB

ITT 3.3

The name of the Development Partner is — None

ITT5.1

Tenderers from the following countries are not eligible: Israel and countries having no
diplomatic relation with Bangladesh

ITT 6.1

Materials, Equipments and associated services from the following countries are not
eligible: Israel and countries having no diplomatic relation with Bangladesh

ITT 7.1

Each Tenderer before submitting his Tender will carefully examine the tender
requirements and will visit the site at their own cost to determine the existing conditions,
facilities and limitations. The Tenderer shall thoroughly inform himself of all conditions
and factors which would affect the prosecution and completion of the Work, including,
but not be limited to, the exact condition of the GBC units with all it’s auxiliaries,
control system, soil condition, water quality availability and cost of labour, applicable
laws and regulations and facilities for transportation, handling and storage of materials
and equipment and limitation of working days due to monsoon. Any neglect to delay or
failure on the part of the tenderer to obtain reliable information upon the foregoing or
any matter effecting the work and completion period shall not relieve the successful
tenderer of his responsibilities, risks or liabilities until final acceptance of the work in
case of award of the contract.

It must be understood and agreed that such factors have been properly investigated
and considered in the preparation of the Proposal submitted. No claims for financial
and time adjustment to the Contract awarded for the Work under these Specifications
and Documents will be permitted by the Board/Engineer, which are

based on the lack of such prior information or its affect on the cost of the work and its
completion time.
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B. Tender Document

ITT 8.2 The following are authorised agents of the Procuring Entity for the purpose of

issuing the Tender Document:
Agents Name: Assistant Chief Engineer (XEN)
Address: Office of Chief Engineer (Generation),
BPDB, WAPDA Bhaban,
Motijheel C/A, Dhaka -1000

ITT 9.1 For clarification of Tender Document purposes only, the Procuring Entity’s

address is:
Attention: Manager (SE) (Maintenance)
Address: Manager (SE) (Maintenance)

3'd Unit Re-Powered CCPP, Ghorashal Power Station,

BPDB, Palash, Narsingdi, Bangladesh.

Phone: 88-02224466283

Cell: +8801313096182

e-mail address: manager.mnt.g3@bpdb.gov.bd
A prospective tenderer requiring any clarification of the tender document shall contact
in writing at the procuring entity’s address on or before 14 (fourteen) days from the
date of Tender Submission.

ITT 10.1 A Pre-Tender meeting shall not be held

C. Qualification Criteria

ITT 14.1(a) | The minimum number of years of general experience of the Tenderer as Prime
Contractor or Subcontractor or Management Contractor shall be Five (05) years

ITT 14.1(b) | The minimum specific experience as a Contractor or Subcontractor or Management
Contractor in similar to the proposed plant and services in at least one (1) number
of contract of similar nature, complexity and methods/ construction technology
successfully completed within the last 10 (ten) years, with a value of at least USD
300,000.00 (Three Hundred Thousand) or equivalent
Similar nature, complexity and methods/ technology means: Execution/ Carrying
out Overhauling/Level-D maintenance works of 40000 Nm3/hr or higher flow
capacity Gas Booster Compressor (GBC) Unit.

ITT 15.1(a) | The required average annual turnover shall be greater than equivalent USD
5,00,000.00 (Five Hundred Thousand) over the last five (05) years; years counting
backward from the date of publication of IFT in the newspaper.

ITT 15.1(b) | The minimum amount of liquid assets or working capital or credit facilities of the
Tenderer shall be equivalent USD 1,70,000.00 (One Hundred Seventy Thousand)

ITT 16.1(a) | A Construction Project Manager, Engineer, and other key staff shall have the following
gualifications and experience:

Qualified Project Manager & Engineers having experience of similar/related work as
mentioned in Section-7, General Specification.
ITT 17.1 The Tenderer shall own or have proven access to hire or lease of the major

construction equipments, in full working order as follows:
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As required to perform the work as mentioned in Section-7, General Specification.

ITT 18.1 The value of non-judicial stamp for execution of the Joint Venture agreement shall be
Tk 300 (Three Hundred).
ITT 18.2 The minimum qualification requirements of Leading Partner and other Partner(s) of a
JVCA shall be as follows:
TDS Clauses Requirements Requirements for Requirements for other
References by summation Leading Partner Partner(s)
Summation . Same as for
ITT-14.1(a) not applicable Same as stated in TDS Lead Partner
As mentioned in [TDS: .
ITT-14.1(b) 100% ITT 14.1(b)] Not applicable
ITT-15.1(a) 100% 40% 25%
ITT-15.1(b) 100% 40% 25%
ITT-16.1(a) 100% Not applicable Not applicable
ITT-17.1 100% Not applicable Not applicable
ITT 18.4 | The JVCA shall nominate a Representative (i.e. partner-in-charge), shall have the
authority to conduct all business for and on behalf of any and all the partners of the
JVCA during the tendering process and, in the event the JVCA is awarded the Contract,
during contract execution including the receipt of payments for and on behalf of the
JVCA.
Partner-in-charge must be the Lead Partner in JVCA. Otherwise tender will be
non-responsive.
ITT 19.3 The Nominated Subcontractor(s) named [None] shall execute the following specific
components of the proposed Works: None
D. Tender Preparation
ITT 24.1 (I) | The Tenderer shall submit with its Tender the following additional documents:

1. Name of the manufacturer, certificate of the country of origin and port of
shipment of the offered equipment/ items.

2. If Tenderer does not manufacture or produce the Goods it offers to supply shall
submit the Manufacturer’'s Authorization Letter ((Form PW3-5a) furnished in Section
5: Tender and Contract Forms, to demonstrate that it has been duly authorized by
the manufacturer or producer of the Goods to supply the Goods to Bangladesh.
Authorization Letter to tenderer from authorized entities of manufacturer i.e.,
Dealer/ Trading House/ Manufacturer's Sales office (if located outside the
manufacture's country) will be accepted subject to submission of supporting
document as authorized entities of manufacturer with the proposal. The
authorization letter shall mention E-mail address, Telephone/Fax, designation
with address of the manufacturer/ authorized entities of manufacturer
representative duly singed in the official pad. During evaluation stage, BPDB may
communicate with the mentioned addresses in the authorization letter/ addresses of
manufacturer or authorized entities of manufacturer's own domain website for
confirmation of the authorization. If there is no response or satisfactory reply
received from the manufacturer or authorized entities of the manufacturer, the
tender will be subjected to rejection.

3. If the spares are offered from other than OEM (i.e MAN Diesel & Turbo), the
Tenderer shall have to submit at least 01 (one) end-user certificate stating that
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offered spares from the concerned manufacturer were used in MAN Diesel &
Turbo make Gas Booster Compressor (GBC) Unit Model: RG35-4 and the
performance is satisfactory for one (1) year or 8000 EOH within last Ten (10)
years. The certificate(s) must contain the following information:

o Certificate on Letterhead pad of the user containing detail contact
information (i.e Name & Designation of the Signatory, e-mail address,
Phone/ Fax No. etc.)

¢ Date of Issue

¢ Duly signed by the proper authority mentioning designation

o Date of supply/ mention 8000 operating hours’ satisfactory operation

e BPDB may communicate during evaluation stage at the mentioned
addresses/ addresses of End User's own domain website for
confirmation of the End User Certificate. If there is no response received
from the End User's Representative, the Bid will be subjected to
rejection.

4. Tenderer shall have to submit End user certificate(s) regarding Tenderer's specific
experience as per mentioned in TDS: ITT14.1 (b).

The certificate(s) on Letterhead pad of the user duly signed by the proper
authority mentioning designation must contain the following information:

¢ GBC Unit Capacity,
e GBC Unit Inlet & Outlet Pressure,
e GBC Unit’s Manufacturer Name & Model No.
¢ End user’s detail contact information
¢ work completion date & Certificate issued date
e contract value
e Name & Address of the End User
e BPDB may communicate during evaluation stage at the mentioned
addresses/ addresses of End User's own domain website for
confirmation of the End User Certificate. If there is no response received
from the End User's Representative, the Bid will be subjected to
rejection.
N.B: If any Tenderer does not meet above mentioned experience, The
Tenderer can also participate in the Tender by submitting a Service Support
Authorization from the OEM (i.e MAN Diesel & Turbo) stating that, they will
provide necessary manpower & service support in all respects in favor of the
tenderer for successful completion of GBC Works as awhole.

5. Certificate from the manufacturer or authorized entities of manufacturer
confirming that offered spare parts are new, unused & in good condition and will
fit properly without any modification of existing system.

6. Guarantee/warranty certificate of the offered Works & spares and its satisfactory
performance during warranty period of 12 (twelve) months from the date of
issuing Provisional Acceptance Certificate (PAC).

7. Tenderer shall have to submit Certificate confirming compliance to the Payment
Terms of the Tender Document.

8. Latest 5 (five) years audited report/ financial balance sheet and/or Bank
Statement or Credit line(s) substantiated by any schedule Bank as documentary
evidence to satisfy financial criteria as stated in ITT 15.

9. Sealed & signed (on every pages) original Tender Document which was issued
by BPDB and would be enclosed with the Tender Submission Letter (Copy of
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issued tender document will not be accepted) by a person duly authorised to
sign on behalf of the Tenderer.

10. Tenderers are requested not to put any clause of their own in their submission
which is not belongs to this tender document.

11. Tenderer shall have to submit Manufacturer's description/drawings/technical
details and catalogue for the offered materials mentioned in Specifications
Submission and Compliance Sheet in the Tender document

ITT 26.1

Alternatives will not be permitted.

ITT 26.2

There shall not be alternative times for completion of the Works.

ITT 26.4

Alternative technical solutions for any parts of works will not be permitted.

ITT 27.9

The prices quoted by the Tenderer shall be fixed for the duration of the Contract.

ITT 28.1

The currency of the Tender shall be: US Dollar/ Freely convertible international
currency and Bangladesh Taka.

Tenderers shall quote a Firm Contract Price for the work as described in Section 7 of
this Tender document. If the Tenderer deemed necessary any additional
equipments/materials/ spares/ works out of the list of tender schedule, may quote as
recommended equipments/materials/ spares/ works. In that case, price of those
additional spares/ works will be loaded during evaluation. The total price shall be
considered as the firm base price. Prices quoted shall be firm for a period Tender
validity. Prices of all items shall be entered in the Prices Schedule under Section 6.

During the course of work, the Contractor finds any additional supply/works
require to be carried out for successful completion of the said work, that
additional work shall also be done by the Contractor including supply of
necessary spares/materials/ consumables to complete the said work within the
Contract price. No additional payment shall be allowed in this respect.

ITT 31.1

The required Technical Proposal shall include the following additional information:

a) Common approach or methodology for carrying out the work including maintenance
procedure and detailed relevant information and work program.

b) Schedule of work in bar chart form.

c) List of special tools, equipment and instruments which they intend to bring to
Bangladesh on re-exportable basis for completion of the work.

d) Complete CV (Form PW3-5) of the expert with detail experience of the key
personnel, who will perform the work.

e) Maximum no. of days required to complete the work including required shut down
period for each generating unit reckoning from the date of Contract Signing.

f) List of special equipment and tools, which will be handed over to BPDB after
completion of work (If any).

ITT 33.1

The Tender Validity period shall be 150 days from the date of Opening the
tender.

ITT 35.1

The amount of the Tender Security shall be BDT 11,00,000.00 (Bangladeshi Taka
Eleven Lakh Only) or USD 10,000.00 (US Dollar Ten Thousand Only) in the
form of an irrevocable and unconditional Bank Guarantee on 300 Taka Non-judicial
stamp issued by a scheduled bank of Bangladesh or by a foreign bank duly
confirmed by a scheduled bank in Bangladesh on 300 Taka Non-judicial stamp
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(“confirmed” means Bank Guarantee shall be payable/encashable from the
confirming bank in Bangladesh) in favour of Deputy Director (Accounts),
Ghorashal Regional Accounts Office, BPDB, Palash, Narsingdi.

ITT 40.1

The original and Three copies of the complete Proposal shall be submitted within
the date and time as mentioned in the tender notice.

E. Tender Submission

ITT 41.1

This Tender is invited in International Open Tendering Method (Single Stage
Single Envelope)

Tenderers shall have to submit the complete proposal containing in one box in
accordance with the requirements of the Tender document including addenda (if
any).

Address:

The Director

Directorate of Purchase

Bangladesh Power Development Board

WAPDA Bhaban (9th Floor)

Motijheel C/A, Dhaka -1000

All documents/ information, Priced Bill of Quantities and filled up Tender submission
letter with price as per tender requirement shall be included in the Proposal

ITT 41.2(¢)

The inner and outer envelopes shall bear the following additional identification marks:
1. Tender Enquiry No. & Date
2. Brief Description of work
3. Name & Address of the Employer
4. Name & Address of the Tenderer.

ITT 42.1

For Tender submission purposes only, the Procuring Entity’s address is:

Attention: Manager (SE) (Maintenance)

Address: Manager (SE) (Maintenance)
39 Unit Re-Powered CCPP, Ghorashal Power Station,
BPDB, Palash, Narsingdi, Bangladesh.
Phone: 88-02224466283
Cell: +88013096182
e-mail address: manager.mnt.g3@bpdb.gov.bd
The deadline for the submission of Tenders is: As specified in the Tender Notice

ITT 42.3

For Tender submission purposes only, the Procuring Entity’s address is:
Address (PRIMARY PLACE):

Directorate of Purchase, Bangladesh Power Development Board
WAPDA Building, (9th Floor), 12, Motijheel C/A, Dhaka-1000.

Address (SECONDARY PLACES):
Submission of Tenders will not be allowed in more than one place.

F. Tender Opening and Evaluation
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ITT 48.1

The Tender opening shall take place at (always the PRIMARY PLACE):
Address:

Directorate of Purchase, Bangladesh Power Development Board

WAPDA Building, (9th Floor), 12, Motijheel C/A, Dhaka-1000.
Time & Date: As specified in the Tender Notice

ITT49.1&
56.1

Evaluation of the Tenders shall be carried out based on the following:
1.0 Exchange Rate

For Comparison of Tenders, BPDB shall convert all currencies excepting Bangladesh
Currency quoted by the Tenderers into Bangladesh Taka. Such conversions shall be
made on the basis of the Bangladesh Bank rate on the date of Tender opening and
applicable to similar transactions.

2.0 Method of Tender Evaluation

The Technical conformance shall be evaluated considering all the aspects (in
connection with specified work) offered by each Tenderer as well as the data and
information submitted and on proper judgment of the capability of individual Tenderer.
The technical qualifications and overall capabilities of the Tenderers for carrying out the
work as specified as well as the specifications of the system, equipments, spares and
consumables offered and fulfillment of the key dates shall be the essence for selection
of technically responsive Tenderers.

The evaluation will take into account the initial costs of the Tenders, which shall be
determined by bringing the scope of work of all the Tenders to a common basis for
complete fulfillment of the work. BPDB reserves the right to judge the reasonableness
of the cost components quoted by the Tenderers. For the purpose of evaluation all
costs shall be based on current prices as of the date of the tender closing.

The Tender quoting completion period more than 270 days shall not be accepted.The
Tender of which total evaluated cost is the lowest shall be adjudged the lowest Tender.

G. Contract Award

ITT 64.1

The amount of Performance Security shall be ten (10) percent of the Contract Price.

The Performance Security shall be in the form of an irrevocable and unconditional
Bank Guarantee issued by a scheduled bank of Bangladesh or by a foreign bank
duly endorsed/authenticated by a scheduled bank of Bangladesh.

ITT 65.2

Within twenty eight (28) days from the date of issuance of the Notification of Award
(NOA) but not later than the date specified therein, the successful Tenderer shall
furnish the Performance Security for the due performance of the Contract in the
amount as stated under ITT Sub Clauses 64.1 or 64.2.

ITT 66.1

The Performance Security shall be in the form of irrevocable and unconditional Bank
Guarantee on 300 BDT Non-judicial stamp issued by a scheduled bank of Bangladesh
or by a foreign bank duly endorsed & authenticated (means Bank Guarantee shall be
payable/ en-cashable from the authenticating Bank in Bangladesh) by a scheduled
bank of Bangladesh, to make it enforceable pursuant to Rule 27(4) of the Public
Procurement Rules, 2008.

ITT 68.1

The Adjudicator proposed by the Procuring Entity is [Will be selected as and when
necessary. Adjudicator Appointing Authority: President of the Institution of Engineers,
Bangladesh]. The hourly fee shall be Tk [Will be informed later] and the reimbursable
expenses shall be limited to [will be informed later].
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Section 3. General Conditions of Contract

A. General

1. Definitions 1.1 In the Conditions of Contract, which include Particular
Conditions and these General Conditions, the following words
and expressions shall have the meaning hereby assigned to
them. Boldface type is used to identify the defined terms:

@

(b)

(c)

(d)

(e)

()

()]

(h)

i)

()

(k)

Act means The Public Procurement Act, 2006 (Act 24
of 2006).

Adjudicator is the expert appointed jointly by the
Procuring Entity and the Contractor to resolve disputes
in the first instance, as provided for in GCC Sub Clause
94.2.

Bill of Quantities (BOQ) means the priced and
completed Bill of Quantities forming part of the Contract
defined in GCC Clause 60.

Compensation Events are those defined in GCC
Clause 69.

Competent Authority means the authority that gives
decision on specific issues as per delegation of
administrative and/or financial powers.

Completion Certificate means the Certificate issued by
the Project Manager as evidence that the Contractor
has executed the Works and Physical services in all
respects as per design, drawing, specifications and
Conditions of Contract.

Completion Date is the actual date of completion of the
Works and Physical services certified by the Project
Manager, in accordance with GCC Clause 80.

Contract Agreement means the Agreement entered
into between the Procuring Entity and the Contractor,
together with the Contract Documents referred to
therein, including all attachments, appendices, and all
documents incorporated by reference therein to
execute, complete, and maintain the Works.

Contract Documents means the documents listed in
GCC Clause 6, including any amendments thereto.

Contractor means the Person under contract with the
Procuring Entity for the execution of Works under the
Rules and the Act as stated in the PCC.

Contract Price means the price payable to the
Contractor as specified in the Contract Agreement,
subject to such additions and adjustments thereto or
deductions therefrom, for the execution, completion and
maintenance of the Works in accordance with the
provisions of the Contract.
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o

(m)

(n)

(o)

()

(@

(r)

(s)

(t)

(u)

v)
(w)

)

Contractor’'s Tender is the completed Tender
Document including the priced Bill of Quantities and the
Schedules submitted by the Contractor to the Procuring
Entity.

Cost means all expenditures reasonably incurred or to
be incurred by the Contractor, whether on or off the
Site, including overhead, profit, taxes, duties, fees, and
such other similar levies

Day means calendar day unless otherwise specified as
working days.

Dayworks means work carried out following the
instructions of the Procuring Entity or the authorised
Project Manager and is paid for on the basis of time
spent by the Contractor’s workers and equipment at the
rates specified in the Schedules, in addition to
payments for associated Materials and Plant.

Defect is any part of the Works not completed in
accordance with the Contract.

Defects Correction Certificate is the certificate issued
by the Project Manager upon correction of defects by
the Contractor.

Drawings include calculations and other information
provided in Section 9 or as approved by the Project
Manager for the execution and completion of the
Contract.

Goods mean the Contractor's Equipment, Materials,
Plant and Temporary Works, or any of them as
appropriate.

Equipment is the Contractor's apparatus, machinery,
vehicles and other things required for the execution and
completion of the Works and remedying any defects
excluding Temporary Works and the Procuring Entity’s
Equipment (if any ), Plant, Materials and any other
things to form or forming part of the Permanent Works.

Force Majeure means an event or situation beyond the
control of the Contractor that is not foreseeable, is
unavoidable, and its origins not due to negligence or
lack of care on the part of the Contractor; such events
may include, but not be limited to, acts of the
Government in its sovereign capacity, wars or
revolutions, fires, floods, epidemics, quarantine
restrictions, and freight embargoes or more as included
in GCC Clause 85.;

GCC means the General Conditions of Contract.

Government means the Government of the People’s
Republic of Bangladesh.

"Head of the Procuring Entity" means the Secretary
of a Ministry or a Division, the Head of a Government
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v)

@)

(aa)
(bb)

(cc)

(dd)

(ee)

(ff)

(99)

(hh)

(ii)

Department or Directorate; or the Chief Executive, by
whatever designation called, of a local Government
agency, an autonomous or semi-autonomous body or a
corporation, or a corporate body established under the
Companies Act;

Intended Completion Date is the date calculated from
the Commencement Date as specified in the PCC, on
which it is intended that the Contractor shall complete
the Works and Physical services as specified in the
Contract and may be revised only by the Project
Manager by issuing an extension of time or an
acceleration order.

Materials means things of all kinds other than Plant
intended to form or forming part of the Permanent
Works, including the supply-only materials, if any, to be
supplied by the Contractor under the Contract.

Month means calendar month.

Original Contract Price is the Contract Price stated in
the Procuring Entity’s Notification of Award (Form PW3-
7) and further clearly determined in the PCC.

Permanent works means the permanent works to be
executed by the Contractor under the Contract.

PCC means the Particular Conditions of Contract.

Plant means the apparatus, machinery and other
equipment intended to form or forming part of the
Permanent Works, including vehicles purchased for the
Procuring Entity and relating to the construction of the
Works and Physical services.

Procuring Entity means a Procuring Entity having
administrative and financial powers to undertake
procurement of Works and Physical services using
public funds and is as named in the PCC who employs
the Contractor to carry out the Works.

Project Manager is the person named in the PCC or
any other competent person appointed by the Procuring
Entity and notified to the Contractor who is responsible
for supervising the execution and completion of the
Works and Physical services and administering the
Contract.

Provisional Sums means amounts of money specified
by the Procuring Entity in the Bill of Quantities which
shall be used, at its discretion, for payments to
Nominated Subcontractor(s) and for meeting other
essential expenditures under the Contract pursuant to
GCC Sub Clause 77.

Retention Money means the accumulated retention
moneys which the Procuring Entity retains under GCC
Clause 72.
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(i)

(kk)

(iIn

(mm)

(nn)

(00)

(pP)

(qa)

()

(ss)

Schedules means the document(s) entitled schedules,
completed by the Contractor and submitted with the
Tender Submission Letter, as included in the Contract.
Such document may include the data, lists and
schedules of rates and/or prices.

Site means the places where the Permanent Works are
to be executed including storage and working areas and
to which Plant and Materials are to be delivered, and
any other places as may be specified in the PCC as
forming part of the Site.

Site Investigation Reports are those that were
included in the Tender Document and are factual and
interpretative reports about the surface and subsurface
conditions at the Site.

Specification means the Specification of the Works
included in the Contract and any modifications or
additions to the specifications made or approved by the
Project Manager in accordance with the Contract.

Start Date is the date defined in the PCC and it is the
last date when the Contractor shall commence
execution of the Works under the Contract.

Subcontractor means a person or corporate body, who
has a contract with the Contractor to carry out a part of
the work in the Contract, which includes work on the
Site.

Temporary Works means all temporary works of every
kind other than Contractor’'s Equipment required on the
Site for the execution and completion of the Permanent
Works and remedying of any defects.

Variation means any change to the Works directly
procured from the original Contractor to cover increases
or decreases in quantities, including the introduction of
new work items that are either due to change of plans,
design or alignment to suit actual field conditions, within
the general scope and physical boundaries of the
contract.

Works means all works associated with the
construction, reconstruction, site preparation,
demolition, repair, maintenance or renovation of
railways, roads, highways, or a building, an
infrastructure or structure or an installation or any
construction work relating to excavation, installation of
equipment and materials, decoration, as well as
physical services ancillary to works as detailed in the
PCC, if the value of those services does not exceed that
of the Works themselves.

Writing means communication written by hand or
machine duly signed and includes properly
authenticated messages by facsimile or electronic mail.
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2.

3.

Interpretatio
n

Communicati
ons and
Notices

2.1

2.2

2.3

24

25

3.1

3.2

In interpreting the GCC, singular also means plural, male also
means female or neuter, and the other way around. Headings
in the GCC shall not be deemed part thereof or be taken into
consideration in the interpretation or construance of the
Contract. Words have their normal meaning under the
language of the Contract unless specifically defined.

Entire Agreement

The Contract constitutes the entire agreement between the
Procuring Entity and the Contractor and supersedes all
communications, negotiations and agreements (whether
written or verbal) of parties with respect thereto made prior to
the date of Contract Agreement; except those stated under
GCC Sub Clause 6.1()).

Non waiver

(@) Subject to GCC Sub Clause 2.3(b), no relaxation,
forbearance, delay, or indulgence by either party in
enforcing any of the terms and conditions of the
Contract or the granting of time by either party to the
other shall prejudice, affect, or restrict the rights of that
party under the Contract, neither shall any waiver by
either party of any breach of Contract operate as waiver
of any subsequent or continuing breach of Contract.

(b) Any waiver of a party’s rights, powers, or remedies
under the Contract must be in writing, dated, and
signed by an authorized representative of the party
granting such waiver, and must specify the right and the
extent to which it is being waived.

Severability

If any provision or condition of the Contract is prohibited or
rendered invalid or unenforceable, such prohibition, invalidity or
unenforceability shall not affect the validity or enforceability of
any other provisions and conditions of the Contract.

Sectional completion

If sectional completion is specified in the PCC, references in
the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any section of the Works (other than
references to the Completion Date and Intended Completion
Date for the whole of the Works).

Communications between Parties such as notice, request or
consent required or permitted to be given or made by one party
to the other pursuant to the Contract shall be in writing to the
addresses specified in the PCC.

A notice shall be effective when delivered or on the notice’s
effective date, whichever is later.

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 36



4. Governing
Law

5. Governing
Language

6. Documents
Forming the
Contract and
Priority of
Documents

7. Scope of
Works

8. Assignment

9. Eligibility

3.3

4.1

5.1

5.2

6.1

A Party may change its address for notice hereunder by giving
the other Party notice of such change to the address.

The Contract shall be governed by and interpreted in
accordance with the laws of the People’s Republic of
Bangladesh.

The Contract shall be written in English. All correspondences
and documents relating to the Contract may be written in
English or Bangla. Supporting documents and printed literature
that are part of the Contract may be in another language,
provided they are accompanied by an accurate translation of
the relevant passages in English, in which case, for purposes
of interpretation of the Contract, such translation shall govern.

The Contractor shall bear all costs of translation to the
governing language and all risks of the accuracy of such
translation.

The following documents forming the Contract shall be

interpreted in the following  order of priority:

(a) the signed Contract Agreement (Form PW3-8);

(b) the Notification of Award (PW3-7);

(c) the completed Tender and the appendix to the Tender;

(d) the Particular Conditions of Contract;

(e) the General Conditions of Contract;

(f) the Technical Specifications;

(g) the General Specifications;

(h) the Drawings;

() the priced Bill of Quantities and the Schedules; and

() any other document listed in the PCC forming part of the
Contract.

7.1 The Works to be executed, completed and maintained shall
be as specified in the Bill of Quantities, the General and
Particular Specifications and Drawings.

7.2 Unless otherwise stipulated in the Contract, the Works shall
include all such items not specifically mentioned in the
Contract but that can be reasonably inferred from the
Contract as being required for completion of the Works as if
such items were expressly mentioned in the Contract.

8.1 Neither the Contractor nor the Procuring Entity shall assign, in

whole or in part, its obligations under the Contract

9.1 The Contractor and its Subcontractor(s) shall have the

nationality of a country other than that specified in the PCC.
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9.2 All materials, equipment, plant, and supplies used by the
Contractor in both permanent and temporary works and
services supplied under the Contract shall have their origin in
the countries except any specified in the PCC.

10. Gratuities / 10.1 No fees, gratuities, rebates, gifts, commissions or other
Agency fees payments, other than those shown in the tender or in the
Contract, have been given or received in connection with the

procurement process or in the Contract execution.

11. Confidential 11.1 The Contractor's and the Procuring Entity’s personnel shall
Details disclose all such confidential and other information as may be
reasonably required in order to verify the Contractor's
compliance with the Contract and allow its proper

implementation.

11.2 Each of them shall treat the details of the Contract as private
and confidential, except to the extent necessary to carry out
their respective obligations under the Contract or to comply
with applicable Laws. Each of them shall not publish or
disclose any particulars of the Works prepared by the other
Party without the previous agreement of the other Party.
However, the Contractor shall be permitted to disclose any
publicly available information, or information otherwise required
to establish his qualifications to compete for other projects.

12. JVCA 12.1 If the Contractor is a JVCA,

(@) each partner of the JVCA shall be jointly and severally
liable for all liabilities and ethical or legal obligations to
the Procuring Entity for the fulfiiment of the promises of
the Contract;

(b) the JVCA partners shall nominate a representative who
shall have the authority to conduct all business
including the receipt of payments for and on behalf of all
partners of the JVCA,

(c) the JVCA shall notify the Procuring Entity of its
composition and legal status which shall not be altered
without the prior approval of the Procuring Entity.

(d) (d) alteration of partners shall only be allowed if any of
the partners is found to be incompetent or has any
serious difficulties which may impact the overall
implementation of the works.

13. Possession 13.1 The Procuring Entity shall give possession of the Site or part(s)
of the Site of the Site, to the Contractor on the date(s) stated in the PCC.
If possession of a part of the Site is not given by the date
stated in the PCC, the Procuring Entity will be deemed to have
delayed the start of the relevant activities, and this will be a
Compensation Event as stated under GCC Sub Clause
69.1(a).

14. Access to 14.1 The Contractor shall allow the Project Manager and any person
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authorised by the Project Manager access to the Site and to
any place where work in connection with the Contract is being
carried out or is intended to be carried out.

The Procuring Entity shall pay the Contractor, in consideration
of the satisfactory progress of execution and completion of the
Works and Physical services, and the remedying of defects
therein, the Contract price or such other sum as may become
payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract Agreement.

The Procuring Entity shall make its best effort to guide and
assist the Contractor in obtaining, if required, any permit,
licence, and approvals from local public authorities for the
purpose of execution of the Works and Physical services under
the Contract.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, who is to approve them, if they comply with the
Specifications and Drawings.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager's approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.

The Contractor shall execute and complete the Works and
remedy any defects therein in conformity in all respects with
the provisions of the Contract Agreement.

The Contractor shall be entirely responsible for all taxes,
duties, fees, and other such levies imposed inside and outside
Bangladesh.

The Contractor shall employ the key personnel named in the
Schedule of Key Personnel, as referred to in the PCC, to carry
out the functions stated in the Schedule or other personnel
approved by the Project Manager.

The Project Manager will approve any proposed replacement
of key personnel only if their relevant qualifications and
abilities are equal to or higher than those of the personnel
named in the Schedule.

If the Project Manager asks the Contractor to remove a
particular person who is a member of the Contractor’s staff or
work force from the Site, he or she shall state the reasons,
and the Contractor shall ensure that the person leaves the
Site within three (3) days and has no further connection with
the work in the Contract.

Subcontracting the whole of the Works by the Contractor shall
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21.2

21.3

22.1

23.1

24.1

24.2

25.1

not be permissible. The Contractor shall be responsible for the
acts or defaults of any Subcontractor, his or her agents or
employees, as if they were the acts or defaults of the
Contractor.

The prior consent, in writing, of the Project Manager shall
however be obtained for other proposed Subcontractor(s).

Subcontractors shall comply with the provisions of GCC Clause
39.

Nominated Subcontractor named in the Contract shall be
entitled to execute the specific components of the Works
stated in the PCC.

The Contractor shall not be under obligations to employ a
Nominated Subcontractor against whom the Contractor raises
reasonable objection by notice to the Project manager as
soon as practicable, with supporting particulars while there
are reasons to believe that the Subcontractor does not have
sufficient competence, resources or financial strength, or does
not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated
Subcontractor.

Subcontracting shall in no event relieve the Contractor from
any of its obligations, duties, responsibilities, or liability under
the Contract and all Subcontractors shall comply with the
provisions of GCC Clause 39.

The Contractor shall cooperate and share the Site with other
Contractors, public authorities, utilities, the Project Manager
and the Procuring Entity between the dates given in the
Schedule of other Contractors. The Contractor shall also
provide facilities and services for them as described in the
Schedule. The Procuring Entity may modify the Schedule of
other Contractors, and shall notify the Contractor of any such
modification.

Except where otherwise specifically stated in the PCC, the
Project Manager will decide Contractual matters between the
Procuring Entity and the Contractor in its role as
representative of the Procuring Entity.

The Project Manager may delegate any of his duties and
responsibilities to his representative except to the
Adjudicator, after notifying the Contractor, and may cancel
any delegation, without retroactivity, after notifying the
Contractor.

Any communications to the Contractor in accordance with
such delegation shall have the same effect as if it was given
by the Project Manager.

The Contractor shall carry out all instructions of the Project
Manager that comply with the applicable law.
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26.1
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28.1
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29.3

30.1

The Project Manager, on behalf of the Procuring Entity, will
clarify queries on the Conditions of Contract.

The Contractor shall throughout the execution and
completion of the Works and the remedying of any defects
therein:

(a) take all reasonable steps to safeguard the health and
safety of all workers working on the Site and other
persons entitled to be on it, and to keep the Site in an
orderly state;

(b) provide and maintain at the Contractor's own cost all

lights, guards, fencing, warning signs and watching for
the protection of the Works or for the safety on-site;
and

(c) take all reasonable steps to protect the environment on
and off the Site and to avoid damage or nuisance to
persons or to property of the public or others resulting
from pollution, noise or other causes arising as a
consequence of the Contractors methods of operation.

The Contractor shall not perform any work on the Site on the
weekly holidays, or during the night or outside the normal
working hours, or on any religious or public holiday, without
the prior written approval of the Project Manager.

The Contractor shall comply with all the relevant labour Laws
applicable to the Contractor’'s personnel relating to their
employment, health, safety, welfare, immigration and shall
allow them all their legal rights.

The Contractor, in particular, shall provide proper
accommodation to his or her labourers and arrange proper
water supply, conservancy and sanitation arrangements at
the site for all necessary hygienic requirements and for the
prevention of epidemics in accordance with relevant
regulations, rules and orders of the government.

The Contractor, further in particular, shall pay reasonable
wages to his or her labourers, and pay them in time. In the
event of delay in payment the Procuring Entity may effect
payments to the labourers and recover the cost from the
Contractor.

The Contractor shall not employ any child to perform any
work that is economically exploitative, or is likely to be
hazardous to, or to interfere with, the child's education, or to
be harmful to the child's health or physical, mental, spiritual,
moral, or social development in compliance with the
applicable labor laws and other relevant treaties ratified by
the government.
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35.1

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of
the Procuring Entity. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

The Procuring Entity carries the risks that the Contract states
are Procuring Entity’s risks and the Contractor carries the
risks that the Contract states are Contractor’s risks.

From the Start Date until the Defects Correction Certificate
has been issued, the following are Procuring Entity’s risks:

(@) the risk of personal injury, death, or loss of or damage
to property (excluding the Works, Plant, Materials, and
Equipment), which are due to

i.  use or occupation of the Site by the Works or for
the purpose of the Works, which is the
unavoidable result of the Works or

ii. negligence, breach of statutory duty, or
interference with any legal right by the Procuring
Entity or by any person employed by or
Contracted to him except the Contractor.

(b) the risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity’s design, or
due to war or radioactive contamination directly
affecting the country where the Works are to be
executed.

From the Completion Date until the Defects Correction
Certificate has been issued, the risk of loss of or damage to
the Works, Plant, and Materials is Procuring Entity’s risk,
except loss or damage due to:

(a) a Defect which existed on the Completion Date;

(b) an event occurring before the Completion Date, which
was not itself Procuring Entity’s risk; or

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Start Date until the Defects Correction Certificate
has been issued the risks of personal injury, death, and loss
of or damage to property including without limitation, the
Works, Plant, Materials, and Equipment, which are not
Procuring Entity’s risks are Contractor’s risks.

The copyright in all drawings, documents, and other
materials containing data and information furnished to the
Procuring Entity by the Contractor herein shall remain vested
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35.2

36. Limitation of 36.1
Liability

in the Contractor, or, if they are furnished to the Procuring
Entity directly or through the Contractor by any third party,
including Suppliers of materials, the copyright in such
materials shall remain vested in such third party.

The Contractor shall not, except for the purposes of
performing the obligations under the Contract, without the
written permission of the Procuring Entity disclose or make
use of any specification, plan, design and drawing, pattern,
sample or information furnished by or on behalf of the
Procuring Entity.

Except in cases of criminal negligence or wilful misconduct:

(@) the Contractor shall not be liable to the Procuring
Entity, whether in Contract, tort, or otherwise, for any
indirect or consequential loss or damage, loss of use,
loss of production, or loss of profits or interest costs,
provided that this exclusion shall not apply to any
obligation of the Contractor to pay liquidated damages
to the Procuring Entity; and

(b) the aggregate liability of the Contractor to the
Procuring Entity, whether under the Contract, in tort or
otherwise, shall not exceed the total Contract Price,
provided that this limitation shall not apply to the cost
of repairing or replacing defective Works, or to any
obligation of the Contractor to indemnify the Procuring
Entity with respect to patent infringement.

37. Insurance 37.1 The Contractor shall provide, in the joint names of the

Procuring Entity and the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in
the amounts and deductibles specified in the PCC for the
following events which are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(© loss of or damage to property (except the Works,
Plant, Materials, and Equipment) in connection with
the Contract; and

(d) personalinjury or death.

37.2 The Contractor shall deliver policies and certificates of

37.3
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insurance to the Project Manager, for the Project Manager’s
approval, before the Start Date. All such insurances shall
provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Procuring Entity may effect the
insurance which the Contractor should have provided and
recover the premiums the Procuring Entity has paid from
payments otherwise due to the Contractor or, if no payment
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37.4

37.5

38.1

is due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made
without the approval of the Project Manager.

Both parties shall comply with conditions of the insurance
policies.

Either the Project Manager or the Contractor may require the
other to attend a management and progress meeting. The
business of such meeting shall be to review the progress
and plans for remaining work and to deal with matters raised
in accordance with the early warning procedure.

38.2 The Project Manager shall record the business of the meetings

39.1

39.2

and provide copies of the record to those attending the
meeting and to the Procuring Entity. The responsibility of the
parties for actions to be taken shall be decided by the Project
Manager either at the management and progress meeting or
after the meeting, and stated in writing to all concerned.

The Government requires that Procuring Entity, as well as
the Contractor shall observe the highest standard of ethics
during the implementation of procurement proceedings and
the execution of the Contract under public fund.

For the purposes of GCC Sub Clause 39.4, the terms set forth

below as follows:

(a) “corrupt practice” means offering, giving or promising to
give, receiving, or soliciting either directly or indirectly,
to any officer or employee of a Procuring Entity or other
public or private authority or individual, a gratuity in any
form; employment or any other thing or service of value
as an inducement with respect to an act or decision or
method followed by a Procuring Entity in connection with
a Procurement proceeding or Contract execution;

(b) “fraudulent practice” means the misrepresentation or
omission of facts in order to influence a decision to be
taken in a Procurement proceeding or Contract
execution;

(c) “collusive practice” means a scheme or arrangement
between two (2) or more Persons, with or without the
knowledge of the Procuring Entity, that is designed to
arbitrarily reduce the number of Tenders submitted or fix
Tender prices at artificial, non-competitive levels, thereby
denying a Procuring Entity the benefits of competitive
price arising from genuine and open competition; or

(d) “coercive practice” means harming or threatening to harm,
directly or indirectly, Persons or their property to
influence a decision to be taken in the Procurement
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40. Commenceme
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39.3

39.4

39.5

39.6

40.1

proceeding or the execution of the Contract, and this will
include creating obstructions in the normal submission
process used for Tenders.

(e) “obstructive practice” means deliberately destroying,
falsifying, altering or concealing of evidence material to
the investigation or making false statements to
investigators in order to materially impede an
investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation.

Should any corrupt, fraudulent, collusive, coercive or
obstructive practice of any kind come to the knowledge of
the Procuring Entity, it will, in the first place, allow the
Contractor to provide an explanation and shall, take actions
only when a satisfactory explanation is not received. Such
exclusion and the reasons thereof, shall be recorded in the
record of the procurement proceedings and promptly
communicated to the Contractor. Any communications
between the Contractor and the Procuring Entity related to
matters of alleged corrupt, fraudulent, collusive, coercive or
obstructive practices shall be in writing.

If corrupt, fraudulent, collusive, coercive or obstructive
practices of any kind determined by the Procuring Entity
against the Contractor alleged to have carried out such
practices, the Procuring Entity will :

(a) exclude the Contractor from further participation in the
particular Procurement proceeding; or

(b) declare, at its discretion, the Contractor to be ineligible
to participate in further Procurement proceedings,
either indefinitely or for a specific period of time.

The Contractor shall be aware of the provisions on
corruption, fraudulence, collusion and coercion in Section 64
of the Public Procurement Act, 2006 and Rule 127 of the
Public Procurement Rules, 2008.

The Contractor shall permit the Procuring Entity and/or the
Development Partner to inspect the Contractor’'s accounts and
records and other documents relating to the submission of
tender and contract performance, and to have them audited by
auditors appointed by the Procuring Entity and/or the
Development Partner, if so required.

B. Time Control

Except otherwise specified in the PCC , the Commencement
Date shall be the date at which the following precedent
conditions have all been fulfilled and the Project Manager’'s
instruction recording the agreement of both Parties on such
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42.1
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42.4

43.1

fulfilment and instructing to commence the Works is received
by the Contractor:

(&) signing of the Contract Agreement by both parties upon
approval of the by relevant authorities;

(b) possession of the Site given to the Contractor as
required for the commencement of the Works; and

(c) receipt by the Contractor of the Advance Payment
under GCC Clause 75 provided that the corresponding
Bank Guarantee has been delivered by the Contractor,
if any.

The Contractor shall commence the execution of the Works
as soon as is reasonably practicable by the Start Date as
specified in the GCC Sub Clause 1.1(nn) after the
Commencement Date, and shall then proceed with the
Works with due expedition and without delay.

The Contractor shall carry out the Works in accordance with
the Programme of Works submitted by the Contractor and
as updated with the approval of the Project Manager as
stated under GCC Clause 42 to complete them in all
respects by the Intended Completion Date.

Within the time stated in the PCC, the Contractor shall
submit to the Project Manager for approval a Programme of
Works showing the general methods, arrangements, order,
and timing for all the activities in the Works. The programme
may be in the form of an Implementation Schedule prepared
in any software or other form acceptable to the Project
Manager.

The Contractor shall submit to the Project Manager for
approval of an updated Programme at intervals no longer
than the period stated in the PCC. An update of the
Programme shall be a Programme showing the actual
progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

If the Contractor does not submit an updated Programme of
Works at the intervals as stated under GCC Sub Clause
42.2 , the Project Manager may withhold an amount as
stated in the PCC from the next payment certificate and
continue to withhold this amount until the next due payment
after the date on which the overdue Programme of Works
has been submitted.

The Project Manager’s approval of the Programme of Works
shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Project
Manager again at any time for approval. A revised
Programme shall show the effect of Variations and
Compensation Events.

The Contractor shall maintain Pro Rata progress of the
Works. Progress to be achieved shall be pursuant to GCC
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Clause 42 and shall be determined in terms of the value of
the works done.

If at any time during performance of the Contract, the
Contractor or its Subcontractors should encounter events,
circumstances, conditions that may adversely affect the
quality of the work, increase the original Contract Price or
delay the execution of the Works, the Contractor shall
promptly notify the Project Manager in writing of the delay,
its likely duration, and its cause. As soon as practicable
after receipt of the Contractor’s notice, the Project Manager
shall evaluate the situation, and the Contractor shall
cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or
circumstance can be avoided or reduced.

The Project Manager may require the Contractor to provide
an estimate of the expected effect of the future event or
circumstance on the original Contract price and Completion
Date. The Contractor shall provide the estimate and the
Project Manager shall further proceed as soon as
reasonably possible.

The Contractor shall be entitled to an extension of the
Intended Completion Date, if and to the extent that
completion of the Works or any part thereof is or will be
delayed by Compensation Events or a Variation or Extra
Work Order.

The Project Manager shall decide whether and by how
much to extend the Intended Completion Date within twenty-
one (21) days of the Contractor asking the Project Manager
for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the extension of
Intended Completion Date.

Except in case of Force Majeure, as provided under GCC
Clause 85, a delay by the Contractor in the performance of
its Completion obligations shall render the Contractor liable
to the imposition of Liquidated Damages pursuant to GCC
Clause 73, unless an extension of Intended Completion Date
is agreed upon, pursuant to GCC Clause 45.

If the following conditions apply, namely:

@) the Contractor has diligently followed the procedures
laid down by the relevant legally constituted public
authorities,

(b) these public authorities delay or disrupt the
Contractor’s work, and

(c) the delay or disruption was unforeseeable;
then this delay or disruption will be considered as a cause of
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delay under GCC Sub Clause 45.1.

The Project Manager shall notify the Contractor accordingly
keeping the Procuring Entity posted.

When the Procuring Entity wants the Contractor to finish the
Works before the Intended Completion Date, the Project
Manager will obtain priced proposals for achieving the
necessary acceleration from the Contractor. If the Procuring
Entity accepts these proposals, the Intended Completion
Date will be advanced accordingly and confirmed by both
the Procuring Entity and the Contractor.

If the Procuring Entity accepts the Contractor's priced
proposals for acceleration, they will be incorporated in the
Contract Price and treated as a Variation under GCC
Clause 62.

The Project Manager may instruct the Contractor to delay
the start or progress of any activity within the Works.

The Project Manager may at any time instruct the Contractor
to suspend progress of part or all of the Works. During such
suspension, the Contractor shall protect, store and secure
such part or the Works against any deterioration, loss or
damage.

If the Contractor suffers delay and/or incurs Cost from
complying with the Project Manager’s instructions under
GCC Clause 49 and/or from resuming the work, the
Contractor shall give notice to the Project Manager and shall
be entitled subject to GCC Clause 93 to:

(@) an extension of time for any such delay, if Completion
is or will be delayed and

(b) payment of any such cost, which shall be included in
the Contract Price.

After receiving this notice, the Project Manager shall
proceed to agree or determine these matters.

The Contractor shall not be entitled to any extension of time
for, or to any payment of the cost incurred in, making good
the consequences of the Contractor's faulty design,
workmanship or materials, or of the Contractor’s failure to
protect, store or secure in accordance with GCC Clause 49.

C. Quality Control

The Contractor shall construct, install and carry out the
Works and Physical services in accordance with the
Specifications and Drawings as scheduled in GCC Clause 6.

All works under the Contract shall at all times be open to
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examination, inspection, measurements, testing and
supervision of the Project Manager, and the Contractor shall
ensure presence of its representatives at such actions
provided proper advance notice is given by the Project
Manager.

No part of the Works shall be covered up or put out of sight
without the approval of the Project Manager. The Contractor
shall give notice in writing to the Project Manager whenever
any such part of the Works is ready for examination and the
Project Manager shall attend to such examination without
unreasonable delay.

The Project Manager shall check the works executed by the
Contractor and notify the Contractor of any Defects found.
Such checking shall not relieve the Contractor from his or
her obligations. The Project Manager may also instruct the
Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a
Defect.

If the Project Manager instructs the Contractor to carry
out a test not specified in the Specification to check
whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a
Compensation Event.

If, as a result of an examination, inspection, measurement
or testing, of Works it is found to be defective or otherwise
not in accordance with the Contract, the Project Manager
may reject the Works by giving notice to the Contractor,
with reasons. The Contractor shall then promptly make
good the defect and ensure that the rejected Works
subsequently complies with the Contract.

Notwithstanding any test or certification, the Project
Manager may instruct the Contractor to:

€) remove from the Site and replace any Plant or
Materials which is not in accordance with the
Contract,

(b) remove and re-execute any other work which is not
in accordance with the Contract, and

(c) execute any work which is urgently required for the
safety of the Works, whether because of an
accident, unforeseeable event or otherwise.

The Contractor shall comply with the instruction issued
under GCC Sub Clause 56.1 within a reasonable time,
which shall be specified in the instruction, or immediately if
urgency is specified under GCC Sub Clause 56.1(c).

If the Contractor fails to comply with the instruction issued
under GCC Sub Clause 56.2, the Procuring Entity shall be
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entitled to employ and pay other persons to carry out the
work. Except to the extent that the Contractor would have
been entitled to payment for the work, the Contractor shall
be liable to pay all such costs arising from this failure.

The Project Manager shall give notice to the Contractor,
with a copy to the Procuring Entity and others concerned,
of any Defects before the end of the Defects Liability
Period, which begins at Completion Date, and is defined in
the PCC. The Defects Liability Period shall be extended for
as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified
by the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect
corrected by it, and the Contractor shall remain liable to pay
the expenditures incurred on account of correction of such
Defect.

D. Cost Control

The Contract Price shall be as specified in the Contract
Agreement subject to any additions and adjustments
thereto, or deductions therefrom, as may be made
pursuant to Contract

The Bill of Quantities shall contain priced items for the
construction, installation, testing, and commissioning work
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract
Price. The Contractor is paid for the quantity of the work
done at the rate in the Bill of Quantities for each item.

If the final quantity of the work done for any particular item
increases from the quantity in the Bill of Quantities by
more than twenty-five percent (25%), provided the change
in case exceeds one percent (1%) of the original Contract
Price, the Project Manager shall adjust the rate to allow for
the change.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

All Variations and Extra Work Orders under the Contract
shall be included in the updated Programme of Works
produced by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to
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65.2
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65.4
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65.6

do so by the Project Manager. The Project Manager shall
assess the quotation, which shall be given within seven (7)
days of the request or within any longer period stated by
the Project Manager and before the Variation is ordered.

If the work in the Variation corresponds with an item
description in the Bill of Quantities and if, in the opinion of
the Project Manager, the quantity of work not above the
limit stated in GCC Sub-Clause 61.1 or the timing of its
execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in
the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

If the Contractor’s quotation is found to be unreasonable,
the Project Manager may order the Variation and make a
change to the Contract price, which shall be based on the
Project Manager's own forecast of the effects of the
Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying
the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a
Compensation Event under GCC Sub Clause 69.

The Contractor shall not be entitled to additional payment
for costs that could have been avoided by giving early
warning under GCC Sub Clause 44.1.

When the Programme of Works is updated under GCC Sub
Clause 42.2, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

The basis for payment certificates shall be Bill of Quantities
used to determine the Contract price.

The Contractor shall submit to the Project Manager
monthly statements of the estimated value of the works
executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor’'s monthly
statement and certify the amount to be paid to the
Contractor.

The value of work executed shall be determined by the
Project Manager.

The value of work executed shall include the valuation of
Variations or Extra Work Orders, Certified Dayworks and
Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
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previously certified in any certificate in the light of later
information.

Payments shall be adjusted for deductions for advance
payments and retention. The Procuring Entity shall pay the
Contractor the amounts certified by the Project Manager
within twenty eight (28) days of the date of each certificate
after due adjustments for deductions for advance
payments, retention and any other additions or deductions
which may have become due under the Contract or
otherwise, including those under GCC Clause 93.

Items of works quantified in the Bill of Quantities for which
no rates or prices have been quoted shall be deemed
covered by the amounts at rates and prices of other items
in the Contract.

Payments due to the Contractor in each certificate shall be
made into the Bank Account in any scheduled Bank of
Bangladesh of the title of the Contract specified in the
PCC, nominated by the Contractor in the currency
specified in the Contract.

If the Procuring Entity makes a late payment, the
Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date
when the late payment is made at the prevailing rate of
interest for commercial borrowing for each of the
currencies in which payments are made.

If an amount certified is increased in a subsequent
certificate as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

The Contractor shall pay to the Nominated
Subcontractor(s) the amounts shown on the Nominated
Subcontractor’s invoices approved by the Contractor which
the Project Manager certifies to be due in accordance with
the subcontract included under the Contract.

The following shall be Compensation Events:

(a) The Procuring Entity does not give access to or
possession of the Site or part of the Site by the Site
Possession Date stated in the GCC Sub Clause
13.1;

(b) The Procuring Entity modifies the Schedule of other
Contractors in a way that affects the works of the
Contractor under the Contract;

(© The Project Manager orders a delay or does not
issue Drawings, Specifications, or instructions
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69.3

required for execution of the Works on time;

(d) The Project Manager instructs the Contractor to
uncover or to carry out additional tests upon work,
which is then found to have no Defects;

(e) The Project Manager unreasonably does not
approve a subcontract to be let, if applicable;

() Ground conditions are substantially more adverse
than could reasonably have been assumed before
issuance of the Notification of Award from the
information issued to Tenderers (including the Site
Investigation Reports), from information available
publicly and from a visual inspection of the Site;

(9) The Project Manager gives an instruction for dealing
with an unforeseen condition, caused by the
Procuring Entity, or additional work required for
safety or other reasons;

(h) Other Contractors, public authorities, utilities, or the
Procuring Entity do not work within the dates and
other constraints stated in the Contract, and they
cause delay or extra cost to the Contractor;

0] The advance payment is delayed;

()] The effects on the Contractor of any of the
Procuring Entity’s Risks;

(k) The Project Manager unreasonably delays issuing a
Completion Certificate;

0] A situation of Force Majeure has occurred, as
defined in GCC Clause 85; and

(m) Other Compensation Events described in the
Contract or determined by the Project Manager in
the PCC shall apply.

If a Compensation Event would cause additional cost or
would prevent the work being completed before the
Intended Completion Date, the Contract price shall be
increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and
by how much the Contract price shall be increased and
whether and by how much the Intended Completion Date
shall be extended, only on justifiably acceptable grounds
duly recorded.

As soon as the Contractor has provided information
demonstrating the effect of each Compensation Event
upon the Contractor’s forecast cost, the Project Manager
shall assess it, and the Contract price shall be adjusted
accordingly. If the Contractor's forecast is deemed
unreasonable, the Project Manager shall adjust the
Contract price based on the Project Manager's own
forecast. The Project Manager will assume that the
Contractor will react competently and promptly to the
event.
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The Contractor shall not be entitled to compensation to the
extent that the Procuring Entity’s interests are adversely
affected by the Contractor not having given early warning
or not having cooperated with the Project Manager.

Unless otherwise specified in the Contract, if between the
date twenty-eight (28) days before the submission of
Tenders for the Contract and the date of the last
Completion Certificate, any law, regulation, ordinance,
order or bylaw having the force of law is enacted,
promulgated, abrogated, or changed in Bangladesh (which
shall be deemed to include any change in interpretation or
application by the competent authorities) that subsequently
affects the Completion Date and/or the Contract price, then
such Completion Date and/or Contract price shall be
correspondingly increased or decreased, to the extent that
the Contractor has thereby been affected in the
performance of any of its obligations under the Contract.

The Project Manager shall adjust the Contract Price on the
basis of the change in the amount of taxes, duties, and
other levies payable by the Contractor, provided such
changes have not already been accounted for in the price
adjustment as defined in GCC Clause 69 and/or reflected
in the Contract price.

Prices shall be adjusted for fluctuations in the cost of inputs
only if provided for in the PCC. If so provided, the amounts
as certified in each payment certificate, before deducting
for Advance Payment, shall be adjusted by applying the
respective price adjustment factor to the payment amount.
The formula indicated below applies:

P=A + B (Im/lo)
where:
P is the adjustment factor

A and B are Coefficients specified in the PCC,
representing the nonadjustable and adjustable
portions, respectively, of the Contract; and

Im is the Index during the month the work has been
executed and lo is the Index prevailing twenty eight
(28) days prior to the deadline for submission of
Tender.

The Indexes to be used is as published by the Bangladesh
Bureau of Statistics (BBS) on a monthly basis. In case not
available, then other countries or authorities of the sources
mentioned in Appendix to the Tender may be used.

The Procuring Entity may retain from each progressive
payment due to the Contractor at the percentage specified
in the PCC until completion of the whole of the Works
under the Contract.
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16

On completion of the whole of the Works, the first half the
total amount retained under GCC Sub Clause 72.1 shall be
repaid to the Contractor and the remaining second half
after the Defects Liability Period has passed and the
Project Manager has certified in the form of Defects
Corrections Certificate..

On completion of the whole of the Works, the Contractor
may substitute an unconditional Bank Guarantee in the
format as specified (Form PW3-11) acceptable to the
Procuring Entity for the second half of the retention money
as stated under GCC Sub Clause 72.2.

The Contractor shall pay liquidated damages !® to the
Procuring Entity at the rate per day stated in the PCC for
each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the PCC.
The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after
liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by
the Contractor by adjusting the next payment certificate.

The Contractor shall be paid a Bonus calculated at the rate
per calendar day if stated in the PCC for each day (less
any days for which the Contractor is paid for acceleration)
that the Completion of the whole of the Works is earlier
than the Intended Completion Date. The Project Manager
shall require certifying that the Works are complete,
although they may not have fallen due to being complete
as per approved updated Programme of Works.

If so specified in the PCC, the Procuring Entity shall make
advance payment to the Contractor of the amounts and by
the dates stated in the PCC against provision by the
Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in an
amount equal to the advance payment. The Guarantee
shall remain effective until the advance payment has been
repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the
Contractor. Interest will not be charged on the advance
payment.

The Contractor shall use the advance payment only to pay
for Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has
been used for such specific purposes by supplying copies

Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the total amount is

not to exceed between 5 percent and 10 percent of the Contract Price.
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of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting at
proportionate rate from payments otherwise due to the
Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or
Liguidated Damages.

The Procuring Entity shall notify the Contractor of any claim
made against the Bank issuing the Performance Security.

The Procuring Entity may claim against the security if any
of the following events occurs for fourteen (14) days or
more.

(@) The Contractor is in breach of the Contract and the
Procuring Entity has duly notified him or her ; and

(b) The Contractor has not paid an amount due to the
Procuring Entity and the Procuring Entity has duly
notified him or her.

In the event the Contractor is liable to pay compensation
under the Contract amounting to the full value of the
Performance Security or more, the Procuring Entity may
call the full amount of the Performance Security.

The Performance Security furnished at the time of signing
of the Contract Agreement shall be substituted, after the
issuance of certificate of Completion of works by the
Project Manager, by a new Security covering fifty (50)
percent amount of the Performance Security to cover the
Defects Liability Period.

If there is no reason to call the Performance Security, the
Performance Security shall be discharged by the Procuring
Entity and returned to the Contractor after the Defects
Liability period has passed and the Project Manager has
certified in the form of Defects Corrections Certificates.

Provisional Sums shall only be used, in whole or in part, in
accordance with the Project Manager’s instructions and the
Contract price shall be adjusted accordingly. The total sum
paid to the Contractor shall include only such amounts, for
the work, supplies or services to which the Provisional
Sum relates, as the Project Manager shall have instructed.

Plants, Materials or Services to be purchased by the
Contractor under the provisions of GCC Sub Clause 77.1
from Nominated Subcontractor(s) or for meeting the other
expenditures under the Contract, and for which there shall
be included in the Contract price, the actual amounts paid
or due to be paid by the Contractor, and a sum for VAT,
profit and overhead charges, as applicable, calculated as a
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percentage of these actual amounts by applying the
relevant percentage rate stated in the PCC.

The Contractor shall, when required by the Project
Manager, produce quotations, invoices, vouchers and
accounts or receipts in substantiation of purchases under
GCC Sub Clause 77.2.

If applicable, the Dayworks rates in the Contractor’s Tender
shall be used for small additional amounts of work only
when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

All works to be paid for as Dayworks shall be recorded by
the Contractor on forms approved by the Project Manager.
Each completed form shall be certified and signed by the
Project Manager within seven (7) days of the works being
done.

The Contractor shall be paid for Dayworks subject to
obtaining signed Dayworks forms.

Loss or damage to the Works or Materials to be
incorporated in the Works between the Start Date and the
end of the Defects Liability Period shall be remedied by the
Contractor at the Contractor's own cost, if the loss or
damage arises from the Contractor’s acts or omissions.

Completion of the Contract

80.1

81.1

82.1

82.2

83.1

The Contractor shall apply by notice to the Project
Manager for issuing a Completion Certificate of the Works,
and the Project Manager shall do so upon deciding that the
work is completed.

The Procuring Entity shall take over the Site and the Works
within seven (7) days of the Project Manager’s issuing a
certificate of Completion.

The amendment to Contract shall generally include
extension of time to the Intended Completion Date,
increase or decrease in original Contract price and any
other changes acceptable under the conditions of the
Contract.

The Procuring Entity, in accordance with the Delegation of
Financial Power or sub-delegation thereof, shall amend the
Contract incorporating the changes introduced to the
original terms and conditions of the Contract in line with the
Rules.

The Contractor shall submit with a detailed account of the
total amount that the Contractor considers payable under
the Contract to the Project Manager before the end of the
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Defects Liability Period.

The Project Manager shall certify the Final Payment within
fifty six (56) days of receiving the Contractor’s account if
the payable amount claimed by the Contractor is correct
and the corresponding works are completed.

If it is not, the Project Manager shall issue within fifty six
(56) days a Defects Liability Schedule that states the
scope of the corrections or additions that are necessary.

If the Final Account of Works submitted under GCC Sub
Clause 83.1 is unsatisfactory even after it has been
resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
certificate.

If “As Built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by
the dates stated in the PCC.

If the Contractor does not supply the Drawings and/or
Manuals by the dates specified in GCC Sub Clause 84.1,
or they do not receive the Project Manager’s approval, the
Project Manager shall withhold a nominal amount specified
in the PCC from payments due to the Contractor.

Force Majeure may include, but is not limited to,
exceptional events or circumstances of the kind stated
below;

@ war, hostilities (whether war be declared or not),
invasion, act of foreign enemies ;

(b) rebellion, terrorism, sabotage by persons other than
the Contractor’s personnel, revolution, insurrection,
military or usurped power, or civil war ;

(©) riot, commotion, disorder, strike or lockout by
persons other than the Contractor’s personnel ;

(d) munitions of war, explosive materials, ionising
radiation or contamination by radio-activity, except
as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-
activity ;
and

(e) natural catastrophes such as fires, floods,
epidemics, guarantine restrictions, freight
embargoes, cyclone, hurricane, typhoon, tsunami,
storm surge, earthquake, hill slides, landslides, and
volcanic activities.

If a party is or will be prevented from performing its
substantial obligations under the Contract by Force
Majeure, then it shall give notice, within fourteen (14) days
after the party became aware, to the other party of the
event or circumstances constituting the Force Majeure and
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shall specify the obligations, the performance of which is or
will be prevented.

Notwithstanding any other provision of this Clause, Force
Majeure shall not apply to obligations of either party to
make payments to the other party under the Contract.

If the Contractor is prevented from performing its
substantial obligations under the Contract by Force
Majeure of which notice has been given under GCC Sub
Clause 86, and suffers delay and/or incurs cost by reason
of such Force Majeure, the Contractor shall be entitled
subject to GCC Sub Clause 93 to:

@) an extension of time for any such delay, if
completion is or will be delayed, under GCC Clause
45, and

(b) if the event or circumstance is of the kind described

sub-paragraphs (a) to (e) of GCC Sub Clause 85.1
occurs in the Country, payment of any such cost,
including the costs of rectifying or replacing the
Works and Physical services damaged or
destructed by Force Majeure, to the extent they are
not indemnified through the insurance policy
referred to in GCC Clause 37.

After receiving notice under GCC Sub Clause 86.1, the
Project Manager shall proceed to determine these matters
under the provisions of the Contract.

Notwithstanding any other provision of this Clause, if any
event or circumstance outside the control of the parties
(including, but not limited to, Force Majeure) arises which
makes it impossible or unlawful for either or both parties to
fulfil its or their contractual obligations or which, under the
law governing the Contract, entitles the parties to be
released from further performance of the Contract, then
upon notice by either party to the other party of such event
or circumstance:

@) the parties shall be discharged from further
performance, without prejudice to the rights of
either party in respect of any previous breach of the
Contract, and

(b) the sum payable by the Procuring Entity to the
Contractor shall be the same as would have been
payable under GCC Sub Clause 90.3 if the
Contract had been terminated under GCC Sub
Clause 89.3.

F. Termination and Settlement of Disputes

89. Termination

89.1

Termination for Default

(@8 The Procuring Entity or the Contractor, without
prejudice to any other remedy for breach of
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Contract, by giving twenty eight (28) days written
notice of default to the other party, may terminate
the Contract in whole or in part if the other party
causes a fundamental breach of Contract.

(b)  Fundamental breaches of the Contract shall include,
but shall not be limited to, the following:

0] the Contractor stops work for twenty-eight
(28) days when no stoppage of work is
shown on the current Programme and the
stoppage has not been authorized by the
Project Manager;

(i)  the Project Manager instructs the Contractor
to delay the progress of the Works, and the
instruction is not withdrawn within eighty four
( 84) days;

(i) the Project Manager gives Notice that failure
to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to
correct it within a reasonable period of time
determined by the Project Manager;

(iv) the Contractor does not maintain a Security,
which is required;

(v)  the Contractor has delayed the completion of
the Works by the number of days for which
the maximum amount of Liquidated Damages
can be paid, as specified in GCC Sub Clause
73;

(vi) the Contractor has subcontracted the whole
of the Works or has assigned the Contract
without the required agreement and without
the approval of the Project Manager;

(vii) the Contractor, in the judgment of the
Procuring Entity has engaged in corrupt or
fraudulent practices, as defined in GCC Sub
Clause 39, in competing for or in executing
the Contract.

(viii) A payment certified by the Project Manager is
not paid by the Procuring Entity to the
Contractor within eighty-four (84) days of the
date of the Project Manager’s certificate.

89.2 Termination for Insolvency

The Procuring Entity and the Contractor may at any time
terminate the Contract by giving twenty eight (28) days
written notice to the other party if either of the party
becomes bankrupt or otherwise insolvent. In such event,
termination will be without compensation to any party,
provided that such termination will not prejudice or affect
any right of action or remedy that has accrued or will
accrue thereafter to the other party.
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Termination for Convenience

(@  The Procuring Entity, by giving twenty eight (28)
days written notice sent to the Contractor, may
terminate the Contract, in whole or in part, at any
time for its convenience. The notice of termination
shall specify that termination is for the Procuring
Entity’s convenience, the extent to which
performance of the Contractor under the Contract
is terminated, and the date upon which such
termination becomes effective.

(b)  The Procuring Entity shall not terminate the
contract under GCC Sub Clause 89.3 (a) in order
to execute the Works itself or to arrange for the
Works to be executed by another contractor or to
avoid a termination of the Contract by the
Contractor as stated under GCC Sub Clause
89.1(a).

In the event the Procuring Entity terminates the Contract in
whole or in part, the Procuring Entity shall accept the portion
of the Works that are complete and ready for handing over
after the Contractor’s receipt of notice of termination of the
Contract. For the remaining portion of the Works, the
Procuring Entity may elect:

(a) to have any portion completed by the Contractor at
the Contract terms and prices; and /or

(b) to cancel the remainder and pay to the Contractor
an agreed amount for partially completed Works
and for materials and parts previously procured by
the Contractor, or

(© except in the case of termination for convenience
as stated under GCC Sub Clause 89.3., engage
another Contractor to complete the Works, and in
that case the Contractor shall be liable to the
Procuring Entity for any cost that may be incurred
in excess of the sum that would have been paid to
the Contractor, if the work would have been
executed and completed by him or her.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the
Site as soon as is reasonably possible

If the Contract is terminated because of a fundamental
breach of Contract under GCC Sub Clause 89.1 by the
Contractor, the Project Manager shall issue a certificate for
the value of the Works done and Plant and Materials
ordered less advance payments received up to the date of
the issue of the certificate and less the amount from
percentage to apply to the contract value of the works not
completed, as indicated in the PCC. If the total amount due
to the Procuring Entity exceeds any payment due to the
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Contractor, the difference shall be a debt payable to the
Procuring Entity.

If the Contract is terminated for the Procuring Entity’s
convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall
issue a payment certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor's foreign
personnel employed solely on the Works and recruited
specifically for the Works, and the Contractor’'s costs of
protecting and securing the Works, and less advance
payments received up to the date of the certificate.

If the Contract is terminated for reasons of Force
Majeure, the Project Manager shall determine the
value of the work done and issue a Payment
Certificate which shall include:

(@) the amounts payable for any work carried out for
which unit rates or prices are stated in the
Contract;

(b) the cost of Plant and Materials ordered for the
Works which have been delivered to the
Contractor, or of which the Contractor is liable to
accept delivery: this Plant and Materials shall
become the property of (and be at the risk of) the
Procuring Entity when paid for by the Procuring
Entity, and the Contractor shall place the same at
the Procuring Entity’s disposal;

(© other costs or liabilities which in the circumstances
were reasonably and necessarily incurred by the
Contractor in the expectation of completing the
Works;

(d) the cost of removal of Temporary Works and
Contractor’s Equipment from the Site; and

(e) the cost of repatriation of the Contractor’s staff and
labour employed wholly in connection with the
Works at the date of termination.

All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of
the Procuring Entity if the Contract is terminated because
of the Contractor’s default stated under GCC Sub Clause
89.1.

If the Contract is frustrated by the occurrence of a situation
of Force Majeure as defined in GCC Sub Clause 85, the
Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and
stop work as quickly as possible after receiving this
certificate and shall be paid for all works carried out before
receiving it and for any work carried out afterwards to
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If the Contractor considers himself to be entitled to any
extension of the Completion Time and/or any additional
payment, under any Clause of these Conditions or
otherwise in connection with the Contract, the Contractor
shall give notice to the Procuring Entity, describing the
event or circumstance giving rise to the claim. The notice
shall be given as soon as practicable, and not later than
twenty eight (28) days after the Contractor became aware,
or should have become aware, of the event or
circumstance.

If the Contractor fails to give notice of a claim within such
period of twenty eight (28) days, the Intended Completion
Date shall not be extended, the Contractor shall not be
entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the
claim.

Within forty two (42) days after the Contractor became
aware or should have become aware of the event or
circumstance giving rise to the claim, or within such other
period as may be proposed by the Contractor and
approved by the Project Manager, the Contractor shall
send to the Project Manager a fully detailed claim which
includes full supporting particulars of the basis of the claim
and of the extension of time and/or additional payment
claimed, for settlement.

Amicable settlement

The procuring Entity and the Contractor shall use their best
efforts to settle amicably all possible disputes arising out of
or in connection with this Contract or its interpretation.

Adjudication

(@) If the Contractor believes that a decision taken by
the Project Manager was either outside the
authority given to the Project Manager by the
Contract or that the decision was wrongly taken, the
decision shall be referred to the Adjudicator within
fourteen (14) days of notification of the Project
Manager’s decision in writing.

(b) The Adjudicator named in the PCC is jointly
appointed by the parties. In case of disagreement
between the parties, the Appointing Authority
designated in the PCC shall appoint the Adjudicator
within fourteen (14) days of receipt of a request
from either party.

(c) The Adjudicator shall give its decision in writing to
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(d)

(e)

both parties within twenty-eight (28) days of a
dispute being referred to it.

The Contractor shall make all payments (fees and
reimbursable expenses) to the Adjudicator, and the
Procuring Entity shall reimburse half of these fees
through the regular progress payments.

Should the Adjudicator resign or die, or should the
Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the
provisions of the Contract; a new Adjudicator will be
jointly appointed by the Procuring Entity and the
Contractor. In case of disagreement between the
Procuring Entity and the Contractor the Adjudicator
shall be designated by the Appointing Authority
within fourteen (14) days of receipt of a request
from either party as stated under GCC Sub Clause
94.2 (b)

94.3 Arbitration

(@)

(b)

If the parties are unable to reach a settlement as
per GCC Clauses 94.1 and 94.2 within twenty-eight
(28) days of the first written correspondence on the
matter of disagreement, then either party may give
notice to the other party of its intention to
commence arbitration in accordance with GCC Sub
Clause 94.3(b).

The arbitration shall be conducted in accordance
with the Arbitration Act (Act No 1 of 2001) of
Bangladesh as at present in force and in the place
shown in the PCC.
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Section 4.

Particular Conditions of Contract

In the case of any discrepancy between the Sections 3 and 4, the Section 4 shall prevail.

Amendments of, and Supplements to, Clauses in the General Conditions of

GCC Clause Contract
GCC 1.1()) The Contractor is
[Name, address, and name of authorized representative]
GCC 1.1(ff) The Procuring Entity is Bangladesh Power Development Board (BPDB)
“BOARD” means Bangladesh Power Development Board (BPDB)
“Engineer” means Director, Design & Inspection-1, BPDB
The authorized representative is:
Manager (SE) (Maintenance)
3rd Unit Re-Powered CCPP, Ghorashal Power Station, BPDB, Palash,
Narsingdi, Bangladesh.
Phone: 88-02224466283
Cell: +88013096182
e-mail address: manager.mnt.g3@bpdb.gov.bd
GCC 1.1(gg) The Project Manager is: Manager (SE) (Maintenance)
3'd Unit Re-Powered CCPP, Ghorashal Power Station,
BPDB, Palash, Narsingdi, Bangladesh .
GCC 1.1 (bb) | The original Contract price is [insert the amount in the NOA]
GCC 1.1(y) The Intended Completion Date for the complete work shall be:
Completion Time for Pre-Operation Inspection works with related supply, installation,
Testing & Commissioning of 3 Nos GBC units shall not be more than 270 Days from the
date of opening of L/C.
GCC 1.1(kk) | The Site is located at 3rd Unit Re-Powered CCPP, Ghorashal Power Station, BPDB,
Palash, Narsingdi,Bangladesh.
GCC 1.1(nn) | The Start Date shall be: Immediately after opening of L/C
GCC 1.1(rr) The Works consist of: As mentioned in Section 7, General Specification
GCC 25 The Sectional Completion Dates are: As mentioned in the offer
GCC 3.1 The Procuring Entity’s address for the purpose of communications under this contract is:

The Procuring Entity’s address for the purpose of communications under this
contract is:

Manager (SE) (Maintenance)

3rd Unit Re-Powered CCPP, Ghorashal Power Station,

BPDB, Palash, Narsingdi, Bangladesh.

Phone: 88-02224466183

Cell: +88013096182

e-mail address: manager.mnt.g3@bpdb.gov.bd
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The Contractor’s address for the purpose of communications under this contract is:
Contact person:

Address:

Tel:

Fax:

e-mail address:

GCC 6.1 (j) Other documents forming part of the Contract are:
NOA Acceptance Letter, Letter of Authorization for Signing the contract on behalf of
Contractor, All correspondences between Procuring Entity and Contractor prior to signing
of the Contract agreement.

GCC 9.1 A Contractor or a Subcontractor that is a national of, or registered in, the following
countries are not eligible:
Israel and countries having no diplomatic relation with Bangladesh

GCC 9.2 Materials, Equipments Plants and supplies shall not have their origin in the following
countries:
Israel and countries having no diplomatic relation with Bangladesh

GCC 13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given on the
following date(s): After signing of Contract Agreement

GCC 18 Taxes and Duties

a) Bangladesh Income tax and VAT for Income Earned in Bangladesh

i) The Contractor shall be entirely liable to pay Income Tax & VAT on Contract price for
both foreign & local currency (Except CIF i.e. FOB, Insurance & Freight up to port)
according to the Income Tax Act 2023 and Value Added Tax & Supplementary Duty
Act 2012 at prevailing rate (Seven (07) days before the last date of tender submission)
of the Govt., which shall be deducted at source at the time of payment of bills/ invoices
for onward deposition of the same into Govt. Treasury. In case of any change of tax &
VAT rate on the date of payment that will be on account of employer i.e. BPDB.

i) The Board shall pay all Tax & VAT on CIF portion at the payment stage (If
applicable).

b) For Contractor’s equipment, materials imported on re-exportable basis

The Contractor shall be entirely responsible for all Bangladesh Custom and Import
duties, VAT, taxes and all other levies imposed under applicable law of Bangladesh
for Importation of Contractor’'s Construction equipment, tools and materials required
for implementation of the contract in Bangladesh which shall be imported on the
condition to be exported after completion of the work, if the same are not exempted
from such taxes, VAT & levies. The Board shall assist to the contractor to obtain
exemption from NBR [National Board of Revenue] for import of the contractor's
equipment and materials on the basis of re-export.

c) Foreign Country Taxes and Permits

The Contractor shall pay all sales, income and other taxes and duties, tariffs and
imports that can be lawfully assessed against the contractor by the Government or
any lawful authority of any country other than the people's Republic of Bangladesh
which has jurisdiction over the contractor in connection with this contract and shall pay
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for all licenses permits and inspection required for the work including the cost or
securing all export licenses and permits for materials, equipment, supplies and
personnel exported from that country to Bangladesh.

d) Import related DUTY, VAT, LEVIES and other Taxes for permanent materials
of the work

The Contractor shall obtain all import permits or licenses required for any part of the
work within the terms stated in the program or if not so stated, in reasonable time
having regard to the time for delivery of the work and the time for completion. The
Board shall be responsible for the payment of import related duties, VAT, taxes
and all sort of charges etc. to be imposed by the port as well as other Gov.
agencies inside Bangladesh for the goods as well as spares/ consumables to be
imported in accordance with the specification. The Board shall provide its extreme
effort to pay such taxes in a timely manner to avoid any extra cost thereon. The
contractor shall submit to the owner 5 (five) copies of non-negotiable shipping
document ahead of shipment for arranging payment of such taxes and clearing the
materials in time.

The Board shall not bear any expenditure on account of import of cement, if any, by
the Contractor.

Normally, equipment and materials that will be incorporated in the permanent works
shall be transported by vessel. If the Contractor decides to air freight any items, the
excess freight beyond freight of vessel or excess inland transportation or any other
additional cost on account of air freight shall be borne by the Contractor.

e) Contractor's Responsibility to get acquainted with Bangladesh Laws, Import
policy, etc.

The Contractor shall get himself acquainted with the relevant Bangladesh Laws as
well as the Import Policy of the Government of People's Republic of Bangladesh
remaining in force regarding import of banned items, if any, during the execution of the
Contract. In case of import of any banned items and/or contraband item, the
consequential effect shall rest with the Contractor. Similarly the Contractor shall be
responsible for any non-conformance of Bangladesh Laws either by his own
employees or any of the employees of his Subcontractors during execution of the
Contract.

GCC 19.1 Following Key Personnel to carry out the functions stated in the Schedule shall be
employed by the Contractor: As mentioned in the Section -7 (Clause 7.4), Requirements of
Key Personal.

GCC 21.1 Nominated Subcontractor(s) named below: As—mentioned—in—the—Offer—or—other
Subeontractor{s) with-the-consent-of ProjectManager{Consignee)-Not Applicable

GCC 23.1 The Contractual matters between the Procuring Entity and the Contractor shall be decided
by Project Manager (Consignee)

GCC 37.1 1.INSURANCE

The Contractor shall arrange the following insurance except “Workmen’s compensation
Insurance for the Contractor’s expatriate personnel” from M/S Bangladesh Sadharan Bima
Corporation in the joint name of the BOARD and Contractor and Policies to be taken in
foreign currency and local currency wherever necessary and the payment of premium
shall be made by the Contractor.

2.MARINE INSURANCE

Insurance of equipment/Spare parts/materials/ Vehicles and other goods covering all risks
including war, strike, riots, civil commotion from the port of shipment to the port of
discharge transit after discharge to the Site, and ware-houses to warehouse anywhere in
Bangladesh.
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The Contractor shall promptly furnish one set of shipping documents, a copy of Bill of
lading, invoice, packing list etc, of each consignment direct to the Deputy Director,
Insurance. Finance Directorate, BPDB, Dhaka well in time of the shipment of goods
indicating the contract number and name of the insurer. If they fail to comply with this
instruction they will be held responsible to compensate the losses if any arising out of the
non —compliance of this conditions.

3.TRANSPORT LIABILITY INSURANCE
Comprehensive water crafts if necessary automobile insurance on motor vehicles to be
used by the Contractor during the working period in Bangladesh.

4 WORKMEN’S COMPENSATION INSURANCE

The Contractor shall procure and maintain Workman’s Compensation Insurance for all
expatriate personnel employed by the Contractor for services in Bangladesh and shall
provide for such employee’s other insurance benefits such as it customarily provides for
overseas assignments of its other employees.

5.REPLACEMENT AND REPAIR UNDER INSURANCE

The Contractor shall follow customary insurance claim procedures in seeking to effect
recovery under the applicable insurance coverage, of the costs of repair or replacement of
any materials lost or damaged in shipment or handling, replacement shipments for
materials being replaced or materials that has been returned to the country of origin for
repair shall be shipped at no charge to the Board. However, any costs for custom duties,
taxes, import licenses under an insurances claim will be borne by the Contractor. The
contractor shall in no way withheld the project works/ supplies / services for finalization of
the insurance claimed, if any.

(a) The minimum cover for insurance of the Works and of Plant and Materials in
respect of the Contractor’s faulty design is Tk 110% of the value of the works,
plant and materials

(b) The maximum deductible for insurance of the Works and of Plant and Materials
is : Not Applicable

(c) The minimum cover for loss or damage to Equipment is Tk 110% of the
replacement value of the equipment

(d) The maximum deductible for insurance of Equipment is Tk [state amount].: Not
Applicable

(e) The minimum cover for other property is 10% of contract price.

)] The maximum deductible for insurance of other property is: Not Applicable

(9) The minimum cover for personal injury or death:

(i) for the Contractor’'s employees is as per the law and common practice in
Bangladesh.
(if) and for third parties is as per the law and common practice in Bangladesh.

GCC 40.1

Commencement Date of Works shall be as follows: Date of opening of L/C

GCC42.1

The Contractor shall submit a Programme for the Works within fifteen (15) days of
signing the Contract.
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GCC 42.2

The period between Programme updates is Weekly

GCC 423

The amount to be withheld for late submission of an updated program is: As decided
by Project Manager (Consignee)

GCC 52

Post Landing Inspection:

(a) Post Landing Inspection shall be done after arrival of the goods at Final
destination. The Post Landing Inspection of the materials/ equipment/Spare Parts
shall be conducted by BPDB'’s Inspectors or its authorized representative in the
presence of the representative of the Contractor. The program of such inspection
shall be intimated to the representative of contractor/ supplier by BPDB upon
arrival of the goods at Final Destination Store of BPDB. "Receiving cum Inspection
Report" will be prepared after successful Post Landing Inspection.

(b) The Purchaser has right to inspect, test and where necessary, reject the Goods
arrival in the purchaser’s store shall in no way be limited or waived by reason of
the Goods having previously been tested and passed by the
manufacturer/supplier. The contractor/ supplier will facilitate such Inspections/
Tests.

(c) Nothing in this clause shall in any way release the supplier from any warranty or
other obligation under the provisions of the contract/ purchase order..

GCC 54

Witnessing of manufacturing process and tests of the equipment/ materials and
spares at manufacturers' works including transfer of technical know-how.

The Purchaser shall have the right to witness the test of the goods/materials to confirm
their conformity to the specification by examining and witnessing the test of
goods/materials, workmanship and performance at the manufacturer's premises. The
following test shall be carried out as per latest version of relevant international
standard (IEC/ASME/BS/EN/ASHRAE) unless otherwise mentioned at the
manufacturer's premises or other places where the test facilities are available:

- Routine test

The Contractor shall bear the cost of round air tickets, hotel accommodations, internal
transportations and per diem allowances @ USD 100.00 per person per day for 07
days (excluding travel time) for the witnessing of manufacturing process and tests of
concerned equipment/ materials and spares at manufacturers' works including transfer
of technical know-how. The number of such BPDB Engineers will be 2 (Two) for the
witnessing of manufacturing process and tests of concerned equipment/materials and
spares at manufacturers' works including transfer of technical know-how provided that
all goods for the said test witnessing shall be ready at a time. Otherwise, number of
such personnel will increase depending on number of readiness of the goods. The
Contractor shall furnish all reasonable aid and assistance required by BPDB or
inspectors, for the proper inspection and examination of the work and all parts thereof.
Invitation letter should be submitted to the purchaser at least 2 (two) months prior to
the schedule date of the witness and tests.

If any tested goods fail to confirm to the specification, the purchaser shall have the
right to reject any of the items or complete batch, if necessary. In that case supplier
has to replace the equipment and make good of them without any financial
involvement to the purchaser.

The representatives of BPDB shall be free at all times to perform their duties and any
intimidation or attempted intimidation of any one of them by the Contractor or by any of
his employees shall be sufficient reasons if BPDB so decides, to terminate the

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 69




Contract.

Such witnessing/ inspection shall not relieve the Contractor from any obligation to
perform the work in accordance with the Contract Documents.

The programme of witnessing of manufacturing process, factory tests and technical
know-how transfer at the manufacturer premises shall cover the following:
i. Introduction to the Equipment and Materials.
ii. Familiarization with Production Line/ Cycle and equipment used in such Cycle.
iii. Standard of Production.
iv. Production Procedure of the equipment.
v. Quality Control System of produced equipment and goods.
vi. Familiarization Standard of Testing Equipment.
vii. Testing Procedure of the equipment manufactured.
viii. Witnessing of Test as per standard and requirements of Contract Document.

ix. BPDB Engineers (Inspectors/Trainees) will have to ensure and certify that the
test results observed qualify the standard specified in the contract.

X. Any other related matters with Test.
Third Party Inspection:

For any reason, if Purchaser’s/ Employer’'s representative(s) cannot attend in above
mentioned “Witnessing of the Manufacturing Process------------ technical know-how”
program, a Third-Party Inspection Company/ Agency shall conduct/ witness Pre-
Shipment Inspections as well as Factory Acceptance Tests at Supplier/ Contractor/
Manufacturer’s own cost as per Contract and relevant standard at the manufacture’s
Premises with the concurrence of BPDB. The Third-Party Inspector shall submit a
comprehensive report to Purchaser (Hard Copy & Soft Copy from Inspector's Domain
E-mail Address) with recommendation accompanied with photograph and video clips
with date and time of the Spares/ Equipment/ Materials/ Goods inspected within 7
days after completion of respective inspection/ Test. After approval of Third- Party
Inspection report by BPDB, shipping advice shall be issued to Supplier/ Contractor. No
Spares/ Equipment/ Materials/ Goods shall be shipped without shipping advice.

The inspections/ Tests shall be performed on as-needed basis as per schedule
provided by the respective manufacturers.

Supplier/ Contractor/ Manufacturer shall not claim any additional cost for Third Party
Inspection.

The third-party inspection company/ agency must not be involved in design,
procurement, fabrication, construction and installation under this Contract.

BPDB Shall choose/ propose any of the following companies/ agencies as Third-Party
Inspector:
1. BUREAU VERITAS.
2. SGS.
. Black and Veatch.
. TUV SUD.
. Lloyd Inspection Agency.
. Mott MacDonald.
7. Intertek group.

o 01 A~ W

With the approval of BPDB, Contractor/ Supplier shall engage Third Party Inspection
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company/ agency. BPDB reserves the right to revise above mentioned list. Third party
inspection is applicable for Spares/ Equipment/ Materials/ Goods manufactured in
outside Bangladesh.

GCC57.1

The Defects liability / warranty shall cover the following:

Unless otherwise specified the Defects liability period/ warranty period hereunder shall
begin from the date of issuance of Provisional Acceptance Certificate (PAC) by BPDB
and shall end after 12 (twelve) months of operation until final acceptance.

The Contractor shall pay all costs for correction of defects including shop and field
labor and supervision, transportation, parts, supplies, all tackles and special tools.

When it is necessary to dismantle piping, ducts, machinery, equipment or other work
furnished or performed by the Contractor in order to obtain access to the work, the
cost of all such dismantling and re-assembling will be paid by the Contractor.

All consumables/ services except fuel during warranty period shall be supplied by the
Contractor.

The Contractor will be given an opportunity to check the existence of the defect and
he shall promptly do the correction within reasonable time. This section states the limit
of the Contractor's liability for defects for which he is responsible.

For any Defect in Contractor’'s Performed Works notify to Contractor by BPDB, if the
Contractor neglects to make or undertake with due diligence to make the necessary
corrections within twenty (20) days from the date of notice, BPDB is hereby
authorized to make the corrections himself or order the work to be done by a third
party and cost of the corrections shall be paid by the Contractor. BPDB will be
permitted to make repairs or replacements on equipment without affecting the
warranty or without prior notice to the Contractor so long as the repairs or
replacements involve the correct installation of spares. BPDB shall also be permitted
to adjust or test equipment as outlined in instruction manuals provided by the
manufacturer.

In the case of an emergency where in the judgment of BPDB the delay resulting from
giving formal notice would cause serious loss or damage which could be prevented by
immediate action, defects may be corrected by BPDB or a third party chosen by BPDB
without giving prior notice to the Contractor and cost of corrections shall be paid by the
Contractor. In the event, such action is taken by BPDB, the Contractor will be notified
promptly and the Contractor shall assist wherever possible in making the necessary
corrections.

The Contractor shall extend the provisions of the Defects Liability Period to cover all
repaired and replacement parts furnished under the Clause of Defects Liability Period
(GCC 42.10).

The Extended Defects liability / warranty shall cover the following:

The Contractor shall extend the provisions of this warranty to cover all expert service/
works furnished under the Defects liability/ warranty provisions for a period of 12
(twelve) months of operation from the date of repair, replacement, commissioning
thereof. The Sunset time of Defects liability/ Warranty Period will be 24 Months from
the date of Provisional Acceptance Certificate (PAC).

The Contractor shall pay all costs for correction of defects including shop and field
labor and supervision, transportation, parts, supplies, all tackles and special tools.

When it is necessary to dismantle piping, ducts, machinery, equipment or other work
furnished or performed by the Contractor in order to obtain access to the work, the
cost of all such dismantling and re-assembling will be paid by the Contractor.
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All consumables/ services except fuel required during such extended warranty period
shall be supplied by the Contractor.

GCC 66.1

Payments

Payments under this Contract shall be effected in the currency of the Tender for
Foreign Currency and in Taka for local currency. Foreign currency payments shall be
made through Letter of credit (L/C) and local currency through transfer of fund to
Contractor's account or through cheque. Local currency shall be made through
accounts office of the Procurement Entity or through CP & AA cell of BPDB.

Partial Shipment is allowed and payment for that partial shipment is not allowed.

The charges within Bangladesh for establishment of the L/C shall be borne by BPDB
but the L/C charges outside Bangladesh shall be borne by the Contractor. The
Contractor shall have to bear all such charges both inside and outside Bangladesh in
case of extension of L/C if done at the request of the contractor. An irrevocable L/C
shall be opened by BPDB within 30 days upon signing of the Contract. BPDB shall
pay to the Contractor in the following manner:

a) Payments against CIF value of the Equipments/materials, spares/
consumables (Foreign currency part and local currency part; Schedule 1.1)

i. 60% (Sixty percent) payment within 30 days upon Contractor's presentation of
shipping documents to the negotiating bank and issuance of payment advice by
the Director, Purchase of BPDB for each consignment.

ii. 20% (Twenty percent) upon presentation of Board's "Receiving cum Inspection
Report" for each consignment delivered at site and a claim bill duly verified by
consignee certified by the Engineer and issuance of payment advice by the
Director, Purchase of BPDB.

iii. 10% (Ten percent) upon issuance of Provisional Acceptance Certificate and a
claim bill duly verified by consignee certified by the Engineer and issuance of
payment advice by the Director, Purchase of BPDB.

iv. 10% (Ten percent) upon issuance of Final Acceptance Certificate and a claim bill
duly verified by consignee certified by the Engineer and issuance of payment
advice by the Director, Purchase of BPDB.

Note: Partial Shipment is allowed but Payment for Partial Shipment is Not
Allowed.

b) Payment for Service (Foreign currency part and local currency part; Schedule
1.2)

i. 90% (Ninety percent) upon issuance of the Provisional Acceptance Certificate
after successful completion of commissioning and handing over against
submission of invoices/claim bill duly verified by consignee, certified by the
Engineer and issuance of payment advice by the Director, Purchase of BPDB.

i. 10% (Ten percent) upon issuance of the Final Acceptance Certificate after
successful completion of warranty period and removal of all defect(s) pointed out
by the Board and/or the consignee against submission of invoices/claim bill duly
verified by consignee, certified by the Engineer and issuance of payment advice
by the Director, Purchase of BPDB.

c) Payment for Port handling charges, Inland Transportation (Local currency)

i. 100% (Hundred percent) upon arrival of equipment/ materials/ spares in the
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power station and subsequent Receive cum Inspection report and a claim bill
duly verified by consignee certified by the Engineer.

Note: The Port handling charges and Inland Transportation shall be paid at
actual but not exceeding the quoted amount.

Contractor's Breakdown Estimate

The Contractor shall prepare and submit to the Consignee for approval a breakdown
estimate for and covering each lump-sum price stated in the Contract. The breakdown
estimate, showing the value of each kind of Works shall be certified by Consignee and
approved by the Engineer before any partial payment estimate is prepared. Such
items as bond premium, temporary facilities and plant may be listed separately in the
breakdown estimate, provided that their cost can be substantiated.

The sum of the items listed in any breakdown estimate shall equal the Contract lump-
sum price or prices, overhead and profit shall not be listed as separate items.

GCC 66.3 The particulars of the Bank Account nominated are as follows:
Title of the Account : [insert title to whom the Contract awarded]
Name of the Bank : [insert name with code, if any]
Name of the Branch : [insert branch name with code ,if any]
Account Number . [insert number]
Address . [insert location with district]
Tel
Fax
e-mail address
[information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated
by the Procuring Entity]
GCC 67 Contractor shall not be paid interest on the late/ delayed payment
GCC 69.1(m) | The following additional events shall also be the Compensation Events: None
GCC71.1 The Contract is not subject to price adjustment.
GCC 72 The proportion of payments to be retained is : As mentioned in PCC (GCC 66.1)
GCC 73.1 a) Liquidated Damage on Completion of Work:

The applicable rate for liquidated damages for delay shall be: 0.1 (zero point one)
percent of the Contract Price of the delayed/undelivered Goods or unperformed works
or Related services for each day of delay until actual delivery or performance or
intended completion date.

b) LD (Liquidated Damages) for GBC Output:

In addition to delay in completion of work, liquidated damages will also be applicable
on GBC output. If the GBC Units fails to achieve guaranteed output mentioned in
Section 7, Clause 7.7 Guarunteed Output, the Contractor shall have to pay to the
Employer liquidated damages at the rate of 1% (one percent) of the Contract Price for
decrease of each 5% outlet pressure and/ or flow capacity of GBC Unit from it's
guarantee value on incremental basis.

Total amount of liquidated damages shall not exceed ten percent (10%) of the final
Contract price
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GCC74.1 The Bonus for the whole of the Works is None
The maximum amount of Bonus for the whole of the Works is None
GCC 75.1 The Advance Payment shall be None
GCC 77.2 The percentage for adjustment of Provisional Sums is None
GCC 80.1 After completion of the work, Provisional Acceptance Certificate (Completion

Certificate) shall be issued as stated below:

Provisional Acceptance Certificate (PAC)

The work shall not be considered as complete provisionally until a PAC has been
issued for the work, signed and dated by the Consignee and the Engineer and
delivered to the Contractor The PAC will be issued only after the final inspection and
performance Test has been carried out by a team of representatives of the
Contractor and witness and accepted by the PAC committee of BPDB formed by the
competent authority and the work has been judged complete and in compliance
with the Contract Documents. The test shall be performed as specified in the
applicable Technical Requirements. Necessary testing equipment will be supplied by
the Contractor. The final inspection and the performance test of equipments and the
subsequent issuance of the PAC shall not be construed as a release to the Contractor
from any Contractual liability or responsibility, such release being subject only to the
provisions of the Release of Liability clause PCC [New clause GCC 98]. BPDB may
take over completed portions of the work, prior to completion of the Contract, by
written notice to the Contractor.

The Provisional Acceptance Certificate shall not be unreasonably withheld nor shall
BPDB delay the issuing of the PAC on account of minor omissions or defects, which
do not affect the commercial operation without any serious risk to the plant, provided
always that the Contractor undertakes to make good such omission and defects within
a reasonable time. From the date of final inspection and test of completed works, at
least three (3) weeks time should be taken for observation to the outcome of the work,
after which Provisional Acceptance Certificate should be issued for the work, signed
and dated by the Consignee and the Engineer and delivered to the Contractor,
provided that no omissions or defects are found which may affect the commercial
operation of the plant.

The final inspection and test will commence upon a written notice from the Contractor
stating that the works of GBC units has successfully completed with a minimum 3
hours’ continuous commercial operation (if the system permits) including 1 hours’ at
guaranteed output without any trouble as stated in Section-7 (Clause 7.7).

The Effective date of the Provisional Acceptance Certificate (PAC) will be the starting
date of successful Initial Commercial Operation & Performance Guarantee Test.

After completion of the Defects Liability Period /Warranty period, Final Acceptance
Certificate shall be issued as mentioned below:

Final Acceptance Certificate (FAC)

The work shall not be considered as completed until a Final Acceptance Certificate
(FAC) will be issued by the BOARD on the basis of the successful report of FAC
committee (maximum of five BPDB Engineers) formed by the competent authority
stating that all work has been finally completed to their satisfaction. The Final
Acceptance Certificate (FAC) will be given latest twenty eight (28) days after the
expiration of the Defects liability period or if different guarantee periods shall become
applicable to different parts of the work, after the expiration of the latest of such
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periods and as soon as any and all work to be made good is completed to the
satisfaction of the Consignee/ Project Manager and the competent Authority.

GCC 84.1 The date by which “as-built” drawings are required is: Within one month from the date of
PAC. All documents including Drawing/Test Report/Operational/Maintenance manual must
be submitted is English language.

The date by which operating and maintenance manuals are required is : Within one month
from the date of PAC

GCC84.2 The amount to be withheld for failing to produce “as-built” drawings and/or operating and
maintenance manuals by the date required is :

No money will be withheld but Final Acceptance Certificate shall not be issued until the
submission of “as-built” drawings and/or operating and maintenance manuals

GCC 90.1 The percentage to apply to the contract value of the works not completed, representing the
Procuring Entity’s additional cost for completing the uncompleted Works, is twenty (20)
percent.

GCC 94.2 (b) | The Adjudicator jointly appointed by the parties is: Will be appointed as and when
necessary.

Name:
Address:
Tel No:
Fax No:
e-mail address:
GCC 94.2(b) In case of disagreement between the parties, the Appointing Authority for the Adjudicator
) is the President of the Institution of Engineers, Bangladesh.
GCC 94.3 (b) | The arbitration shall be conducted in the place mentioned below;

Dhaka, Bangladesh

New Clause
GCC 95

Approval of Engineering Data (If any): Not Applicable

Five (5) copies of each drawings and necessary data shall first be submitted to
Engineer. Two copies of drawings and data shall be returned to the Contractor marked
"APPROVED” “APPROVED AS NOTED", "RETURNED FOR CORRECTION" within
21 days after receipt from the Contractor. If drawings submitted for approval are not
returned within 21 days after receipt by the Engineer, the Contractor shall notify
Engineer of such fact, and if the drawings still have not been returned within 15 days
after such notice the Contractor may proceed as if drawings have been returned
approved. When the drawings and data are returned marked "APPROVED AS
NOTED" or "RETURNED FOR CORRECTION" the corrections or changes shall be
made and five (5) revised copies shall be submitted to Engineer. Two copies of the
revised drawings and data will be returned to the Contractor by (15) days from the
receipt of the same with due approval, if not anything otherwise specified.

The approval by the Engineer of drawing and data submitted by the Contractor will
cover only general conformity to the plans and specifications and the external
connections and dimensions which affect the plant arrangement. This approval of
drawings returned marked "APPROVED" or "APPROVED AS NOTED" will not
constitute a blanket approval of all dimensions, quantities and details of the materials,
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equipment, device or item shown and does not relieve the Contractor from any
responsibility for errors or deviations from the Contract requirements.

All drawings and data after final procession by BPDB shall become a part of the
Contract document and the work shown or described thereby shall be performed in
conformity therewith unless otherwise required by BPDB

When the work is completed, two copies of all final approved drawings on AO Size
Paper and 1 (One) soft copy shall be sent by the Contractor to the Consignee/ Project
Manager.

New Clause
GCC 96

Shipping Documents

No goods will be shipped without prior instruction from the Procurement Entity. Each set of
shipping documents will comprise the following:

1. Bill of Lading 1 copy
2. Invoice 1 copy
3. Shipping Specification 1 copy
4. Freight paid memo 1 copy
5. Insurance premium paid memo 1 copy
6. Packing list 1 copy
7. Manufacturer's test certificate 1 copy

The invoices and shipping specifications shall bear the Insurance cover note number.

The shipping documents described above shall be received by BPDB at the latest one
week before arrival of cargoes at the port of destination. Set of shipping documents shall
be submitted to as follows:
1. Chief Engineer, Ghorashal Power Station, BPDB, Palash, 1 set
Narsingdi

2. Manager (SE), (Maintenance), Ghorashal 365 MW CCPP, BPDB, 1 set
Palash Narsingdi.

3. Director, Dte. of Clearance & Movement, Chittagong/Dhaka. 1 set
Director, Dte. of Finance, BPDB, Dhaka 1 set
5. Dy. Director, Insurance, BPDB, Dhaka. 1 set
New Clause | Packing

GCC 97

All equipment and materials shall be suitably coated, wrapped or duly covered in boxes for
export shipment and to prevent damage during handling and storage at the site. Card-
board containers shall be enclosed in a solid wooden container. Equipment and process
materials shall be packed and semi-knocked down to the extent possible to facilitate
handling and storage and to protect bearings and other machine surfaces from oxidation.
Each container or bundle shall be reinforced with steel strapping in such a manner that
breaking of one strap will not cause complete failure of the packaging. The packing shall
be of best standards to withstand rough handling and to provide suitable protection from
tropical weather while in transit and while awaiting erection at the site.

Equipment and materials in wooden cases or crates shall be properly cushioned to
withstand the abuse of handling, transportation and storage. Packing shall include
preservatives suitable to tropical conditions. All machine surfaces and bearing shall be
coated with oxidation preventive compound. All parts subject to damage when in contact
with water shall be coated with suitable grease and wrapped in heavy asphalt or tar
impregnated paper.

Crates and packing materials used for shipping will become the property of BPDB but the
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Contractor will be allowed to use the same for the work as needed but the remaining
material shall be turned over to BPDB upon completion of the project.

Packing or shipping units shall be designed within the limitations of the unloading facilities
of the receiving ports and the ship which will be used. Ships with special heavy capacity
unloading rigging may be required for large units of equipment.

It shall be the Contractor's responsibility to investigate these limitations and to provide
suitable packing and shipping to permit unloading at Chattogram / Dhaka.

Each package or shipping unit shall be clearly marked or stenciled on at least two sides as
follows:

BPDB

BANGLADESH POWER DEVELOPMENT BOARD
34 Unit Re-Powered CCPP
Ghorashal Power Station, BPDB, Palash, Narsingdi.

New Clause
GCC 98

Release of Liability

The acceptance by the Contractor of the last payment shall operate as, and shall be, a
release to the BOARD and every officer, agent and employee thereof, from all claims and
liability hereunder for anything done or furnished for or relating to the work, or for any act
or neglect of the BOARD or of any person relating to or the affecting the work.

The last payment by the BOARD to the Contractor shall constitute final acceptance of all
work performed under this Contract and shall release the Contractor and his surety, from
all Contractual liabilities and responsibilities to the BOARD except these liabilities
assumed under the Warranty clause PCC [GCC 57.1] of these Special Conditions or
arising out of hidden defects.

In the event a suit were to be instituted in Bangladesh against the BOARD and the
Contractor as defendants neither shall be released from his respective liabilities under this
Contract.
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Appendix to the Tender — Not Applicable

[In Tables below, the Procuring Entity shall indicate the source and base
values with dates of Indexes, unless otherwise instructed to be quoted by the
Tenderer, for the different Cost Components and mention its Weightings or
Coefficients]

Table 1.1: Price Adjustment Data — Not Applicable
[ ITT Sub Clause 27.10: To be provided by the Procuring Entity]

Index Descriptions Base Value Sources of Index

Note:

1. The sources of Indexes and its values with dates shall be Bangladesh Bureau
of Statistics (BBS) unless otherwise mentioned by the Procuring Entity or
instructed to be quoted by the Tenderer.

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes,
if quoted by the Tenderer.

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days
prior to the deadline for submission of the Tenders.
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Table 1.2: Price Adjustment Data — Not Applicable
[ GCC Sub Clause 71.1: To be provided by the Procuring Entity]

Note:

The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring
Entity based on the proportion of components involved in the work items caused to be
impacted by rise and fall in its prices.
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Section 5. Tender and Contract Forms

Form Title
Tender Forms

PW3 -1 Tender Submission Letter
PW3 -2 Tenderer Information
PW3 -3 JV Partner Information (if applicable)
PW3 -4 Subcontractor Information (if applicable)
PW3 -5 Personnel Information
PW3 —-5a Manufacturer's Authorization & Warranty/Guarantee Letter

PW3 -6 Bank Guarantee for Tender Security (when this option is chosen)

Contract Forms
PW3 -7 Notification of Award
PW3 -8 Contract Agreement
PW3 -9 Bank Guarantee for Performance Security (when this option is chosen)
PW3 -10 Bank Guarantee for Advance Payment (if applicable)
PW3 -11 Bank Guarantee for Retention Money Security (when this option is chosen)

PW3 -12 Deviation List

Forms PW3 -1 to PW3 -6, & PW3-12 comprises part of the Tender Format and should be
completed as stated in ITT Clauses 24.

Forms PW3 -7 to PW3 -11 comprises part of the Contract as stated in GCC Clause 6.
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Tender Submission Letter (Form PW3-1)

[This letter should be completed and signed by the Authorised Signatory

preferably on the Letter-Head Pad of the Tenderer]

To: Date:

[Contact Person]

[Name of Procuring Entity]

[Address of Procuring Entity]

Invitation for Tender No: [indicate IFT NO]

Tender Package No: [indicate Package No]
This Package is divided into the following Number of Lots [indicate number of Lot(s)]

We, the undersigned, offer to execute in conformity with the Conditions of Contract and
associated Contract documents, the following Works and Physical services, viz:

In accordance with ITT Clauses 27 and 28, the following prices and discounts apply to

our Tender:
The Tender Price is: [in figures]
(ITT Sub Clause 27.1) [in words]

The unconditional discount for being Tk [in figures]
awarded more than one lot in this Taka [in words]
package is:

(ITT Sub Clause 27.6)

The methodology for application of [state the methodology].
the discount is:

The advance payment is: [state the amount based on
(GCC Sub Clause 75.1) percentage of the Tender Price]

and we shall accordingly submit an Advance Payment Guarantee in the
format shown in Form PW3-10.

In signing this letter, and in submitting our Tender, we also confirm that:

(@)

(b)

our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub
Clause 33.1) and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

a Tender Security is attached in the form of a [state pay order, bank draft, bank
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 35.1)
and valid for a period of twenty-eight (28) days beyond the Tender validity date;
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(©)

(d)

(e)

(f)

(@)

(h)

(i)

0)
(k)

if our Tender is accepted, we commit to furnishing a Performance Security within
the time stated under ITT Sub Clause 65.2 in the amount stated in the Tender
Data Sheet (ITT Sub Clauses 64.1 and 64.1) and in the form specified in the
Tender Data Sheet (ITT Sub Clause 65.1) valid for a period of twenty-eight (28)
days beyond the date of issue of the Completion Certificate of the Works;

we have examined and have no reservations to the Tender Document, issued by
you on [insert date]; including Addendum to Tender Document No(s) [state
numbers], issued in accordance with the Instructions to Tenderers (ITT Clause
11). [insert the number and issuing date of each addendum; or delete this
sentence if no Addendum has been issued];

we, including as applicable, any JVCA partner or Subcontractor for any part of the
contract resulting from this Tender process, have nationalities from eligible
countries, in accordance with ITT Sub Clause 5.1;

we are submitting this Tender as a sole Tenderer in accordance with ITT Sub
Clause 40.3

or

we are submitting this Tender as the partners of a JVCA, comprising the following
other partners in accordance with ITT Sub Clause 40.3;

Name of Partner Location & District of Partner

1
2
3
4

we are not a Government owned entity as defined in ITT Sub Clause 5.3

or

we are a Government owned entity, and we meet the requirements of ITT Sub
Clause 5.3;

we, including as applicable any JVCA partner, declare that we are not associated,
nor have been associated in the past, directly or indirectly, with a consultant or
any other entity that has prepared the design, specifications and other documents
in accordance with ITT Sub Clause 5.5;

we, including as applicable any JVCA partner or Subcontractor for any part of the
contract resulting from this Tender process, have not been declared ineligible by
the Government of Bangladesh on charges of engaging in corrupt, fraudulent,
collusive or coercive practices in accordance with ITT Sub Clause 5.6;

furthermore, we are aware of ITT Clause 4 concerning such practices and pledge
not to indulge in such practices in competing for or in executing the Contract;

we intend to subcontract an activity or part of the Works, in accordance with ITT
Sub Clause 19.1, to the following Subcontractor(s);

Activity or part of the Works Name of Subcontractor with Location
and District
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o

(m)

(n)

(0)

(P)

we, including as applicable any JVCA partner, confirm that we do not have a
record of poor performance, such as abandoning the works, not properly
completing contracts, inordinate delays, or financial failure as stated in ITT
Clause 5.7, and that we do not have, or have had, any litigation against us, other
than that stated in the Tenderer Information (Form PW3-2);

we are not participating as Tenderers in more than one Tender in this Tendering
process. We understand that your written Notification of Award shall constitute
the acceptance of our Tender and shall become a binding Contract between us,
until a formal Contract is prepared and executed;

we, including as applicable any JVCA partner, confirm that we do not have a
record of insolvency, receivership, bankrupt or being wound up, our business
activities were not been suspended, and it was not been the subject of legal
proceedings in accordance with ITT Sub Clause 5.8;

we, including as applicable any JVCA partner, confirm that we have fulfilled our
obligations to pay taxes and social security contributions applicable under the
relevant national laws and regulations of Bangladesh in accordance with ITT Sub
Clause 5.9;

we understand that you reserve the right to reject all the Tenders or annul the
Tender proceedings, without incurring any liability to Tenderers, in accordance
with ITT Clause 60.

Signature: [insert signature of authorised representative
of the Tenderer]

Name: [insert full name of signatory with National ID
Number]

In the capacity of: [insert capacity of signatory]

Duly authorised to sign the Tender for and on behalf of the Tenderer

[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign
accordingly] Attachment 1.:

[ITT Sub Clause 40.3]

Written confirmation authorising the above signatory(ies) to commit the Tenderer

[and, if applicable]

Attachment 2:

[ITT Sub Clause 29.2(b)]
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement
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Tenderer Information (Form PW3-2)

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad]

Invitation for Tender No:

Tender Package No:

[indicate IFT No]

[indicate Package NoJ

This Package is divided into the following Number of Lots: [indicate number of Lot(s)]

Eligibility Information of the Tenderer [ITT —Clauses 5 & 29]

Nationality of individual or country
of registration

1.2

Tenderer’s legal title

13

Tenderer’s registered address

1.4

Tenderer’s legal status [complete the

relevant box]

Proprietorship

Partnership

Limited Liability Concern

Government-owned Enterprise

Others
[please describe, if applicable]

15

Tenderer’s year of registration

1.6

Tenderer’s authorised representative

details

Name

National ID number

Address

Telephone / Fax numbers

e-mail address

1.7

Litigation [ITT Cause 13]

If there is no history of litigation or no pending litigation then state opposite “None”. If there
is a history of litigation, or a number of awards, against the Tenderer provide details below

A. Arbitration Awards made against
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Year

Matter in dispute

Value of
Award

Value of
Claim

B. Arbitration Awards pending

Year

Matter in dispute

Value of Claim

1.8 Tenderer to attach photocopies of
the original documents mentioned
aside [All documents required under ITT Clauses 5 and 29]
The following two information are applicable for National Tenderers
1.9 Tenderer’s Value Added Tax
Registration (VAT) Number
1.10 | Tenderer’s Tax Identification

Number(TIN)

[The foreign Tenderers, in accordance with ITT Sub Clause 5.1, shall provide evidence by a
written declaration to that effect to demonstrate that it meets the criterion]

2. Qualification Information of the Tenderer [ITT Clause 32]
2.1 | General Experience in Construction Works of Tenderer
Start End Years | Contract No and Name of Contract Role of
Month | Month Name and Address of Procuring Entity Tenderer
Year Year Brief description of Works [Prime/Sub
/Managem
ent]
2.2 | Specific Experience in Construction Works of Tenderer

Completed Contracts of similar nature, complexity and methods/construction technology

Contract No

Name of Contract

[ insert reference no] of [ insert year]

[insert name]

Role in Contract
[tick relevant box].

Prime Contractor | Subcontractor

Management Contractor

Award date
Completion date

[insert date]
[insert date]
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Total Contract Value

[insert amount]

Procuring Entity’s Name
Address

Tel / Fax

e-mail

Brief  description  with

justifications of the
similarity compared to the
Procuring Entity’s

requirements

[state justification in support of its similarity compared to the
proposed works]

2.3 | Average annual construction turnover [ITT Sub Clausel15.1(a)]
[amount invoiced to Procuring Entity(s) for each year of works in progress or completed,
using rate of exchange at the end of the period reported]
Year Amount & Currency Taka or Equivalent Taka

2.4 | Financial Resources available to meet the construction cash flow [ITT Sub Clause 15.1(b)]

No | Source of Financing

Amount Available

In order to confirm the above statements the Tenderer shall submit , as applicable, the documents
mentioned in ITT Sub Clause 32.1(a), (b), (c) & (d)

2.5 Contact Details [ITT Sub Clause 32.1 (g) & (i)
Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s)
that may provide references, if contacted by this Procuring Entity

2.6 | Qualifications and experience of key technical and administrative personnel proposed for

Contract administration and management [ITT Sub Clause 32.1(e)]
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Position
Name
Years of General Experience

Years of Specific Experience

[Tenderer to complete details of as many personnel as are applicable. Each personnel listed
above should complete the Personnel Information (Form PW3-5)]

2.7

32.1(f)]

Major Construction Equipments proposed to carry out the Contract [ITT Sub Clause

Item of Equipment

Condition

(new, good,
average, poor)

Owned, leased or to
be purchased

(state owner, lessor
or seller)

[Tenderer to list details of each item of major construction equipment, as applicable]
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JVCA Partner Information (Form PW3-3)

[This Form should be completed by each JVCA partner].

Invitation for Tender No:

Tender Package No

This Package is divided into the following Number of Lots

[indicate IFT No]

[indicate Package NoJ

[indicate number of Lot(s)]

1. Eligibility Information of the JVCA Partner [ITT —Clauses 5 & 29]
11 Nationality of Individual or country
of Registration
1.2 JVCA Partner’s legal title
1.3 JVCA Partner’s registered address
1.4 JVCA Partner’s legal status [complete the relevant box]
j Proprietorship
Partnership
Limited Liability Concern
Government-owned Enterprise
Other
(please describe, if applicable)
15 JVCA Partner’s year of registration
1.6 JVCA Partner’s authorised representative details
Name
National ID number
Address
Telephone / Fax numbers
e-mail address
1.7 Litigation [ITT Sub Cause 13]

If there is no history of litigation or no pending litigation, then state “None”. If there is a
history of litigation, or a number of awards, against the JVCA Partner provide details below:

A. Arbitration Awards made against

Year | Matter in dispute

Value of

Value of
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Award

Claim

B. Arbitration Awards pending

Year | Matter in dispute

Value of Claim

1.8 JVCA Partner to attach copies of
the original documents mentioned
aside [All documents required under ITT Clauses 5 and 29]
The following two information are applicable for national JVCA Partners only
1.9 JVCA Partner’s Value Added Tax
Registration (VAT) Number
1.10 | JVCA Partner’s Tax ldentification

Number (TIN)

[The foreign JVCA Partners, in accordance with ITT Sub Clause 5.1, shall provide evidence by a

written declaration to that effect to demonstrate that it meets the criterion]

2. Key Activity(ies) for which it is intended to be joint ventured [ITT Sub Clause 18.2 & 18.3]
Elements of Activity Brief description of Activity
3, Qualification Information of the JVCA Partner [ITT Clause 32]
31 General Experience in Construction Works of JVCA Partner
Start End Years | Contract No and & Name of Contract Role of
Month | Month Name and Address of Procuring Entity JVCA
Year Year . . Partner
Brief description of Works _
[Prime/Sub
/Managem
ent]
3.2 Specific Experience in Construction Works of JVCA Partner
Completed Contracts of similar nature, complexity and methods/construction technology
Contract No [ insert reference no] of [ insert year]
Name of Contract [insert name]
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Role in Contract
[tick relevant box]

Prime Contractor

Subcontractor

Management Contractor

Award date
Completion date
Total Contract Amount

[insert date]
[insert date]
[insert amount]

Procuring Entity’s Name
Address

Tel / Fax
e-mail
Brief description  with

justifications  of  the
similarity compared to
the Procuring Entity’s
requirements

[state justification in support of its similarity compared to the

proposed works]

3.3 Average annual construction turnover [ITT Sub Clause 15.1 (a)]
[amount invoiced to Procuring Entity(s) for each year of work in progress or completed,
using rate of exchange at the end of the period reported]
Year | Amount & Currency Taka or Equivalent Taka

3.4 Financial Resources available to meet the construction cash flow [ITT Sub-Clause 15.1(b)]
No | Source of financing Amount

available

In order to confirm the above statements the JVCA Partner shall submit , as applicable, the
documents mentioned in ITT Sub Clause 32.1 (a), (b), (c) & (d)

35 Contact Details [ITT Sub Clause 32.1 (g) & (i)

Name, address, and contact details of Tenderer’'s Bankers and other Procuring Entity(s)

that may provide references if contacted by this Procuring Entity
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Contract administration and management [ITT Sub Clause 32.1(e)]

3.6 Qualifications and experience of key technical and administrative personnel proposed for

Name
Years of General Experience

Position Years of Specific Experience

[Tenderer to complete details of as many personnel as are applicable. Each personnel
listed above should complete the Personnel Information (Form PW3-5)]

Clause 32.1(f)]

3.7 | Major items of Construction Equipment proposed for carrying out the works [ITT Sub-

Item of Equipment Condition

(new, good,
average, poor)

Owned, leased or to
be purchased

(state owner, leaser
or seller)

[Tenderer to list details of each item of Major equipment, as applicable]
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Subcontractor Information (Form PW3-4)

[This Form should be completed_by each Subcontractor, preferably on its Letter-Head Pad]

Invitation for Tender No: [indicate IFT No]

Tender Package No [indicate Package No]
This Package is divided into the following Number of Lots [indicate number of Lot(s)]
1. Eligibility Information of the Subcontractor [ITT —Clauses 5 & 29]

11 Nationality of Individual or country

of Registration

1.2 Subcontractor’s legal title

1.3 Subcontractor’s registered address

1.4 Subcontractor’s legal status [complete the relevant box]

Proprietorship

Partnership

Limited Liability Concern

Government-owned Enterprise

Other
(please describe)

15 Subcontractor’s year of registration

1.6 Subcontractor’s authorised
representative details

Name

Address

Telephone / Fax numbers

e-mail address

1.7 Subcontractor to attach copies of All documents to the extent relevant to ITT Clause 5

the following original documents and 29 in support of its qualifications

The following two information are applicable for national Subcontractors

1.8 Subcontractor’'s Value Added Tax
Registration (VAT) Number

1.9 Subcontractor’'s Tax Identification
Number(TIN)
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[The foreign Subcontractors , in accordance with ITT sub Clause 5.1, shall provide evidence by a
written declaration to that effect to demonstrate that it meets the criterion]

2. Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1]

2.1

Elements of Activity

Brief description of Activity

2.2

List of Similar Contracts in which the proposed Subcontractor had been engaged

Name of Contract
and Year of
Execution

Value of Contract

Name of Procuring

Entity

Contact Person and
contact details

Type of Work
performed
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Personnel Information (Form PW3-5)

[This Form should be completed for each person proposed by the Tenderer on Form PW3-2 & PW3-3, where applicable]

Invitation for Tender No: [indicate IFT NO]
Tender Package No [indicate Package No]
This Package is divided into the following Number of Lots [indicate number of Lot(s)]
A. Proposed Position (tick the relevant box)

[J Construction Project J Prime Candidate [J Alternative Candidate

Manager

J Key Personnel J Prime Candidate [J Alternative Candidate
B. Personal Data
Name

Date of Birth

Years overall experience

National ID Number

Years of employment with the
Tenderer

Professional Qualifications:
1.

2
3.
4

C. Present Employment [to be completed only if not employed by the Tenderer]

Name of Procuring Entity:

Address of Procuring Entity:

Present Job Title:

Years with present Procuring Entity:

Tel No: Fax No: e-mail address:
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Contact [manager/personnel officer]:

D. Professional Experience

Summarise professional experience over the last twenty years, in reverse chronological order.
Indicate particular technical and managerial experience relevant to the project.

From To Company/ Project / Position / Relevant technical and management
experience.
1
2
3
4
5
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Manufacturer’s Authorization & Warranty/Guarantee Letter
(Form PW3 - 5a)

[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the instructions indicated. This
letter of authorization should be on the letterhead of the Manufacturer and should be signed by a person with the
proper authority to sign documents that are binding on the Manufacturer. The Tenderer shall include it in its
tender, if so indicated in the TDS as stated under ITT Sub-Clause ITT [ 24.1 (1) 1]

Invitation for Tender No: Date:

Tender Package No:

Tender Lot No:

To:
[Name and address of Purchaser]

WHEREAS
We [insert complete name of Manufacturer],

who are official manufacturers of [insert type of goods manufactured], having factories at
[insert full address of Manufacturer’s factories], do hereby

authorize [insert complete name of Tenderer] to supply the following Goods, manufactured
by us [insert name and or brief description of the Goods].

We hereby extend our full guarantee and warranty as stated under GCC (PCC)
Clause 57.1 of the General Conditions of Contract, with respect to the Goods offered
by the above Tenderer.

Signed: [insert signature(s) of authorized representative(s) of the Manufacturer]
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer]
Address: [insert full address including Fax and e-mail]

Title: [insert title]

Date: [insert date of signing]

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC 96



Bank Guarantee for Tender Security (Form PW3-6)

[This is the format for the Tender Security to be issued by a scheduled bank of Bangladesh or by a foreign bank
duly endorsed/authenticated by a scheduled bank of Bangladesh in accordance with ITT Clause 35 & 36]

Invitation for Tender No: Date:
Tender Package No:
To:

[Name and address of the Procuring Entity]

TENDER GUARANTEE No:

We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to
submit to you its Tender dated [date of Tender] (hereinafter called “the Tender”) for the execution
of the Works of [description of works] under the above Invitation for Tenders (hereinafter called
“the IFT”).

Furthermore, we understand that, according to your conditions, the Tender must be supported by
a Bank Guarantee for Tender Security.

At the request of the Tenderer, we [name of bank] hereby irrevocably undertake to pay you,
without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert
amount in figures and words] upon receipt by us of your first written demand accompanied by a
written statement that the Tenderer is in breach of its obligation(s) under the Tender conditions,
because the Tenderer:

a. has withdrawn its Tender after opening of Tenders but within the validity of the
Tender Security; or

b. refused to accept the Notification of Award (NOA) within the period as stated under
ITT; or

c. failed to furnish Performance Security within the period stipulated in the NOA; or
d. refused to sign the Contract Agreement by the time specified in the NOA,; or

did not accept the correction of the Tender price following the correction of the
arithmetic errors as stated under ITT.

This guarantee will expire

@) if the Tenderer is the successful Tenderer, upon our receipt of a copy of the
Contract Agreement signed by the Tenderer or a copy of the Performance
Security issued to you in accordance with the ITT; or

(b) if the Tenderer is not the successful Tenderer, twenty eight (28) days after the
expiration of the Tenderer’s Tender validity period, being [date of expiration of the
Tender validity plus twenty eight (28) days ].

Consequently, we must receive at the above-mentioned office any demand for payment under
this guarantee on or before that date.

Signature Signature
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Notification of Award (Form PW3-7)

Contract No: Date:
To:

[Name of Contractor]

This is to notify you that your Tender dated [insert date] for the execution of the Works for
[name of project/Contract] for the Contract Price of Tk [state amount in figures and in words],
as corrected and modified in accordance with the Instructions to Tenderers, has been
approved by [name of Procuring Entity].

You are thus requested to take following actions:

i. accept in writing the Notification of Award within seven (7) working days of
its receiving pursuant to ITT Sub Clause 63.1

ii. furnish a Performance Security in the form as specified and in the amount
of Tk [state amount in figures and words] ,within twenty-eight (28) days of
issuance of this Notification of Award but not later than (specify date), in
accordance with ITT Clause 65.

iii. sign the Contract within twenty-eight (28) days of issuance of this

Notification of Award but not later than (specify date), in accordance with
ITT Sub Clause 69.2.

You may proceed with the execution of the Works only upon completion of the above tasks.
You may also please note that this Notification of Award shall constitute the formation of this
Contract which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Signed

Duly authorised to sign for and on behalf of

[name of Procuring Entity]

Date:
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Contract Agreement (Form PW3-8)

THIS AGREEMENT made the [day] day of [month] [year] between [name and address of
Procuring Entity] (hereinafter called “the Procuring Entity”) of the one part and [name and
address of Contractor] (hereinafter called “the Contractor”) of the other part:

WHEREAS the Procuring Entity invited Tenders for certain works, viz, [brief description of works]
and has accepted a Tender by the Contractor for the execution of those works in the sum of
Taka [Contract price in figures and in words] (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract hereafter referred to.

2. The documents forming the Contract shall be interpreted in the following order of priority:
@) the signed Contract Agreement
(b) the Notification of Award
() the completed Tender and the appendices to the Tender
(d) the Particular Conditions of Contract
(e) the General Conditions of Contract
()] the Technical Specifications
(9) the General Specifications
(h) the Drawings
0] the priced Bill of Quantities and the Schedules
()] any other document listed in the PCC forming part of the Contract.
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to

execute and complete the works and to remedy any defects therein in conformity in all
respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Bangladesh on the day, month and year first written above.

For the Procuring Entity For the Contractor

Signature
Name

National ID No.
Title

In the presence
of

Name

Address
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Bank Guarantee for Performance Security (Form PW3-9)

[This is the format for the Performance Security to be issued by a scheduled bank of Bangladesh or by a foreign
bank duly endorsed/authenticated by a scheduled bank of Bangladesh in accordance with ITT Clause 64, 65, 66
& 67]

Contract No: [insert reference number] Date: [insert date]

To:

[ insert Name and address of Procuring Entity]

PERFORMANCE GUARANTEE No:

We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under
the Contract.

Furthermore, we understand that, according to your conditions, the Contract must be supported
by a Bank Guarantee for Performance Security.

At the request of the Contractor, we [name of bank] hereby irrevocably undertake to pay you,
without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert
amount in figures and in words] upon receipt by us of your first written demand accompanied by
a written statement that the Contractor is in breach of its obligation(s) under the Contract
conditions, without you needing to prove or show grounds or reasons for your demand of the
sum specified therein.

This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the
above-mentioned office any demand for payment under this guarantee on or before that date.

Signature Signature
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Bank Guarantee for Advance Payment (Form PW3-10) - Not
Applicable

[This is the format for the Advance Payment Guarantee to be issued by a scheduled bank of Bangladesh or by a
foreign bank duly endorsed/authenticated by a scheduled bank of Bangladesh in accordance with GCC Clause
75]

Contract No: [insert reference number] Date: [insert date]
To:

[insert Name and address of the Procuring
Entity]

ADVANCE PAYMENT GUARANTEE No:

We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under
the Contract.

Furthermore, we understand that, according to your Conditions of Contract under GCC Clause
75, the Advance Payment on Contract must be supported by a Bank Guarantee.

At the request of the Contractor, we [insert name of bank] hereby irrevocably undertake to pay
you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert
amount in figures and in words] upon receipt by us of your first written demand accompanied by
a written statement that the Contractor is in breach of its obligation(s) under the Contract
conditions, without you needing to prove or show grounds or reasons for your demand of the
sum specified therein.

We further agree that no change, addition or other modification of the terms of the Contract to be
performed, or of any of the Contract documents which may be made between the Procuring
Entity and the Contractor, shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee is valid until [insert date of validity of guarantee], consequently, we must receive
at the above-mentioned office any demand for payment under this guarantee on or before that
date.

Signature Signature
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Bank Guarantee for Retention Money Security (Form PW3-11) — N/A

[This is the format for the Retention Money Guarantee to be issued by a scheduled bank of Bangladesh or by a foreign
bank duly endorsed/authenticated by a scheduled bank of Bangladesh in accordance with GCC Sub Clause 72.3]

Demand Guarantee

[Bank’s Name, and Address of Issuing Branch or Office]
Beneficiary: [insert Name and Address of the Procuring Entity]
Date: [insert date]

RETENTION MONEY GUARANTEE No.: [insert number]

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has
entered into Contract Number [insert reference number of the Contract] dated [insert date] with you,
for the execution of [insert name of Contract and brief description of Works] (hereinafter called "the
Contract").

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over
Certificate has been issued for the Works and the first half of the Retention Money has been certified
for payment, payment of Tk. [insert the amount of the second half of the Retention Money] which
becomes due after the Defects Liability Period has passed and certified in the form of Defects
Correction Certificate, is to be made against a Retention Money Guarantee.

At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka [insert
amount in words]) upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor failed to properly correct the defects duly notified in respect of the Works.

It is a condition for any claim and payment under this guarantee to be made that the payment of the
second half of the Retention Money referred to above must have been received by the Contractor on
its account number [insert A/C no] at [name and address of Bank].

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28)
days beyond the Defects Liability Period]. Consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date.

Signature Signature
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Deviation List (Form PW3-12)- Not Applicable

[If Tenderer has any reservations on terms and conditions, Tenderer has to mention
his reservations in Deviation list]

Sl. No. | Reference No./ Clause No. | Proposed Deviation Remarks

[Add rows if necessary]

Signature: [insert signature of authorised
representative of the Tenderer]

Name: [insert full name of signatory]

In the capacity of: [insert designation of signatory]
Duly authorised to sign the Tender for and on behalf of the Tenderer
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Specification Submission and Compliance Sheet (Form PW3-13)

Invitation for Tender No: Date:

Tender Package No. Package Description: [enter description
as specified in
Section 6]

Tender Lot No: Lot Description: [enter description
as specified in
Section 6]

Procurement of Pre-Operation Inspection works with supply of related spare parts,
Testing & Commissioning of 03 (Three) Nos. Gas Booster Compressors (GBC) of 3rd
Unit Re-Powered CCPP, Ghorashal Power Station, BPDB, Palash, Narsigdi,

Bangladesh.

Gas Booster Compressor (GBC) Manufacturer: MAN Diesel & Turbo

Model: RG35-4
Sl. BPDB’s Requirement To be Filled by the Tenderer
No. Description Technical Specification/ Name of the Detail Technical
Manufacurer's Part no. | Manufacturer & Specification
country of origin
Spares
1. O-ring for diffusor 10830185
diaphragm, stage 1
2. O-ring for diffusor 10830227
diaphragm, stage 1
3. O-ring for diffusor 10830185
diaphragm, stage 2
4. O-ring for diffusor 10830227
diaphragm, stage 2
5. O-ring for diffusor 11038400
diaphragm, stage 3
6. O-ring for diffusor 11038407
diaphragm, stage 3
7. O-ring for diffusor 11038405
diaphragm, stage 3
11038405
8. O-ring for diffusor 11168944
diaphragm, stage 4
9. O-ring for diffusor 11168943
diaphragm, stage 4
10. | O-ring for diffusor 11168946
diaphragm, stage 4
11. | Cap screw for rotor, stage 2 10689140
12. | Locking plate for rotor, stage 97001372
2
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BPDB’s Requirement To be Filled by the Tenderer
Description Technical Specification/ Name of the Detail Technical
Manufacurer's Part no. | Manufacturer & Specification
country of origin
13. | Disc spring for rotor, stage 2 97001374
14. | Cap screw for rotor, stage 3 10689139
15. | Locking plate for rotor, stage 97001373
3
16. | Disc spring for rotor, stage 3 97001375
17. | Cap screw for rotor, stage 4 10689139
MAN
18. | Locking plate for rotor, stage 97001373
4
19. | Disc spring for rotor, stage 4 97001375
20. | Set of gaskets 1 set =12 o- 10923377
rings for dry gas seal, stage
1+2
21. | Setof gaskets 1 set=12 o- 11213136
rings for dry gas seal, stage
3+4
22. | TurboTOP-Radial bearing for 11179078
pinion shaft, stage 1
23. | TurboTOP-Radial bearing for 11179076
pinion shaft, stage 2
24. | TurboTOP-Radial bearing for 11179079
pinion shaft, stage 3
25. | TurboTOP-Radial bearing for 11179081
pinion shaft, stage 4
26. | Radial bearing for wheel 11171995
shaft
27. | segment bearing for wheel 11171993
shaft
28. | Shaft control probe for gear 97002424
29. | Shaft control probe for gear 97001121
30. | Extension cable for gear S0117484
31. | Proximitor for gear 11234604
32. | Resistance thermometer for 11170551
gear
33. | Shaft control probe for gear 10377245
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Sl BPDB’s Requirement To be Filled by the Tenderer
No. Description Technical Specification/ Name of the Detail Technical
Manufacurer's Part no. | Manufacturer & Specification
country of origin
34. | Flat gasket for main oil pump 11237099
35. | Flat gasket for main oil pump 11237101
36. | Radial sperical roller bearing 11104916
for main oil pump
37. | O-ring for main oil pump 11237111
38. | O-ring for main oil pump 11237116
Special Tools for
Inspection
39. | Assembly device 000 010 907 688
40. | Assembly device 000 200 370 861
41. | Hydraulic tightening device 000 010 604 527
42. | Removal flange 000 011 063 329
43. | Pin puller with hammering M4,M5,M6,M8,M10,M12
Mat No: 000 200 054
893
Code/Tag No2: T6903
44. | Suspension lug thread VWBG-V 2,0t M20
Mat No: 000 010 417
211
Code/Tag No2: T6903
45. | Hexagon screw M16 x 220
Mat No: 000 200 112
159
Code/Tag No2: T6903
46. | Assembly device 000 010 907 688

Note: 1. Manufacturer’s Name/ Country of Origin/ Model No./ Part Nos./ Product No./ Drawing
Nos. / Serial Nos. are mentioned as reference only;

2. Full technical Specifications of all tems must be written clearly.

3. Proposed items must have proper fitting/ fixing/ one to one replacement without
any modification/ Alteration

[The Tenderer should complete all the columns]

Signature:

[insert signature of authorized representative of the Tenderer]

Name:

[insert full name of signatory]

In the capacity of:

[insert designation of signatory]

Duly authorized to sign the tender for and on behalf of
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Section 6.
Bill of Quantities (BoQ) and & Schedule of
Requirements
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Schedule-1.1:

Items/ Materials/ EqQuipments/Spares for the Procurement Pre-Operation Inspection works with supply of related spare parts,
Testing & Commissioning of 03 (Three) Nos. Gas Booster Compressors (GBC) of 3rd Unit Re-Powered CCPP, Ghorashal
Power Station, BPDB, Palash, Narsigdi, Bangladesh.

SI.| Name of Spare parts, Unit of Qty. Name of Unit | Total [Freight| Marine | Total Inland Insurance for Total cost
No Materials and Measurement manufacturer| FOB | FOB in EC Insurance | CIF in T tati Local
' consumable's & Country of | in FC | in FC in FC FC ransportation, Transportation FC LC
Origin Port Handling
C D)) () ¢ ) Charges
) and others
(BDT) (BDT) ( ) (BDT)

1 2 3 4 5 6 7 8 9 10 11 12=9 13=10+11
Spares

O-ring for diffusor
L diaphragm, stage 1 Pcs 3
5 O_-rmg for diffusor Pcs 1

diaphragm, stage 1
3 O_-rmg for diffusor Pcs 3

diaphragm, stage 2

O-ring for diffusor
4 diaphragm, stage 2 Pcs 1

O-ring for diffusor
> diaphragm, stage 3 Pcs 2

O-ring for diffusor
6. diaphragm, stage 3 Pcs 1

O-ring for diffusor
7. | diaphragm, stage 3 Pcs 1

11038405

O-ring for diffusor
8. diaphragm, stage 4 Pes 2
9. | O-ring for diffusor Pcs 1
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Sl. | Name of Spare parts, Unit of Qty. Name of Unit | Total |Freight| Marine | Total Inland Insurance for Total cost
No Materials and Measurement manufacturer| FOB | FOB in EC Insurance | CIF in T tati Local
' consumable's & Country of| in FC | in FC in FC FC ransportation, Transportation FC LC
Origin Port Handling
c )] C) () « ) Charges
) and others
(BDT) (BDT) (BDT)

1 2 3 4 5 6 7 8 9 10 11 12=9 13=10+11

diaphragm, stage 4

O-ring for diffusor
10. diaphragm, stage 4 Pcs 1

Cap screw for rotor,
11. stage 2 Pcs 1

Locking plate for rotor,
12. stage 2 Pcs 1

Disc spring for rotor,
13. stage 2 Pcs 1

Cap screw for rotor,
14, stage 3 Pcs 1
15, Locking plate for rotor, Pcs 1

stage 3

Disc spring for rotor,
16. stage 3 Pcs 1

Cap screw for rotor,
17, stage 4 Pcs 1

MAN

Locking plate for rotor,
18. stage 4 Pcs 1

Disc spring for rotor,
19. stage 4 Pcs 1
20 Set of gaskets 1 set = Set 2

12 o-rings for dry gas

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC

110




Sl. | Name of Spare parts, Unit of Qty. Name of Unit | Total |Freight| Marine | Total Inland Insurance for Total cost
No Materials and Measurement manufacturer| FOB | FOB in EC Insurance | CIF in T tati Local
' consumable's & Country of| in FC | in FC in FC FC ransportation, Transportation FC LC
Origin Port Handling
C ) ) () « ) Charges
) and others
(BDT) (BDT) (BDT)
1 2 3 4 5 6 7 8 9 10 11 12=9 13=10+11
seal, stage 1+2
Set of gaskets 1 set =
21, 12 o-rings for dry gas Set 2
seal, stage 3+4
TurboTOP-Radial
22 bearing for pinion Pcs 1
shaft, stage 1
TurboTOP-Radial
23, bearing for pinion Pcs 1
shaft, stage 2
TurboTOP-Radial
24 bearing for pinion Pcs 1
shaft, stage 3
TurboTOP-Radial
25 bearing for pinion Pcs 1
shaft, stage 4
Radial bearing for
26. wheel shaft Pcs 1
segment bearing for
27, wheel shaft Pcs 1
>8] Shaft control probe for Pcs 15
gear
Shaft control probe for
29, gear Pcs 2
30 Extension cable for Pcs 17
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Sl. | Name of Spare parts, Unit of Qty. Name of Unit | Total |Freight| Marine | Total Inland Insurance for Total cost
No Materials and Measurement manufacturer| FOB | FOB in EC Insurance | CIF in T tati Local
' consumable's & Country of| in FC | in FC in FC FC ransportation, Transportation FC LC
Origin Port Handling
c )] C) () « ) Charges
) and others
(BDT) (BDT) ) (BDT)

1 2 3 4 5 6 7 8 9 10 11 12=9 13=10+11

gear
31 Proximitor for gear Pcs 17

Resistance
32. thermometer for gear Pcs 16

Shaft control probe for
33. gear Pcs 2
34 Flat gasket for main oil Pcs 1

pump

Flat gasket for main oil
35, pump Pcs 1

Radial sperical roller

bearing for main oil
36, pump Pcs 1

O-ring for main oil
37| pump Pcs 1

O-ring for main oil
38, pump Pcs 1
Special Tools for Inspection
39, Assembly device Set 1
40, Assembly device Set 1
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Sl. | Name of Spare parts, Unit of Qty. Name of Unit | Total |Freight| Marine | Total Inland Insurance for Total cost
No Materials and Measurement manufacturer| FOB | FOB in EC Insurance | CIF in T tati Local
' consumable's & Country of| in FC | in FC in FC FC ransportation, Transportation FC LC
Origin Port Handling
c )] C) () « ) Charges
) and others
(BDT) (BDT) ) (BDT)
1 2 3 4 5 6 7 8 9 10 11 12=9 |13=10+11
Hydraulic tightening Set
4L, device 1
42| Removal flange Set 1
[ i Set
43, Em puIIe_r with 1
ammering
44 Suspension lug thread Set 1
45) Hexagon screw Set 1

Grand total of Schedule 1.1

N.B: 1. Add rows as many as required if any optional / recommended spare parts/ consumables to be included in the tender by the tenderer. Item
wise price is to be mentioned.
2. Applicable IT and VAT to be included within the quoted price and it will be deducted at source from the supplier's invoice/ bill during
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Schedule-1.2:

Related Service for the Procurement of Pre-Operation Inspection works with supply of related spare parts, Testing &
Commissioning of 03 (Three) Nos. Gas Booster Compressors (GBC) of 3rd Unit Re-Powered CCPP, Ghorashal Power
Station, BPDB, Palash, Narsigdi, Bangladesh.

S| | Description of Service/ work Qty. Cost in foreign Cost in Local Insurance for Total Cost
No. currency Currency Service/ Work
( ) (BDT) (BDT)
. . foreign Local
Unit Total Unit Total Total cost currency | Currency
cost cost cost cost
( ) (BDT)
1 2 3 4 5 6 7 8 9=5 10 = 7+8
1 Pre-Operation Inspection Works (as
per Section:7 Technical | 1 lot
Specification)
Pre-delivery inspection and/ or
Witnessing of the manufacturing
2 process and tests of the equipment | 1 lot
at manufacturer’'s works including
transfer of technical know-how
Grand total ofSchedule 1.2

N.B: 1. Add rows as many as required if any optional / recommended works to be included in the tender by the tenderer. Item wise price is to be mentioned.
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Schedule-2: Summary

Procurement of Pre-Operation Inspection works with supply of related spare parts, Testing & Commissioning of 03
(Three) Nos. Gas Booster Compressors (GBC) of 3rd Unit Re-Powered CCPP, Ghorashal Power Station, BPDB, Palash,

Narsigdi, Bangladesh.

Sl Description Total Foreign Total Bangladeshi
No. Currency Taka
()
1 2 3 4

1. Schedule- 1.1: Spares, Material, Hardwares for Procurement of SpareParts
and Pre-Inspection works for 03 (Three) Nos. Gas Booster Compressors
(GBC) of 3rd Unit Re-Powered CCPP, Ghorashal Power Station, BPDB, Palash,

Narsigdi.

2. Schedule- 1.2: Related Service for the Procurement of Pre-Operation
Inspection works with supply of related spare parts, Testing &
Commissioning of 03 (Three) Nos. Gas Booster Compressors (GBC) of 3rd
Unit Re-Powered CCPP, Ghorashal Power Station, BPDB, Palash, Narsigdi,
Bangladesh.

Grand Total :

Grand Total In word

N.B: - Item wise price is to be mentioned. If any type of additional materials/ consumables and works required for the works, it must be
supplied by the Tenderer and for this no other financial cost would be considered. All such cost would be considered to be included in
the offered Price of the Tenderer. The Tenderers may visit the site and observe the present conditions of the existing GBC Units before
submitting their Offer.
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Section 7.

7.1 Plant History:

General Specification

The GT (Gas Turbine) unit of Ghorashal 3rd unit Re-powered combined Cycle Power Plant has
been installed back in 2019. The CCPP comprises of 1 (one) Gas Turbine (GT) manufactured by
Ansaldo Energia (former Alstom), 1 (one) Heat Recovery Steam Generator (HRSG) and 1 (one)
Steam Turbine (ST). The Balance of plant (BOP) system comprises of DW water treatment
system, waste water treatment system, comprehensive pump house, raw water intake system,
raw water pretreatment system, circulating water system, circulating water dosing system,
natural gas regulating station, compressed air system, SWAS and chemical dosing system,

hydrogen station system, etc.

7.2 Some brief major specification of the GT & ST of 3" unit Re-powered Combined Cycle
Power Plant Unit is given below

Description

Specifications

GT Generating unit

Model of Gas Turbine

GT-26

Name of Manufacturer

Ansaldo Energia (former Alstom)

Total Net Power output at site conditions

260 MW at 35°C

Main fuel

NG (Natural Gas)

ST Generating unit

Turbine Model Series

Retrofitted for K210-130

Name of Manufacturer

GE (Alstom), Poland

Type of Operation

Reaction Turbine

Type

Condensing turbine

Rated Power Output

156 MW

Main Steam Flow

HPT 97.288 kg/s, IP 109.674 kg/s, LP 7.977 kg/s

Rated Speed

3000 rpm

Main Steam Press./ Temp.

151.1 Bar, 564.0 °C

Reheat Steam Press./ Temp.

31.48 Bar 564.6 °C

Exhaust Pressure

0.095 Bar

7.3 Some salient feature of Gas Booster Compressor:

Parrticulars

Description

Name of the Manufacturer,

MAN Diesel & Turbo, Germany

Country

Model RG35-4 RG35-4 RG35-4

Serial No. 6903 6904 6905

Machine No. Compressor 1 Compressor 2 Compressor 3
00EKH11ANOO1MGO001 DOEKH12ANO01MGO00100EKH13AN001MGO001

Order No. Rashalfuel MDT-Job H.90000010.90

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC

116




Parrticulars

Description

TA Job -16-11016

Purchaser’s Project

Installation location: Palash County, Narsingdi Province, Bangladesh

No./Codeword Operating company: Bangladesh Power Development Board
Installation Capacity (Inlet 42171 Nm3/h

mass flow)

Installation / Built in Date 2017

Ambient Temperature min. 5 °C max. 45 °C

Ambient air pressure N/A

Relative Humadity Relative humidity min. 36 % max. 100 %
Minimum Inlet Pressure 4.0 Bar (a)

Suction Pressure at 1st Stage | 6.09 Bar (a)

Maximum Inlet Pressure 7 Bar (a)

Inlet Temperature at 1st Stage | 26 oC

Minimum Gas Temperature -200C

Maximum Gas Temperature

Stage-1: 125 oC, Stage -2:175 oC, Stage -3:110 oC, Stage-4:145 oC

Maximum Volume Flow

42171 Nm3/h

Outlet / Service Pressure at 50 Bar
last stage
Discharge Temperature at last | 151 oC

stage

Motor Rated Capacity &
speed

5000 kW, 2977 rpm
ABB, AMI 630L2L BSNS Type

No. of Stage

4

7.4 Project Manager, Service Engineer, Semi-Skilled Technician & Others Personnel

shall have the following qualifications and experience: (Ref. ITT 16.1 (a))

A. | Mechanical .
Engineer

Educational Qualification: B.Sc. or Higher Diploma Engineering /
Diploma Certificate in Mechanical/ Electrical

e Job Experience in Major Overhauling works of Similar or higher
rated Gas Booster Compressor (GBC) Unit for

» B.Sc/ Higher Diploma Engineer: Minimum 5 years.
» Diploma Certificate: Minimum 7 Years

B. | Commissioning | e
Engineer

Educational Qualification: B.Sc. or Higher Diploma Engineering /
Diploma Certificate in respective field

e Job Experience in Major Overhauling works of Similar or higher
rated Gas Booster Compressor (GBC) Unit for

» B.Sc/ Higher Diploma Engineer: Minimum 3 years.
» Diploma Certificate: Minimum 5 Years

Note: Additional manpower like Electrician; Scaffolders; cleaners, Machinist shall be deployed
by the Employer as per requirement.

7.5 Scope of Work:

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC

Scope of Works for Procurement of Spare Parts and Pre-Inspection works for 03 (Three) Nos. Gas
Booster Compressors (GBC) of 3rd Unit Re-Powered CCPP, Ghorashal Power Station, BPDB,
Palash, Narsigdi.
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SL.| Description of Works Quantity

1. | Work Scope of Verification 01(One) Lot
o Inspection of Controls System
o Inspectino of Seal System
o Inspection of Oil System
o Inspection of Spareas and Special Tools
o Borescope inspection of RG
o Opening the GB Cover
o checking Equipment conditions visually

2. | Providing Complete Inspection Report with recommendation for Start up and | 01(One) Lot
Spares required for inspection of the machines to commissiong trains again

Note:

1. Contractor shall have to perform above scope of works and following the OEM

guideline.

2. During execution of works, if any other items/materials/spares, works & Tests are
required for successful completion of the works/ Service of GBC units, the
contractor has to supply/ perform such all in all respect within the quoted price.

7.6 Scope of Supply:

The scope of supply will be following but not limited to:

S Item Name Description/ Technical Unit Quantity

L Specification
Spares
O-ring for diffusor diaphragm, | 10830185

1. stage 1 Pcs 3

5 O-ring for diffusor diaphragm, | 10830227 Pcs 1
stage 1
O-ring for diffusor diaphragm, | 10830185

3. stage 2 Pcs 3

4. O-ring for diffusor diaphragm, | 10830227 Pcs 1
stage 2

5 O-ring for diffusor diaphragm, | 11038400 Pcs >
stage 3

6. O-ring for diffusor diaphragm, | 11038407 Pecs 1
stage 3

7 O-ring for diffusor diaphragm, | 11038405

" | stage 3 Pcs 1

11038405
O-ring for diffusor diaphragm, | 11168944

8. stage 4 Pcs 2

9 O-ring for diffusor diaphragm, | 11168943 Pcs 1
stage 4

10. O-ring for diffusor diaphragm, | 11168946 Pcs 1
stage 4

11, Cap screw for rotor, stage 2 10689140 Pcs 1

12. ;ocklng plate for rotor, stage 97001372 Pcs 1

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC
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S Item Name Description/ Technical Unit Quantity
L Specification
13. Disc spring for rotor, stage 2 97001374 Pcs 1
14. Cap screw for rotor, stage 3 10689139 Pcs 1
Locking plate for rotor, stage 97001373
15.
3 Pcs 1
16. Disc spring for rotor, stage 3 97001375 Pcs 1
17 Cap screw for rotor, stage 4 10689139 Pcs 1
MAN
18. ZOCkmg plate for rotor, stage 97001373 Pcs 1
19. Disc spring for rotor, stage 4 97001375 Pcs 1
Set of gaskets 1 set =12 o- 10923377
20.| =
rings for dry gas seal, stage Set 2
1+2
21 Set of gaskets 1 set =12 o- 11213136
‘| rings for dry gas seal, stage Set 2
3+4
TurboTOP-Radial bearing for | 11179078
22. pinion shaft, stage 1 Pes 1
23 TurboTOP-Radial bearing for | 11179076 Pcs 1
‘| pinion shaft, stage 2
o4 TurboTOP-Radial bearing for | 11179079 Pcs 1
‘| pinion shaft, stage 3
TurboTOP-Radial bearing for | 11179081
25. pinion shaft, stage 4 Pes 1
26. Radial bearing for wheel shaft | 11171995 Pcs 1
27 segment bearing for wheel 11171993 Pcs 1
shaft
g, Shaft control probe for gear 97002424 Pcs 15
29. Shaft control probe for gear 97001121 Pcs >
30. Extension cable for gear S0117484 Pcs 17
31 Proximitor for gear 11234604 Pcs 17
32 gee;s:stance thermometer for 11170551 Pcs 16
33 Shaft control probe for gear 10377245 Pcs 2
34 Flat gasket for main oil pump | 11237099 Pcs 1
35 Flat gasket for main oil pump | 11237101 Pcs 1
36. Radlal_spgrlcal roller bearing 11104916 Pecs 1
for main oil pump
37 O-ring for main oil pump 11237111 Pcs 1
38, O-ring for main oil pump 11237116 Pcs 1
Special Tools for Inspection

Pre-Operation Inspection works with supply of spare parts, Installation, Testing & Commissioning of GBC
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S Item Name Description/ Technical Unit Quantity
L Specification
39, Assembly device 000 010 907 688 Set 1
40 Assembly device 000 200 370 861 Set 1
41 Hydraulic tightening device 000 010 604 527 Set 1
42 Removal flange 000 011 063 329 Set 1
43 Pin puller with hammering M4,M5,M6,M8,M10,M12 Set
' Mat No: 000 200 054 893 1
Code/Tag No2: T6903
44 Suspension lug thread VWBG-V 2,0t M20 Set
' Mat No: 000 010 417 211 1
Code/Tag No2: T6903
45 Hexagon screw M16 x 220 Set
' Mat No: 000 200 112 159 1
Code/Tag No2: T6903

Note: 1. Manufacturer’s Name/ Country of Origin/ Model No./ Part Nos./ Product No./ Drawing Nos. /
Serial Nos., any other reference Nos. are mentioned as reference only;

2. Full technical Specifications of all tems must be written clearly.

3. Proposed items must have proper fitting/ fixing/ one to one replacement without any
modification/ Alteration

7.7 Initial Commercial Operation & Performance Guarantee test:

After completion of the works including supply, the Contractor shall initially perform all
necessary checking, adjustment, test, calibration and pre-commissioning for GBC units
including trail operation of the GBC unit as mentioned in PCC. On self-satisfaction with the
performance & data, Contractor shall inform Project Manager/ Consignee in writing about
readiness to demonstrate its formal Initial Commercial Operation (ICO) and Performance test or
Functional Guarantees test. On receipt of their letter, BPDB shall constitute a Committee for
Initial Commercial Operation (ICO) and Performance test or Functional Guarantees test within a
week fixing up the date. GBC units shall run minimum 3 hours’ continuous commercial
operation (if the system permits) including 1 hours’ at guaranteed output without any trouble
and then it would be treated as successful Initial Commercial Operation (ICO). Start date of the
successful ICO will be considered as completion of the work and will be the effective date of
Provisional Acceptance Certificate (PAC).

Guarunteed Output:
Performance tests/ functional guarantees tests shall cover the following requirements:
Outlet pressure 50 barA @ 151°C
flow 42,171 Nm3/h
Under the conditons:
Inlet Pressure 4.0 Bar @ 26°C
N.B:

1.For testing of GBC unit, procedure of testing must be submitted to consignee/BPDB prior
to test.
2. Necessary correction will be made based on the OEM Performance Curves.
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3. All necessary testing equipment’s will be provided by the contractor and the testing
equipment’s must be calibrated with appropriate certificate.

7.8 Completion Time:

Total 270 Days from the date of opening of L/C.
7.9 Facility to be provided by BPDB:

a.

7.10

a)

b)

d)

a)

b)

BPDB personnel shall assist the expert/engineer/ technician (s) in completion of works.
But any lack of assistance shall not release the contractor to discharge his duties properly.

. Tools, equipment and facilities available at Ghorashal 3" Unit CCPP will be provided free

of charges.

Mobile crane and overhead crane with Crane Operator (if available) will be provided free
of cost except cost of fuel. But required maintenance should be done by the bidder at his
own cost for reliability of the crane before commencing of the work.

Electricity and Water required for the works will be provided by BPDB, required
arrangement to be done by the contractor.

Available technical data, clearance, measurements taken by BPDB before starting the
works of the unit may be provided to the Bidder if requested.

BPDB will assist the Contractor to obtain all export / import permit etc.

Accommodation of experts may be provided by the Manager Ghorashal 3rd Unit CCPP
CCPP. Charged will be as per BPDB standard House Rent along with Utility Bills-

. BPDB will allow the Tenderer’s Site visit before submission the tender at his own cost.

Facilities to be provided by the Contractor:
A. General:

The contractor shall be entirely responsible for necessary facilities like additional
residential accommodation, transport, distribution of water, medical, Fire Safety etc. as
required but to follow the various labor laws and other statutory rules and regulations as
applicable at site for their Experts, staff & labor.

The contractor will make own arrangement for communication & transport needs at site
office.

Contractor shall deploy labor at site strictly in accordance with the approval of Plant
Authority.

For movement of cranes, trailers or any other vehicle/ equipment are required, shall be
arranged by contractor at its own cost.

B. Safety:

Contractor shall strictly follow all safety conditions. Non-conformity of safety rules and
safety appliances will be taken seriously.

The contractor will arrange for gate passes issued by BPDB and any other permits
required for carrying out his work from the respective agencies at his own cost at Plant
area. He will also comply with regulations of security within the plant premises.

The contractor shall ensure the safety of all the workmen, materials, and equipment either
belonging to him or to others working at site.
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d)

The contractor will notify the Engineer/ Plant Manager of his intention to bring on to site
any equipment or any container, with liquid or gaseous Fuel or other substances which
may create hazard. The Engineer/ Plant manager shall have the right to inspect any
construction plant and to forbid its use, if in his opinion, it is unsafe. No claim due to such
prohibition shall be entertained by BPDB.

Where it is necessary to provide and/ or store petroleum products or petroleum mixtures
or any other, the contractor shall be responsible for safe keeping

7.11 Confidential information and unauthorized commitment

Both parties agree to respect each other’s interest in maintaining the confidentiality of information.
“Confidential Information” means: any information identified as confidential or proprietary by
either party, or that ought reasonably under the circumstances to be treated as confidential or
proprietary. Except with the prior written consent of BPDB, the Contractor/Supplier shall refrain
from using such above information for the contractor's employees, agents, and sub—contractors
OowWn purposes.

7.12 Return of Surplus Items

After completion of works all the surplus, damaged, unused materials, package materials/
containers etc. shall be returned to BPDB Plant Store by the Contractor. The loading and
unloading of these items at BPDB stores should be done by the contractor at no extra cost.

7.13 Other Responsibility of the Contractor:

a)

b)

f)
9)

h)

Contractor shall be responsible for examining all the shipment and notify BPDB Engineer
immediately if any damage, shortage, discrepancy etc., for the purpose of engineers’
information. The Tenderer shall submit a report every week detailing in this regard.

For timely completion of the job, the Contractor may have to work in one or more shifts.
He/ She will not be eligible for any extra charges on this account.

The Contractor shall have total responsibility for all equipment and materials in his
custody, stores, loose, semi-assembled, assembled or erected by him at site.

The Contractor shall make suitable security arrangement including employment of security
personnel in association with power plant Authority to ensure the protection of all
materials/ equipment and works from theft, fire pilferage and any other damage and loss.

The Contractor shall ensure that the packing materials and protection devices used in
various systems during transit and storage are removed before this equipment are
installed.

All equipment shall be handled very carefully to prevent any damage or loss.

The work covered under this scope of work is of highly sophisticated mature requiring best
quality, proven workmanship engineering and management. It should also ensure
successful and timely operation of equipment installed. The Contractor must have
adequate quantity of precision tools, aids in possession. Contractor must also have
adequate trained, qualified and experienced supervisory staff and skilled personnel.

All the necessary certificates and licenses required to carry out this scope of works are to
be arranged by the Contractor then and there at no extra cost.

The Contractor shall take all reasonable care to protect the materials and work till such
time the installed equipment has been taken over by BPDB
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j) The Contractor shall be responsible for taking all safety precautions during the works and
leaving the site safe at all items. When the work is temporarily suspended, Tenderer shall
protect all materials, equipment and facilities from causing damage to existing property
interfering with the operation of the station when it goes into service. The Contractor shall
comply with all applicable provisions of the safety regulations clean-up program and other
precautionary measures.

Section 8. Particular Specifications

Section 9. Drawings

[To be provided by tenderer, (if any)]
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